



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

May 20, 2025

Addendum No. 1

RE: Contract # DE00394
WBS # 2025CPT.05.17.10351.1 ETC.
F. A. # State Funded
Franklin, Granville and Wake Counties
Resurfacing Primary & Secondary Routes

May 28, 2025 Letting

To Whom It May Concern:

Due to technical issues, the currently advertised project DE00394 will be delayed until June 11, 2025.

Since this project is advertised with electronic bidding, please delete all instances of the 'DE00394.ebsx' file(s) that you may have on your computers. A new file will be posted to Bid Express and to the NCDOT Connect website for the June 11, 2025 Letting by the end of the day on May 22, 2025. When you open the new file, it will show the updated Let Date.

If you have already registered on the Interested Parties List, your registration will be moved to the new June 11, 2025 Let Date. Please verify and re-register if needed prior to June 10, 2025.

We apologize for any inconvenience that this may cause for you.

Sincerely,

A handwritten signature in black ink, appearing to read "Janet James".

Janet James
Division 5 Proposals Engineer

//jrj
Attachments

cc: Mr. Ben Upshaw, PE