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SUMMARY OF SUMMARY OF
SUMMARY OF SUBSURFACE DRAINAGE BRIDGE WAITING PERIODS SETTLEMENT GAUGES
LINE Station Station t%(:;;gt DJ*[‘;I"BEI’QS* LF Bridge Description ';"ednfﬁ':’ MONTHS Gauge No. LINE Approx. Station Agf':;‘;’t"
CONTINGENCY
TOTAL GAUGES (EACH):
TOTAL LF: 0
*UD = Underdrain
*BD = Blind Drain
*SD = Subsurface Drain
SUMMARY OF SUMMARY OF SURCHARGES
SUMMARY OF ROCK PLATING EMBANKMENT WAITING PERIODS AND SURCHARGE WAITING PERIODS
.. . . Rock Plating Riprap Surcharge
LINE Begl'""'"g Approx. | Ending | Approx. | lLocation | . iing 7| Class® SY LINE Station Station | MONTHS LINE Station Station Height | MONTHS
ope Station Slope Station LT/RT 1121314 1/2/B ET
TOTAL SY: 0
*Use Class 1, 2 or B riprap if riprap class is not shown for rock plating location.
SUMMARY OF GEOTEXTILE
SUMMARY OF REINFORCED SOIL SLOPES (RSS) FOR PAVEMENT STABILIZATION SUMMARY OF AGGREGATE SUBGRADE/STABILIZATION
. . . Class IV Geotextile . Class IV
Beginning Approx. Ending Approx. Location . . Aggregate | Aggregate Shallow . Stabilizer
LINE Slope Station Slope Station LT/RT SY LINE Station Station SY LINE Station Station Type Thickness | Undercut Sul?grao!e f°.r.s°'! Aggregate Agg_r_e ga_te
ASUIAST INCHES cy Stabilization| Stabilization TONS Stabilization
TONS SY TONS
CONTINGENCY
TOTAL SY: 0 CONTINGENCY ASU 100 200 300
TOTAL SY: 0
TOTAL CY/TONS/SY: 100 200 300" 0 0

PROJECT REFERENCE NO.

ASU = Aggregate Subgrade, AST = Aggregate Stabilization
*Total square yards of Geotextile for Soil Stabilization is only the estimated quantity for ASU/AST and may only represent a portion

of the geotextile quantity shown in the Iltem Sheets of the Proposal.
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