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LOCATION:

TYPE OF WORK:

VICINITY MAP

OFF-SITE DETOUR

See Sheet 1B For Conventional Symbols

See Sheet 1A For Index of Sheets

GRADING, DRAINAGE, PAVING, AND STRUCTURE

PERSON COUNTY

ON SR 1343 (JOHN BREWER RD.)

BRIDGE NO. 50 OVER SOUTH HYCO CREEK

TO SR 1102 (RALPH WINSTEAD RD.)

SR 1343 (JOHN BREWER RD.)
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-L- POC STA. 10+50.00

BEGIN TIP PROJECT B-5145

-L- POC STA. 18+50.00

END TIP PROJECT B-5145
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PLAN FOR PROPOSED
HIGHWAY EROSION CONTROL

EROSION AND SEDIMENT CONTROL MEASURES
Temporary Silt Ditch

Temporary Silt Fence

Silt Basin Type B

Stilling Basin

TDTemporary Diversion

Temporary Rock Silt Check Type-B

Temporary Rock Silt Check Type-A

Temporary Rock Sediment Dam Type-A
Temporary Rock Sediment Dam Type-B

  Type A

  Type B

  Type C
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Temporary Silt Fence

TSD
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Temporary Berms and Slope Drains 

Rock Inlet Sediment Trap:
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1635.01
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1632.03

Rock Pipe Inlet Sediment Trap Type-A
Rock Pipe Inlet Sediment Trap Type-B
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Skimmer Basin

   

Tiered Skimmer Basin

Infiltration Basin

Special Stilling Basin1630.06

Temporary Rock Silt Check Type-A with
Matting and Polyacrylamide (PAM)

Wattle/Coir Fiber Wattle

Wattle/Coir Fiber Wattle
with Polyacrylamide (PAM)

1630.02

1633.02
EW

CFW

ROADSIDE ENVIRONMENTAL UNIT

 Raleigh, NC 27611

1 South Wilmington St.

Prepared in the Office of:

NAME LEVEL III CERTIFICATION NO.

Reviewed in the Office of:

RESOURCES.

RESOURCES DIVISION OF WATER

OF ENVIRONMENT AND NATURAL

THE NORTH CAROLINA DEPARTMENT

AUGUST 1, 2016 AND ISSUED BY

CONSTRUCTION PERMIT EFFECTIVE

BY THE NCG-010000 GENERAL

THE REGULATIONS SET FORTH

CONTROL PLANS COMPLY WITH

THESE EROSION AND SEDIMENT

Designed by:

BRANDON BARHAM, PE 3368

PLANS

PROFILE (HORIZONTAL)

PROFILE (VERTICAL)

25 0 50

25 0 50

0 105

Reviewed by:

DONALD PEARSON

CONSTRUCTION.

GRUBBING PHASE OF

FOR CLEARING AND

EROSION CONTROL PLANS

THIS PROJECT CONTAINS

Unit - N. C. Department of Transportation - Raleigh, N. C., dated January 2018 and the latest

Railroad Erosion Control Detail

Temporary Silt Fence

Special Sediment Control Fence

The following roadway english standards as appear in "Roadway Standard Drawings"- Roadway Design

revison thereto are applicable to this project and by reference hereby are considered a part of

these plans.

Roadway Standard Drawings

Riser Basin

Temporary Berms and Slope Drains

Gravel Construction Entrance

Silt Basin Type B

Temporary Silt Ditch

Stilling Basin

Temporary Diversion

Special Stilling Basin

Matting Installation
Temporary Stream Crossing

Coir Fiber Baffle

Rock Pipe Inlet Sediment Trap Type B

Rock Pipe Inlet Sediment Trap Type A
Temporary Rock Sediment Dam Type B

Temporary Rock Sediment Dam Type A

Temporary Rock Silt Check Type B

Rock Inlet Sediment Trap Type A

Rock Inlet Sediment Trap Type B

Rock Inlet Sediment Trap Type C

Temporary Rock Silt Check Type A
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(919) 557-0929

Cary, NC 27518

Suite 101

1151 SE Cary Parkway

NC FIRM LICENSE No: F-1148

2018 STANDARD SPECIFICATIONS
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