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Location and Surveys

W/  EXISTING CENTERLINE ALIGNMENTS PRIOR TO CONSTRUCTION

SURVEY CONTROL SHEET 
92-0135 RW02C-1

NOTES:

  AND SURVEYS UNIT. 

  FURTHER INFORMATION REGARDING PROJECT CONTROL IS NEEDED, PLEASE CONTACT THE LOCATION

2. THE SURVEY CONTROL DATA FOR THIS PROJECT HAS BEEN COMPILED FROM VARIOUS SOURCES. IF

1.  PROJECT CONTROL WAS ESTABLISHED USING GNSS,  THE GLOBAL NAVIGATION SATELLITE SYSTEM.
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