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MAXTIME ALTERNATE PHASING ACTIVATION DETAIL

To run alternate phasing, select a Pattern that is programmed to run Overlap Plan 2 and Detector Plan 2.
A Pattern can be selected through the scheduler or manually by changing the Operational Mode.

PHASING

ACTIVE PLAN REQUIRED TO RUN DEFAULT PHASING
ACTIVE PLAN REQUIRED TO RUN ALTERNATE PHASING

OVERLAP PLAN

VEH DET PLAN

ALTERNATE PHASING CHANGE SUMMARY

THE FOLLOWING IS A SUMMARY OF WHAT TAKES PLACE WHEN

OVERLAP 2 AND VEHICLE DETECTOR PLAN 2 ACTIVATE
TO CALL THE "ALTERNATE PHASING":

OVERLAP PLAN 2: Modifies overlap included phases
for heads 11 and 51 to run protected
turns only.

VEH DET PLAN 2:

Disables phase 6 call on loop 1A
and reduces delay time for phase 1
call on loop 1A to 3 seconds.

Disables phase 2 call on loop 5A
and reduces delay time for phase 5
call on loop 5A to 3 seconds.
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MAXTIME OVERLAP PROGRAMMING DETAIL

FOR DEFAULT PHASING

Front Panel

Web Interface
Home >Controller >Overlap Configuration >Overlaps

Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

Overlap Plan 1
Overlap 1 2 3 4
Type FYA 4 - Section | FYA 4 - Section | FYA 4 - Section | FYA 4 - Section
Included Phases 2 4 6 8
Modifier Phases 1 S
Trail Green 0 0 0 0
Trail Yellow 0.0 0.0 0.0 0.0
Trail Red 0.0 0.0 0.0 0.0

MAXTIME ALTERNATE PHASING PATTERN

PROGRAMMING DETAIL

Front Panel

Main Menu >Controller >Coordination >Patterns

Web Interface
Home >Controller >Coordination >Patterns

Pattern Parameters

Pattern

Veh Det Plan

Overlap Plan

*

2

2

* The Pattern number(s) are to be determined by

the Division and/or City Traffic Engineer.

MAXTIME DETECTOR PROGRAMMING DETAIL

FOR ALTERNATE PHASING LOOPS 1A & 5A

1A

A

Front Panel
Main Menu >Controller >Detector >Veh Det Plans

Web Interface
Home >Controller >Detector Configuration >Vehicle Detectors

In the table view of web interface right click on "Detector" in
the top left corner of the table. Copy the entire contents of

Detector Plan 1. Paste Detector Plan 1 into Detector Plan 2.
Modify Detector Plan 2 as shown below and save changes.

Plan 2

Detector Call Phase Delay
1 1 3
29 0 -

Detector Call Phase Delay
15 5 3
31 0 -

MAXTIME OVERLAP PROGRAMMING DETAIL

FOR ALTERNATE PHASING

Front Panel

Web Interface
Home >Controller >Overlap Configuration >Overlaps

Main Menu >Controller >Overlap >Overlap Parameters/Overlap Timings

In the table view of the web interface, right click on
"Overlap" in the top left corner of the table. Copy the
entire contents of Overlap Plan 1. Paste Overlap Plan 1
into Overlap Plan 2. Modify Overlap Plan 2 as shown
below and save changes.
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Overlap Plan 2
Overlap 1 2 3 4
Type FYA 4 - Section | FYA 4 - Section | FYA 4 - Section | FYA 4 - Section
Included Phases - 4 - 8 S NOTICE
INCLUDED PHASES
Modifier Phases 1 5
Trail Green 0 0 0 0
Trail Yellow 0.0 0.0 0.0 0.0
Trail Red 0.0 0.0 0.0 0.0
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