



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

July 2, 2025

Addendum No.1

RE: Contract # **ME00099**

WBS # Various

F. A. # State Funded

TIP # N/A

Wake County

Annual Needs for Short Line Pavement Markings

July 9, 2025 Letting

To Whom It May Concern:

Due to upcoming construction which has been scheduled at Century Center Building B on July 9th, 2025, the currently advertised project ME00099 will be delayed until July 16, 2025.

Please visit the NCDOT Connect website for the *July 16, 2025 Letting* to view the bidding files.

Reference is made to the proposal form furnished to you on this project.

The following revision(s) have been made to the proposal:

Page No.	Revisions
Cover Sheet for Proposal	Corrected Letting Date

Please void the above listed pages your proposal and staple the revised pages thereto.

The contract will be prepared accordingly.

We apologize for any inconvenience that this may cause for you.

Sincerely,



Janet James
Division 5 Proposals Engineer

//jrj
Attachments

cc: Mr. Ben Upshaw, PE