



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

JOSH STEIN  
GOVERNOR

J.R. "JOEY" HOPKINS  
SECRETARY

July 2, 2025

**Addendum No.2**

RE: Contract # **ME00100**

WBS # Various

F. A. # State Funded

TIP # N/A

**Durham, Franklin, Granville, Person, Vance and Warren Counties**

Annual Needs for Short Line Pavement Markings

**July 9, 2025 Letting**

To Whom It May Concern:

**Due to upcoming construction which has been scheduled at Century Center Building B on July 9<sup>th</sup>, 2025, the currently advertised project ME00100 will be delayed until July 16, 2025.**

Please visit the NCDOT Connect website for the *July 16, 2025 Letting* to view the bidding files.

Reference is made to the proposal form furnished to you on this project.

The following revision(s) have been made to the proposal:

Page No.	Revisions
Cover Sheet for Proposal	Corrected Letting Date

Please void the above listed pages your proposal and staple the revised pages thereto.

The contract will be prepared accordingly.

We apologize for any inconvenience that this may cause for you.

Sincerely,

A handwritten signature in dark ink, appearing to be 'Janet James', with a stylized, flowing script.

Janet James  
Division 5 Proposals Engineer

//jrj  
Attachments

cc: Mr. Ben Upshaw, PE