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HYDRAULIC DATA:

DESIGN DISCHARGE = 2900 CFS
FREQUENCY OF DESIGN FLOOD = 25 YEAR
DESIGN HIGH WATER ELEVATION = 324.6
DRAINAGE AREA = 16.6 SQ. MI.
BASE DISCHARGE (Q 100) = 4385 CFS
BASE HIGH WATER ELEVATION = 326.00
OVERTOPPING FLOOD DATA:

OVERTOPPING DISCHARGE = 7000
FREQUENCY OF OVERTOPPING FLOOD = 500+ YEAR
OVERTOPPING FLOOD ELEVATION = 328.30 * %
% % OVERTOPPING OCCURS AT ROADWAY
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