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STATE OF NORTH CAROLINA

DIVISION OF HIGHWAYS

SUMMARY OF EARTHWORK

PROJECT REFERENCE NO.

SHEET NO.

W-560ICR

3B-1

LOCATION ol | unpercut| EMBARIK. | BORROW | WASTE

(-L1-) 12+ 00 TO 15+50 21 34 13 0

(-L1-) 18+25 TO 19+25 6 6 0 0
SUBTOTALS: 27 40 13

(-L2-) 10+30.43 TO 18+00 293 1 0 282

SUBTOTALS: 293 1 0 282

TOTALS: 293 51 13 282

WASTE IN LIEU OF BORROW 13 -13

PROJECT TOTALS: 320 51 0 269

GRAND TOTALS: 320 51 0 269

SAY: 350

Approximate quantities only. Unclassified excavation, removal of existing pavement,
and clearing & gurbbing will be paid for at the lump sump price for "Grading".




	W5601CR_RDY_SHT3A_4-18-161

