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and clearing & gurbbing will be paid for at the lump sump price for "Grading".

Approximate quantities only. Unclassified excavation, removal of existing pavement,

SUMMARY OF EARTHWORK

LOCATION
BORROW WASTE

PROJECT TOTALS:

SUBTOTALS:

GRAND TOTALS:

EXCAV.
UNCL.

UNDERCUT
+20%

EMBANK.

(-L1-) 12+00 TO 15+50 21 34 13

(-L1-) 18+25 TO 19+25 6 6 0

11293

293

SUBTOTALS: 27

320

SAY:

320

350

40 13

2820

51

51

-13 -13

0

0

269

269

0

0

0

WASTE IN LIEU OF BORROW

DIVISION OF HIGHWAYS
STATE OF NORTH CAROLINA

293 51 13 282TOTALS:

11 0 282

(-L2-) 10+30.43 TO 18+00
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