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TMP-1 THRU TMP-2  TRANSPORTATION MANAGEMENT PLANS
PMP-1 THRU PMP-3 PAVEMENT MARKING PLANS

EC-3B THRU EC-5 EROSION CONTROL PLANS

X-1A CROSS-SECTION SUMMARY SHEET

X-1 THRU X-4 CROSS-SECTIONS

2012 ROADWAY ENGLISH STANDARD DRAWINGS

2012 ROADWAY ENGLISH STANDARD DRAWINGS

The following Roadway Standards as appear in "Roadway Standard Drawings" Highway Design Branch -
N. C. Department of Transportation - Raleigh, N. C., Dated January, 2012 are applicable to this project
and by reference hereby are considered a part of these plans:

STD.NO. TITLE

DIVISION 2 - EARTHWORK
200.02 Method of Clearing - Method |l
225.02 Guide for Grading Subgrade - Secondary and Local

DIVISION 3 - PIPE CULVERTS
300.01 Method of Pipe Installation
310.10 Driveway Pipe Construction

DIVISION 5 - SUBGRADE, BASES AND SHOULDERS
560.01 Method of Shoulder Construction -High Side of Superelevated Curve - Method |

DIVISION 8 - INCIDENTALS

815.03 Pipe Underdrain and Blind Drain
840.72 Pipe Collar

876.02 Guide for Rip Rap at Pipe Outlets
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GRADING:
THE GRADE LINES SHOWN DENOTE THE FINISHED ELEVATION OF THE PROPOSED OR
FUTURE SURFACING AT GRADE POINTS SHOWN ON THE TYPICAL SECTIONS. GRADE LINES
MAY BE ADJUSTED AT THEIR BEGINNING AND ENDING AND AT STRUCTURES AS DIRECTED BY THE
ENGINEER IN ORDER TO SECURE A PROPER TIE-IN.
CLEARING:

CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY
METHOD II.

SHOULDER CONSTRUCTION:

ASPHALT, EARTH, AND CONCRETE SHOULDER CONSTRUCTION ON THE HIGH SIDE OF
SUPERELEVATED CURVES SHALL BE IN ACCORDANCE WITH STD. NO. 560.01

SIDE ROADS:
THE CONTRACTOR WILL BE REQUIRED TO DO ALL NECESSARY WORK TO PROVIDE
SUITABLE CONNECTIONS WITH ALL ROADS, STREETS, AND DRIVES ENTERING THIS PROJECT.
THIS WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE FOR THE PARTICULAR ITEMS
INVOLVED.

UTILITIES:

UTILITY OWNERS ON THIS PROJECT ARE DUKE ENERGY, CENTURYLINK,
TIME WARNER CABLE AND TOWN OF FUQUAY-VARINA.

ANY RELOCATION OF EXISTING UTILITIES WILL BE ACCOMPLISHED BY OTHERS.






