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PAVEMENT REMOVAL

SUMMARY

STATE OF NORTH CAROLINA
DIVISION OF HIGHWATYS

EARTHWORK SUMMARY (CY)

PROJECT REFERENCE NO.

SHEET NO.

W—-56017

JB-I

STATION STATION lé';gx;iillgi? EMBT + % BORROW WASTE

-L- STA.12+50 TO -L- STA.20+00 100 133 33 -

-L- STA. 39+00 TO -L- STA.45+70 87 245 158 -

SUBTOTAL SUMMARY 186 378 191 -

PROJECT TOTAL 186 378 191 -
ESTIMATE 5% FOR TOPSOIL ON BORROW PITS 10
GRAND TOTAL 186 378 200
SAY 200 200

SURVEY STATION STATION LOCATION YD
LINE LT/RT/CL
L 14+ 40.00 15+83.38 CL 27.78
L 16 +80.00 19 +09.49 CL 43.89
L 39+00.00 45+70.00 CL 906.32
TOTAL: | 977.99 SY
SAY: | 980 SY

CONTINGENCY ITEMS:
SHALLOW UNDERCUT - 100 CY

CLASS IV SUBGRADE STABILIZATION - 200 TONS

NOTE:

Note: Approximate quantities only. Unclassified Excavation, Borrow Excavation,
Fine Grading, and Removal of Existing Pavement will be paid for at the contract
lump sum price for "Grading"
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