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1) TRANSCEIVER TERMINATION CONFIGURATIONS ARE GENERIC. CONTRACTOR IS RESPONSIBLE
FOR DETERMINING \ ENSURING PROPER TERMINATIONS.
INCLUDE ON THE COVER OF EACH SPLICE TRAY THE FOLLOWING:
REFERENCE SECTION 1731 “FIBER OPTIC SPLICE ENCLOSURE”
1) SPLICE LOCATION
2) DATE
3) COMPANY NAME
4) NAME OF INDIVIDUAL PERFORMING THE SPLICING
PRIOR TO INSTALLING THE COVER ON THE SPLICE TRAY TAKE A DIGITAL
PHOTOGRAPH SHOWING THE SPLICE TRAY AND INFORMATION SHOWN
ABOVE (1-4) AND SUBMIT PHOTOGRAPH ALONG WITH OTDR TEST RESULTS. ‘ SOCUMENT NOT CONSIDERED FINAL
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CABLE. NOTIFY THE TOWN TRAFFIC ENGINEERING SUPERVISOR AFTER ALL WORK IS -
PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. SPLICE DETAILS SN0,
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