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BRIER CREEK PKWY

1) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE

2)

3)

CITY OF RALEIGH TRANSPORTATION ENGINEER, JED NEFFENEGGER, AT (919) 996-4039 TO
ARRANGE FOR THE CITY TO PROGRAM THE NEW FIELD ETHERNET SWITCHES

WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED
TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID
INFORMATION. NOTIFY THE CITY TRANSPORTATION ENGINEER AFTER ALL WORK IS
PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY.

WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL

CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON
TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES EXIST, CONTACT THE ENGINEER
TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO

THE ENGINEER IF FINAL SPLICE ARRANGEMENT DIFFERS FROM THE SUPPLIED SPLICE DETAILS.

INSTALL NEW SPLICE INCLOSURE IN EXISTING SPECIAL SIZED JUNCTION BOX.
DO NOT DISTURB THE EXISTING 24-FIBER I.T. CABLE SPLICE ENCLOSURE.
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