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1) FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE
CITY OF RALEIGH TRANSPORTATION ENGINEER, JED NEFFENEGGER, AT (919) 996-4039 TO
ARRANGE FOR THE CITY TO PROGRAM THE NEW FIELD ETHERNET SWITCHES |IBOLD CONSTRUCTION NOTES SHOW EXISTING I.T. FIBER]
WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT NOT LIMITED
TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID
INFORMATION. NOTIFY THE CITY TRANSPORTATION ENGINEER AFTER ALL WORK IS
PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. T ——
WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL ‘ UNLESS ALL SIGNATURES COMPLETED

Prepared in the Offices of: SEAL
2) PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT DIFFERS FROM : COMMUNICATIONS CABLE AND
THE SUPPLIED SPLICE DETAILS. CONDUIT ROUTING PLANS e s,

: SEAL %
DIVISION 05 WAKE COUNTY RALEIGH B 032108  :

PLAN DATE: MAY 2018 REVIEWED BY:) pg 4 ﬂw,w? -.‘b’VGINi

3) INSTALL NEW _SPLICE INCLOSURE IN EXISTING OVERSIZED JUNCTION BOX.
DO NOT DISTURB OR MODIFY THE EXISTING 24-FIBER I.T. CABLE. B Y R G Py _ b";r";s»
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