
(EROSION CONTROL PAY ITEM)

SEE SHEETS EC-4 & EC-5
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THURSTON F. FIELDS &
HAROLD FIELDS
DB 164 PG 110
PB B PG 11

Woods

Woods

BL-3

BL-4

Woods

SAMUEL GREEN JR. &

WIFE JACQUELYN GREEN
DB 702 PG 189

IVY LODGE TIMBER LLC
DB 1377 PG 925

EIP

20' BST

TO R/W
EIP 0.20' 

EIP

EIP

TO R/W
EIP 0.63' 

Woods

BM-50
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VIRGIE C. GLADDEN HEIRS

DB 479 PG 395

PB T PG 155

KAREN KEARNEY JORDAN &
HUSBAND JOHN CLATHEN JORDAN

DB 1395 PG 451
PB T PG 155

BRIAN JOSEPH BOYD &

WIFE AMY RHODES BOYD
DB 1388 PG 570

PB T PG 12

CPP

24" 
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SYLVIA ROYSTER HESTER
DB 1227 PG 108

JAMES C. OVERBY &
WIFE REGINA OVERBY

DB 698 PG 133

DB 60 PG 232
PB T PG 260
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GEORGE M. HARVIN &
WIFE AGNES HARVIN
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CONSTRUCTION SHEET 4

EROSION CONTROL FOR

CLEARING AND GRUBBING

BELOW THE MUDLINE

EXISTING AND OLDER BRIDGE PILES SHALL BE COMPLETELY REMOVED OR CUT OFF 1.0 FT

THE CONTRACTOR SHALL COMPLETELY REMOVE THE EXISTING TIMBER VERTICAL ABUTMENTS.
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SHEET NO.
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PROJECT REFERENCE

Office of:

Prepared in the 

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

 LICENSE NO. F-0669
MOTT MACDONALD I & E, LLC

DF16905.2091011 - VANCE 23

 LICENSE NO. C-3705
VHB ENGINEERING

Raleigh, NC 27606

VHB Engineering NC, P.C. (C-3705)
940 Main Campus Drive, Suite 500

7621 Purfoy Road, Suite 115

Fuquay-Varina, NC 27526

www.mottmac.com

FOR -L- PROFILE SEE SHEET 5
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-L- POT Sta.  10+00.00

-L- POT Sta.  24+00.00

ALL FOUR BRIDGE CORNERS
TYPE III ANCHOR UNITS ON
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-L- POT Sta.  14+00.00

BEGIN PROJECT DF16905.2091011
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LT & RT

50' TAPER

-L- POT Sta.  18+00.00

END PROJECT DF16905.2091011
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GREU TL-3

-L- Sta.  16+50.16

END BRIDGE
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-L- Sta.  15+67.00

BEGIN APPROACH SLAB

-L- Sta.  16+61.00

END APPROACH SLAB
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+83 LT
END SBG

+76 RT
END SBG

15" RCP-IV

ELBOWS
15" W/ 

2GI
TB
2GI
TB

SEE DETAIL 1
W/ CLASS II RIP RAP
BANK STABILIZATION

DETAIL 1

EXCAVATION

2.0' THICK
TO TOP OF BANK
@ 1.5:1 OR FLATTER
CLASS II RIP RAP

STA. +/-16+35 -L- 
STA. +/-15+92 -L- 

BANK STABILIZATION

TYPICAL X-SECTION VIEW

(Not to Scale)

EST 35 CY EXCAVATION
EST 155 SY GEOTEXTILE
EST 135 TONS
KEYED-IN GEOTEXTILE

SEE DETAIL 1
EST 7 SY GEOTEXTILE
EST 2 TONS
CLASS B RIP RAP

DEPTH=+/- 7.5'
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