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GRAPHIC SCALE

T1

THERMOPLASTIC 4" YELLOW DOUBLE CENTER (90 MIL)T13

PAVEMENT MARKING SCHEDULE

THERMOPLASTIC 4" WHITE EDGELINE (90 MIL)

DF16905.2091011
HDR Engineering, Inc. of the Carolinas

N.C.B.E.L.S.  License Number: F-0116

555 Fayetteville St, Suite 900  Raleigh, N.C. 27601

SR 1335 (BURNSIDE RD)
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TIE TO EXISTING

END PROPOSED MARKINGS

-L- STA. 18+00 +/-

TIE TO EXISTING

BEGIN PROPOSED MARKINGS

-L- STA. 14+00 +/-

AS DIRECTED BY THE ENGINEER

EXTEND PROPOSED MARKINGS

BY THE ENGINEER

AS DIRECTEDMARKINGS 

EXTEND PROPOSED
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