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“N” = DISTANCE FROM EDGE OF LANE TO FACE OF GUARDRAIL.

TOTAL SHOULDER WIDTH =
FLARE LENGTH =

DISTANCE FROM EDGE OF TRAVEL LANE TO SHOULDER BREAK POINT.
DISTANCE FROM LAST SECTION OF PARALLEL GUARDRAIL TO END OF GUARDRAIL.

W = TOTAL WIDTH OF FLARE FROM BEGINNING OF TAPER TO END OF GUARDRAIL.
G = GATING IMPACT ATTENUATOR TYPE 350
NG = NON-GATING IMPACT ATTENUATOR TYPE 350

PROJECT REFERENCE

SHEET NO.

17BP.5.R.70 - FRANKLIN 28

3B-1

GUARDRAIL SUMMARY

IMPACT
LENGTH WARRANT POINT N omAL FLARE LENGTH w ANCHORS ATTENUATOR
DIST.
e BEG. STA. END STA. LOCATION FROM SHOULDER TYPE 350 REMARKS
STRAIGHT SHOP DOUBLE APPROACH TRAILING EO.L. WIDTH | \PPROACH | TRAILING | APPROACH | TRAILING AT GREU | —voc i PERMITTED
CURVED FACED END END END END END END -3 NO.| G |NG
L- 12+86.63 13+67.88 RT 81.25' 13+67.88 4 7' 50’ K 1 1
- 12+ 86.63 13+67.88 LT 81.25' 13+67.88 4 7' 50’ g 1 1
L- 14+25.13 15+31.38 RT 106.25’ 14+25.13 4 7' 50’ g 1 1
- 14+25.13 15+06.38 LT 81.25' 14+25.13 4 7' 50’ g 1 1
SUBTOTAL 350.00°
LESS ANCHOR DEDUCTIONS
GREU,TL-3 4 x 50.00’ = ~200.00’
TYPE Il 4 x18.75' = ~75.00’
TOTAL 75.00' 4 4 ADDITIONAL GUARDRAIL POST = 5 EA
UNCLASSIFIED
SURVEY STATION STATION LOCATION Sy LOCATION EXCAVATION UNDERCUT EMBT + % BORROW WASTE
LINE LT/RT/CL
-L- 12+00.00 TO 13+67.88 (BEGIN BRIDGE) 76 115 39
0 12 +00.00 13+ 84.82 CL 407.94 ~L- 14+25.13 (END BRIDGE)TO 16+50.00 81 378 297
-L- 14+25.84 16 +50.00 CL 513.53
SUBTOTAL 157 493 336
WASTE IN LIEU OF BORROW
EST. SHOULDER MATERIAL 127
TOTAL: 921.46 PROJECT TOTAL 157 493 463
5% TO REPLACE BORROW 24
SAY: 970
GRAND TOTAL 157 493 487
SAY 170 520

SHOULDER BERM
SUMMARY

GUTTER

SURVEY BEG. STA. END STA. LENGTH
LINE
L RT 14+36.00 14 +80.00 44.00'
TOTAL 44.00'
SAY 50.00

EST. 75 CY SELECT GRANULAR MATERIAL (CONTINGENCY)
EST. 50 CY UNDERCUT (CONTINGENCY)
EST. 40 CY DDE (SEE PLAN SHEET 4)

NOTE: Approximate quantities only. Unclassified Excavation, Borrow
Excavation, Fine Grading, Clearing and Grubbing and Removal of Existing
Asphalt Pavement will be paid for at the contract Lump Sum price for "Grading".

SUMMARY OF BRIDGE
WAITING PERIODS

BRIDGE DESCRIPTIONS END BENT/ MONTHS
BENT NO.
BRIDGE NO. 28 ON SR 1210 (MONTGOMERY RD.) OVER BILLY’'S CREEK END BENT 1 1




