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BAR TYPES BILL OF MATERIAL
MINIMUM OF 3- ONE CUBIC FOR ONE _END BENT
FOOT BAGS OF #78M STONE. - BACK GOLGE w. @ ™) Wy st 4l BAR SIZE [TYPE[ LENGTH | WEIGHT
BAGS SHALL BE OF POROUS A, —%—<DETAIL 3 B1 8 %9 | 1 | 38-0” | 1034
FABRIC,SECURELY TIED. 6//( MIN.) PIPE / 600 1/_3” 35’_6” 1/_3” 82 28 #4 STR 19/—1// 357
FOR DRAINAGE HK. @ ) HK. B3 | 9 | #*4 [STR| 2'-5 15
' —— IR \E\ /BACK GOUGES < DI | 20 | #*6 |STR| 1-6” 45
—— . N \DETAIL A ‘g
= \/ 45° - — 1=37LAP HL | 40 | *4 | 2 | 9-4" 249
GRADE TO DRATN A A 1 @
S AN PILE VERTICAL PILE HORIZONTAL ®| T ST T —
TOE OF SLOPE 0 OR VERTICAL
Qo 8/_8// |
;L\'/Q B O// TO |/8// 600 *1000 - > S1 46 #4 3 10'-5" 320
BAGGED STONE AND PIPE SHALL BE PLACED IMMEDIATELY AFTER COMPLETION © Nl -0 @ 52 | 46 | *4 | A4 3'-2” Ell
OF END BENT EXCAVATION. PIPE MAY BE EITHER CONCRETE, CORRUGATED v N | {/\7 s3s 1201 #a | 5 | &-6" 37
STEEL, CORRUGATED ALUMINUM ALLOY, OR CORRUGATED PLASTIC. PERFORATED — | |
PIPE WILL NOT BE ALLOWED. | \ / : —
2 < \/, < Wi o Vi | 52 | #*4 |STR| 6'-2 214
BAGGED STONE SHALL REMAIN IN PLACE UNTIL THE ENGINEER DIRECTS THAT S = X X 1'-8" @
IT BE REMOVED. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF SILT = T s Ny
ACCUMULATIONS AT BAGGED STONE WHEN SO DIRECTED BY THE ENGINEER. A, s 070 Y || 2 N N
BAGS SHALL BE REMOVED AND REPLACED WHENEVER THE ENGINEER DETER- S
MINES THAT THEY HAVE DETERIORATED AND LOST THEIR EFFECTIVENESS. DETATIL A ~ .
NO SEPARATE PAYMENT WILL BE MADE FOR THIS WORK AND THE ENTIRE ° = @ REINFORCING STEEL
COST OF THIS WORK SHALL BE INCLUDED IN THE UNIT CONTRACT PRICE A DETAIL B ;,'3 (FOR ONE END BERTD) 2443 LB
BID FOR THE SEVERAL PAY ITEMS.
POSITION OF PILE DURING WELDING. | CLASS AR ONE ENG. BENT DOWN
TEMPORARY DRAINAGE AT END BENT s POUR 1 CAP, LONER PART 17.9 CY
PILE SPLICE DETAILS o OF WINGS 8 COLLARS
ALL BAR DIMENSIONS ARE OUT TO OUT. POUR 2  UPPER PART OF 2.1 CY
/\/ END BENT 1 END BENT 2
HP 12 X 53 STEEL PILES HP 12 X 53 STEEL PILES
II"I"II NO: & F = 100 NO: F = 100 TOTAL CLASS A CONCRETE 20.0 CY
7T LTI ” | ” PILE DRIVING EQUIPMENT PILE DRIVING EQUIPMENT
PN SN | SETUP FOR SETUP FOR
;TT \ TN ol HP 12 X 53 STEEL PILES HP 12 X 53 STEEL PILES
! 4 _‘|_ ] |_ ! s CONCRETE——=— || | || NO: 5 NO: 5
S N SN I S T S S E— F-\—— NS !
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‘ ]
I
\ \-/i_\ :1/_Oll:i: 11// ::10//:
I
FILL FACE L HP 12 X 53— 171/ € #6 D1 DOWEL
. _|2/-0” @ CONCRETE COLLAR STEEL PILE | —F= N\
(TYP. EACH PILE) ! 2/CL. 1= I
2/_0//
- - 4-#9 Bl
AN I
PLAN ELEVATION _# 4-%#4 B2 @ 4” CTS.
NI FILL FACE— OVER PILES
\ #4 B3 N
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CORROSION PROTECTION FOR STEEL PILES DETAIL \ o #453
(END BENT 1 SHOWN, END BENT 2 SIMILAR BY ROTATION) 3 < / o
i v / ol N
' Ty p— | N s
D \ . oF o| b
I ¢ CORED X ! Y y/ Wy Qf
' SI_AB UNIT | — ! A / zo“ E\l A
! 2-#9 Bl | % |
2/_6// A — X A
= . > . [ : . A y Oy oy iy Y 17BP 5 R 70
- I &, DL DOWELS 2" CL. (TYP.) A . PROJECT NO. ToLIAY
’ 9” ABOVE CAP D | . -
i (TYP T FRANKLIN COUNTY
C BEARING : C HP 12 X 53 - 3”HIGH B.B.
/ / / STEEL PILE | STATION:_ 13+96.50 -| -
~ I 7 ! : SHEET 4 OF 4
H <y N Al 1r_aAl/.nm
1 1T I _____ N \ 5 :I © 4/ -l 1'-4Y% STATE OF NORTH CAROLINA
. i B 23 DEPARTMENT OF TRANSPORTATION
Q I RALEIGH
0 i SECTION A-A PLANS PREPARED BY: SUBSTRUCTURE
- I (YLLLIT]
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