DocuSign Envelope ID: 6106 DE7C-83C5-46AE-9B04-B23800A4C5E3

PROJECT REFERENCE NUMBER SHEET NO.

17BP.5.R.70 FRANKLIN 28 TMP -2

TRAFFIC MANAGEMENT PLAN

GENERAL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER.

NCDOT ROADWAY STANDARD DRAWINGS

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN THE FOLLOWING ROADWAY STANDARDS AS APPEAR IN "ROADWAY STANDARD
OR DIRECTED BY THE ENGINEER. DRAWINGS"” - HIGHWAY DESIGN BRANCH- N.C. DEPARTMENT OF

TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2018 ARE APPLICABLE TO
LANE AND SHOULDER CLOSURE REQUIREMENTS THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED A PART OF

THESE PLANS:

A) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN STD. NO TITLE
OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY
STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY

1101.03 TEMPORARY ROAD CLOSURES
1101.04 TEMPORARY SHOULDER CLOSURES

BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED. 110111 TRAFEIC CONTROL DESIGN TABLES
1110.01 STATIONARY WORK ZONE SIGNS
TRAFFIC PATTERN ALTERATIONS 1110.02 PORTABLE WORK ZONE SIGNS
1135.01 CONES
B) NOTIFY THE ENGINEER AND LOCAL SCHOOLS & EMS THIRTY (30) CALENDAR DAYS 1145.01 BARRICADES
PRIOR TO ANY TRAFFIC PATTERN ALTERATION. 1205.01 PAVEMENT MARKINGS - LINE TYPES AND OFFSETS

1205.02 PAVEMENT MARKINGS - TWO-LANE AND MULTI-LANE ROADWAYS
1205.12 PAVEMENT MARKINGS - BRIDGES

SIGNING 1250.01 RAISED PAVEMENT MARKERS - INSTALLATION SPACING
1251.01 RAISED PAVEMENT MARKERS - PERMANENT AND TEMPORARY
C) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TO THE 1261.01 GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING
ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS. 1261.02 GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING

1262.01 GUARDRAIL END DELINEATION
PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN IN THE

TRAFFIC CONTROL PLANS. PHAS I NG
D) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD WHEN
ROAD CLOSURE IS NOT IN OPERATION. STEP 1: PLACE MESSAGE SIGNS USING ROADWAY STANDARD DRAWING NUMBERS 1101.04, SHEET 1 OF 1,

1101.11, SHEET 1 OF 4, 1101.03, SHEET 1 OF 9, AND SHEET TMP-3, INSTALL AND COVER DETOUR SIGNING.

COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE DETOUR WHEN THE

DETOUR IS NOT IN OPERATION. STEP 2: USING ROADWAY STANDARD DRAWING NUMBER 1101.03, SHEET 1 OF 9, UNCOVER OFF-SITE DETOUR SIGNING AND

INSTALL TYPE III BARRICADES TO CLOSE MONTGOMERY ROAD TO THRU TRAFFIC.

E) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY TRAFFIC STEP 3: PLACE TRAFFIC ONTO OFF-SITE DETOUR. PERFORM PROPOSED BRIDGE AND ROADWAY CONSTRUCTION.
PATTERN. PLACE FINAL PAVEMENT MARKINGS AND MARKERS.

STEP 4: REMOVE TYPE III BARRICADES FROM MONTGOMERY ROAD AND REOPEN ROADWAY TO TRAFFIC.
TRAFFIC CONTROL DEVICES REMOVE ALL DETOUR SIGNING.

F) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED"” SIGN R11-2 ATTACHED, OF
SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY .

PAVENENT JIARIENES ATD ARKERS FINAL PAVEMENT MARKING SCHEDULE
G) INSTALL PAVEMENT MARKINGS AND MARKERS ON THE FINAL SURFACE ACCORDING TO
THE ROADWAY STANDARD DRAWINGS.
DESCRIPTION QUANTITY
- H) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
LINES.
THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS) 2,400 LF
MISCELLANEOUS PERMANENT RAISED PAVEMENT MARKERS (YELLOW & YELLOW ) 8 EA
1) MAINTAIN ACCESS TO ALL RESIDENCES AND BUSINESSES BETWEEN THE
CLOSURE POINTS AT ALL TIMES DURING CONSTRUCTION.
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