5/26/20

SUMMARY OF MILLING

STATE

DIVISION OF HIGHWAYS
OF NORTH CAROLINA

SUMMARY OF EARTHWORK

HS-200a0

SHEET

38-|

IN SQUARE YARDS IN CUBIC YARDS
S A STATION LOCATION | PLAN. AREA WIDTH LOCATION UNCLASSIFIED EMBT + % BORROW WASTE
. +
liIRI\\I/EEY STATION LT/RT/CL SQ. FT. FT. SQ. YDS. EXCAVATION ° EXCAVATION
Y- 11+437.00 CL TO -Y- 13+07.00 CL 80 0 80 80
Y- 11+31.00 Y- 13+07.00 cL 9160 VARIES 1020
0
SUBTOTALS No. 1 80 0 80 80
TOTAL: 1020
SAY: 1050
SUBTOTALS No. 2 0 0 0 0
PROJECT SUBTOTALS 80 0 80 80
WASTE IN LIEU OF BORROW
PROJECT TOTALS 80 0 80 80
REPLACE TOP SOIL BORROW PITS
GRAND TOTALS 80 80
SAY 90 100

SHALLOW UNDERCUT: 100 CY
CLASS IV STABILIZATION: 200 TONS
GEOTEXTILE FOR SUBGRADE STABILIZATION: 300 SY

Note: Approximate quantities only. Unclassified Excavation, Borrow Excavation, Shoulder
Borrow, Fine Grading, Clearing and Grubbing, Breaking of Existing Pavement, and
Removal of Existing Pavement will be paid for at the contract lump sum price for “Grading.”




