

<div>501</div> <div>QUANTITY REQ'D: 2</div> <div><div><div>NORTH</div><div>1</div><div><div>SD-1</div><div>21" X 21"</div></div></div><div><div>M3-1</div><div>24" X 12"</div></div><div><div>M1-5</div><div>24" X 24"</div></div></div> <div>ONE "U" POST PER SIGN SYSTEM</div>	<div>502</div> <div>QUANTITY REQ'D: 2</div> <div><div><div>SOUTH</div><div>1</div><div><div>SD-1</div><div>21" X 21"</div></div></div><div><div>M3-3</div><div>24" X 12"</div></div><div><div>M1-5</div><div>24" X 24"</div></div></div> <div>ONE "U" POST PER SIGN SYSTEM</div>	<div>503</div> <div>QUANTITY REQ'D: 1</div> <div><div><div>NORTH</div><div>1</div></div><div><div>M3-1</div><div>24" X 12"</div></div><div><div>M1-5</div><div>24" X 24"</div></div></div> <div>ONE "U" POST PER SIGN SYSTEM</div>					<div><div>TIP NO.</div><div>W-5805G</div></div> <div><div>SHEET NO.</div><div>SIGN-3</div></div> <div><div>APPROVED:</div><div><div><div>Signature of W. Merritt</div><div>230953376259485</div></div></div></div> <div><div>DATE:</div><div>9/29/2025</div></div> <div><div>SEAL</div><div><div><div>Professional Engineer</div><div>Seal</div><div>053483</div><div>Spencer W. Merritt</div></div></div></div> <div><div>DOCUMENT NOT CONSIDERED FINAL</div><div>UNLESS ALL SIGNATURES COMPLETED</div></div> <div><div>Prepared in the Office of:</div><div><div><div>Summit</div><div>DESIGN AND ENGINEERING SERVICES</div></div></div><div><div>NC FIRM LICENSE No. P-0339</div><div>320 Executive Ct., Hillsborough, NC 27278</div><div>(919) 732-3883</div><div>(919) 732-6676 (FAX)</div></div></div>					
TYPE "F" SIGNS												

29-SEP-2025 17:48  
65805G.TIPN.3.dgn  
Spencer.W.Merritt