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State Project:  17BP.5.R.85       Wake County 
 
 
SPECIAL PROVISIONS FOR PROTECTION OF RAILWAY INTEREST 
 
Under the terms of these provisions, the North Carolina Department of Transportation shall hereinafter be 
called “Sponsor”, and the Norfolk Southern Railway Company shall hereinafter be called “Railroad”. 
 
The Norfolk Southern – Special Provisions for Protection of Railway Interests, found as Appendix E of the 
Norfolk Southern Public Projects Manual, shall serve as the basis for the railroad provisions of this contract 
and are attached as part of this provision.  The following additional statements are to be included as 
addendums to the attached provisions: 
 

• Section 2.A.2 - should include the following contact information: 
 

Unless noted elsewhere in these provisions, all contact with Railroad should be addressed to 
 

Mr. Scott Overbey 
Public Projects Engineer 
scott.overbey@nscorp.com 

 
 

• Section 7.A.3 - The following paragraph shall be added as the third paragraph 
 

Should such violations or unscheduled, unauthorized work by the Contractor result in full time 
flagging being required by the Railroad, the additional cost of such flagging above normal flagging 
cost shall be deducted from the final payment to the Contractor as provided in Article 109-9 of the 
Standard Specifications.  Neither Department nor Railroad will be liable for damages resulting from 
unscheduled or unauthorized work.   

 
 

• Section 7.C.1 - Include the following sentence at the end of the first paragraph 
 

The Contractor shall reimburse the Railroad for any costs of the flagging which is required for work 
for the benefit of the Contractor. 

 
 

• Section 8.A - Include the following sentence at the end of the first paragraph 
 

The Contractor will be required to bear all costs incidental, including flagging, to such crossings 
whether services are performed by his own forces or by Railroad personnel.  Written approval from 
the Engineer is required prior to use of the crossings. 

 
 

• Section 14.A.2.d - The Project Description and Designation on the Declarations shall read: 
 

Replace Bridge No 405 on SR 2752 (Air Park Rd.) over the tracks of Norfolk Southern Railway 
Company in an easterly direction, identified for preliminary engineering as State Project 17BP.5.R.85 
in Wake County and in connection therewith proposes to construct a structure at a separated grade 

http://www.nscorp.com/content/dam/nscorp/ship/shipping-tools/Public_Projects_Manual.pdf
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and appurtenant works across Railroad's right of way, tracks and other facilities 
 
 

• Section 14.C - Insurance documents shall be submitted to the Sponsor at the following address: 
 

NCDOT Rail Division 
Engineering & Safety Branch 
C/O State Railroad Agent 
1556 Mail Service Center 
Raleigh, NC 27699-1556 
 

• Railroad Site Data: 
 

The following information was received from the Railroad, and is provided as a convenience to the 
Contractor in bidding this project. This information is subject to change and the Contractor may, at 
his discretion, contact the Railroad directly to verify its current accuracy. Since this information is 
shown as a convenience to the Contractor, but is subject to change, the Contractor shall have no 
claims whatsoever against either the Railroad or the Department of Transportation for any delays or 
additional costs incurred based on changes in this information which occur after the above date of 
receipt. 

 
   

Train information: 
 
# of Trains in a 24-hr. period:   2 trains a day. 
 
Maximum Authorized Speed:   Passenger Trains-N/A 
                                                    Intermodal Trains-N/A 
                                                    Freight Trains-10 MPH 

 
 



Norfolk Southern Railway Company 

Norfolk Southern - Special Provisions for Protection of Railway Interests 
Rev. 2 – 4/27/15 

Appendix 

E-3 

 

 

 
 

E. Norfolk Southern – Special Provisions for Protection of Railway Interests 
 
 

1. AUTHORITY OF RAILROAD ENGINEER AND SPONSOR ENGINEER: 
 

Norfolk Southern Railway Company, hereinafter referred to as “Railroad”, and their authorized 
representative shall have final authority in all matters affecting the safe maintenance of railroad 
traffic including the adequacy of the foundations and structures supporting the railroad tracks. For 
Public Projects impacting the Railroad, the Railroad’s Public Projects Engineer, hereinafter referred to as 
“Railroad Engineer”, will serve as the authorized representative of the Railroad. 

 
The authorized representative of the Project Sponsor (“Sponsor”), hereinafter referred to as the 

“Sponsor’s Engineer”, shall have authority over all other matters as prescribed herein and in the 
Project Specifications. 

 
The Sponsor’s Prime Contractor, hereinafter referred to as “Contractor” shall be responsible for 
completing any and all work in accordance with the terms prescribed herein and in the Project 
Specifications. 

 
2. NOTICE OF STARTING WORK: 

 
A. The Contractor shall not commence any work on railroad rights-of-way until he has complied 

with the following conditions: 
 

1. Signed and received a fully executed copy of the required Norfolk Southern Contractor 
Right of Entry Agreement. 

 
2. Given the Railroad written notice in electronic format to the Railroad Engineer, with 

copy to the Sponsor’s Engineer who has been designated to be in charge of the work, at 
least ten days in advance of the date he proposes to begin work on Railroad rights-of- 
way. 

 
3. Obtained written approval from the Railroad of Railroad Protective Liability Insurance 

coverage as required by paragraph 14 herein. It should be noted that the Railroad 
does  not accept notation of Railroad Protective insurance on a certificate of 
liability  insurance form or Binders as Railroad must have the full original 
countersigned  policy.  Further, please note that mere receipt of the policy is not 
the only issue but  review for compliance. Due to the number of projects system- 
wide, it typically takes a minimum of 30-45 days for the Railroad to review. 

 
4. Obtained Railroad’s Flagging Services as required by paragraph 7 herein. 

 
5. Obtained written authorization from the Railroad to begin work on Railroad’s 

rights-of-way, such authorization to include an outline of specific conditions with 
which he must comply. 

 
6. Furnished a schedule for all work within the Railroad’s rights-of-way as required by 

paragraph 7.B.1. 

 
B. The Railroad’s written authorization to proceed with the work shall include the names, 

addresses,   and   telephone   numbers   of   the   Railroad’s representatives who are to be 
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notified as hereinafter required. Where more than one representative is designated, the area 
of responsibility of each representative shall be specified. 

 
3. INTERFERENCE WITH RAILROAD OPERATIONS: 

 
A. The Contractor shall so arrange and conduct his work that there will be no interference with 

Railroad’s operations, including train, signal, telephone and telegraphic services, or damage to  
the property of the Railroad or to poles, wires, and other facilities of tenants on the rights- 
of-way of the Railroad.   Whenever work is liable to affect the operations or safety of   
trains, the method of doing such work shall first be submitted to the Railroad Engineer for 
approval, but such approval shall not relieve the Contractor from liability.   Any work to be 
performed by the Contractor which requires flagging service or inspection service shall be 
deferred by the Contractor until the flagging service or inspection service required by the 
Railroad is available at the job site. 

 
B. Whenever work within Railroad’s rights-of-way is of such a nature that impediment to 

Railroad’s operations such as use of runaround tracks or necessity for reduced speed is 
unavoidable, the Contractor shall schedule and conduct his operations so that such 
impediment is reduced to the absolute minimum. 

 
C. Should conditions arising from, or in connection with the work, require that immediate and 

unusual  provisions be made to protect operations and property of the Railroad, the 
Contractor shall  make such  provisions.   If in the judgment of the Railroad Engineer, or in 
his absence, the  Railroad’s Division Engineer, such provisions is insufficient, either may 
require or provide such provisions as he deems necessary. In any event, such unusual provisions 
shall be at the Contractor’s  expense and without cost to the Railroad or the Sponsor. 

 
D. “One Call” Services do not locate buried Railroad utilities. The contractor shall contact the 

Railroad’s representative 2 days in advance of work at those places where excavation, pile  
driving, or heavy loads may damage the Railroad’s underground facilities. Upon request from the 
Contractor or Sponsor, Railroad forces will locate and paint mark or flag the Railroad’s 
underground facilities. The Contractor shall avoid excavation or other disturbances of these 
facilities. If disturbance or excavation is required near a buried Railroad facility, the contractor 
shall coordinate with the Railroad to have the facility potholed manually with careful hand 
excavation. The facility shall be protected by the Contractor during the course of the disturbance 
under the supervision and direction of the Railroad’s representative. 

 
4. TRACK CLEARANCES: 

 
A. The minimum track clearances to be maintained by the Contractor during construction are 

shown on the Project Plans. If temporary clearances are not shown on the project plans, the 
following criteria shall govern the use of falsework and formwork above or adjacent to operated 
tracks. 

 
1. A minimum vertical clearance of 22’-0” above top of highest rail shall be maintained at 

all times. 
 

2. A minimum horizontal clearance of 13’-0” from centerline of tangent track or 14’-0” 
from centerline of curved track shall be maintained at all times. Additional horizontal 
clearance may be required in special cases to be safe for operating conditions.   This 
additional clearance will be as determined by the Railroad Engineer. 
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3. All proposed temporary clearances which are less than those listed above must be 
submitted to Railroad Engineer for approval prior to construction and must also be 
authorized by the regulatory body of the State if less than the legally prescribed 
clearances. 

 
4. The temporary clearance requirements noted above shall also apply to all other physical 

obstructions including, but not limited to: stockpiled  materials,  parked  equipment, 
placement or driving of piles, and bracing or other construction supports. 

 
B. Before undertaking any work within Railroad right-of-way, and before placing any 

obstruction over any track, the Contractor shall: 
 

1. Notify the Railroad’s representative at least 72 hours in advance of  the work. 

 
2. Receive   assurance   from   the   Railroad’s   representative   that arrangements 

have  been  made  for  flagging  service  as  may  be necessary. 

 
3. Receive permission from the Railroad’s representative to proceed with the work. 

 
4. Ascertain that the Sponsor’s Engineer has received copies of notice to the Railroad and 

of the Railroad’s response thereto. 

 
5. CONSTRUCTION PROCEDURES: 

 
A. General: 

 
1. Construction work and operations by the Contractor on Railroad property shall be: 

 
a. Subject to the inspection and approval of the Railroad Engineer or their 

designated Construction Engineering Representative. 
 

b. In accordance with the Railroad’s written outline of specific conditions. 

 
c. In  accordance  with  the  Railroad’s  general  rules,  regulations  and 

requirements including those relating to safety, fall protection and personal 
protective equipment. 

 
d. In accordance with these Special Provisions. 

 
2. Submittal Requirements 

 
a. The Contractor shall submit all construction related correspondence and 

submittals electronically to the Railroad Engineer. 
 

b. The Contractor shall allow for 30 days for the Railroad’s review and response. 

 
c. All work in the vicinity of the Railroad’s property that has the potential to affect 

the Railroad’s train operations or disturb the Railroad’s Property must be 
submitted and approved by the Railroad prior to work being performed. 

 
d. All submittals and calculations must be signed and sealed by a registered 

engineer licensed in the state of the project work. 
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e. All submittals shall first be approved by the Sponsor’s Engineer and the 
Railroad Engineer, but such approval shall not relieve the Contractor from 
liability. 

 
f. For all construction projects, the following submittals, but not limited to those 

listed below, shall be provided for review and approval when applicable: 

 
(1) General Means and Methods 

(2) Ballast Protection 
(3) Construction Excavation & Shoring 
(4) Pipe, Culvert, & Tunnel Installations 

(5) Demolition Procedure 
(6) Erection & Hoisting Procedure 
(7) Debris Shielding or Containment 

(8) Blasting 
(9) Formwork for the bridge deck, diaphragms, overhang brackets, and 

protective platforms 
(10) Bent Cap Falsework. A lift plan will be required if the contractor want 

to move the falsework over the tracks. 
 

g. For Undergrade Bridges (Bridges carrying the Railroad) the following submittals 
in addition to those listed above shall be provided for review and approval: 

 
(1) Shop Drawings 
(2) Bearing Shop Drawings and Material Certifications 

(3) Concrete Mix Design 
(4) Structural Steel, Rebar, and/or Strand Certifications 
(5) 28 day Cylinder Test for Concrete Strength 
(6) Waterproofing Material Certification 
(7) Test Reports for Fracture Critical Members 

(8) Foundation Construction Reports 
 

Fabrication may not begin until the Railroad has approved the required shop 
drawings. 

 
h. The Contractor shall include in all submissions a detailed narrative indicating the 

progression of work with the anticipated timeframe to complete each task. 
Work will not be permitted to commence until the Contractor has provided the 
Railroad with a satisfactory plan that the project will be undertaken without 
scheduling, performance or safety related issues. Submission shall also provide 
a listing of the anticipated equipment to be used, the location of all equipment 
to be used and insure a contingency plan of action is in place should a primary 
piece of equipment malfunction. 

 
B. Ballast Protection 

 
1. The Contractor shall submit the proposed ballast protection system detailing the specific 

filter fabric and anchorage system to be used during all construction activities. 
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2. The ballast protection is to extend 25’ beyond the proposed limit of work, be installed at 
the start of the project and be continuously maintained to prevent all contaminants 
from entering the ballast section of all tracks for the entire duration of the project. 

C. Excavation: 
 

1. The subgrade of an operated track shall be maintained with edge of berm at least 10’-0” 
from centerline of track and not more than 24-inches below top of rail. Contractor will 
not be required to make existing section meet this specification  if  substandard, 
in  which  case  existing  section  will  be maintained. 

 
2. Additionally, the Railroad will require the installation of an OSHA approved handrail and 

orange construction safety fencing for all excavations of the Railroad right-of-way. 

 
D. Excavation for Structures and Shoring Protection: 

 
1. The Contractor will be required to take special precaution and care in connection 

with excavating and shoring pits, and in driving piles or sheeting for footings adjacent 
to tracks to provide adequate lateral support for the tracks and the loads which 
they carry, without disturbance of track alignment and surface, and to avoid 
obstructing track clearances with working equipment, tools or other material. 

 
2. All plans and calculations for shoring shall be prepared, signed, and sealed by a 

Registered Professional Engineer licensed in the state of the proposed project, in 
accordance with Norfolk Southern’s Overhead Grade Separation Design Criteria, 
subsection H.1.6.E-Construction Excavation (Refer to Norfolk Southern Public Projects 
Manual Appendix H). The Registered Professional Engineer will be responsible for the 
accuracy for all controlling dimensions as well as the selection of soil design values 
which will accurately reflect the actual field conditions. 

 
3. The Contractor shall provide a detailed installation and removal plan of the shoring 

components. Any component that will be installed via the use of a crane or any other 
lifting device shall be subject to the guidelines outlined in section 5.G of these 
provisions. 

 
4. The Contractor shall be required to survey the track(s) and Railroad embankment and 

provide a cross section of the proposed excavation in relation to the tracks. 

 
5. Calculations for the proposed shoring should include deflection calculations. The 

maximum deflection for excavations within 18’-0” of the centerline of the nearest track 
shall be 3/8”. For all other cases, the max deflection shall not exceed ½”. 

 
6. Additionally, the Railroad will require the installation of an OSHA approved handrail and 

orange construction safety fencing for all excavations of the Railroad right-of-way. 

 
7. The front face of shoring located to the closet NS track for all shoring set-ups located in 

Zone 2 as shown on NS Typical Drawing No. 4 – Shoring Requirements (Appendix I) shall 
remain in place and be cut off 2’-0” below the final ground elevation. The remaining 
shoring in Zone 2 and all shoring in Zone 1 may be removed and all voids must be 
backfilled with flowable fill. 

 
E. Pipe, Culvert, & Tunnel Installations 
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1. Pipe, Culvert, & Tunnel Installations shall be in accordance with the appropriate Norfolk 
Southern Design Specification as noted below: 

 
a. For Open Cut Method refer to Norfolk Southern Public Projects Manual 

Appendix H.4.6. 
b. For Jack and Bore Method refer to Norfolk Southern Public Projects Manual 

Appendix H.4.7. 
c. For Tunneling Method refer to Norfolk Southern Public Projects Manual 

Appendix H.4.8. 
 

2. The installation methods provided are for pipes carrying storm water or open flow run- 
off. All other closed pipeline systems shall be installed in accordance Norfolk Southern’s 
Pipe and Wire Program and the NSCE-8 

 
F. Demolition Procedures 

 
1. General 

 
a. Demolition plans are required for all spans over the track(s), for all spans 

adjacent to the track(s), if located on (or partially on) Railroad right-of-way; and 
in all situations where cranes will be situated on, over, or adjacent to Railroad 
right-of-way and within a distance of the boom length plus 15’-0” from the 
centerline of track. 

 
b. Railroad tracks and other Railroad property must be protected from damage 

during the procedure. 

 
c. A pre-demolition meeting shall be conducted with the Sponsor, the Railroad 

Engineer or their representative, and the key Contractor’s personnel prior to 
the start of the demolition procedure. 

 
d. The Railroad Engineer or his designated representative must be present  at 

the   site  during  the  entire  demolition procedure period. 

 
e. Existing, obsolete, bridge piers shall be removed to a sufficient depth below 

grade to enable restoration of the existing/proposed track ditch, but in no case 
less than 2’-0” below final grade. 

 
2. Submittal Requirements 

 
a. In addition to the submittal requirements outlined in Section 5.A.2 of these 

provisions, the Contractor shall submit the following for approval by the 
Railroad Engineer: 

 
(1) A plan showing the location of cranes, horizontally and vertically, 

operating radii, with delivery or disposal locations shown. The 
location of all tracks and other Railroad facilities as well as all 
obstructions such as wire lines, poles, adjacent structures, etc. must 
also be shown. 

 
(2) Rating sheets showing cranes or lifting devices to be adequate for 

150% of the actual weight of the pick, including all rigging 
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components.   A complete set of crane charts, including crane, 
counterweight, and boom nomenclature is to be submitted. Safety 
factors that may have been “built-in” to the crane charts are not to be 
considered when determining the 150% factor of safety. 

 
(3) Plans and computations showing the weight of the pick must be 

submitted.   Calculations shall be made from plans of the existing 
structure showing complete and sufficient details with supporting 
data for the demolition the structure. If plans do not exist, lifting 
weights must be calculated from field measurements.   The field 
measurements are to be made under the supervision of the 
Registered Professional Engineer submitting the procedure and 
calculations. 

 
(4) The Contractor shall provide a sketch of all rigging components from 

the crane’s hook block to the beam. Catalog cuts or information 
sheets of all rigging components with their lifting capacities shall be 
provided. All rigging must be adequate for 150% of the actual weight 
of the pick. Safety factors that may have been “built-in” to the rating 
charts are not to be considered when determining the 150% factor of 
safety. All rigging components shall be clearly identified and tagged 
with their rated lifting capacities. The position of the rigging in the 
field shall not differ from what is shown on the final plan without prior 
review from the Sponsor and the Railroad. 

 
(5) A complete demolition procedure, including the order of lifts, time 

required for each lift, and any repositioning or re-hitching of the crane 
or cranes. 

 
(6) Design and supporting calculations for the temporary support of 

components, including but not limited to the stability of the 
superstructure during the temporary condition, temporary girder tie- 
downs and falsework. 

 
3. Overhead Demolition Debris Shield 

 
a. The demolition debris shield shall be installed prior to the demolition of the 

bridge deck or other relevant portions of the superstructure over the track area 
to catch all falling debris. 

 
b. The demolition debris shield shall provide a minimum vertical clearance as 

specified in Section 4.A.1 of these provisions or maintain the existing vertical 
clearance if the existing clearance is less than that specified in Section 4.A.1. 

 
c. The Contractor shall include the demolition debris shield installation/removal 

means and methods as part of the proposed Demolition procedure submission. 
 

d. The Contractor shall submit the demolition debris shield design and supporting 
calculations for approval by the Railroad Engineer. 
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e. The demolition debris shield shall have a minimum design load of 50 pounds 
per square foot plus the weight of the equipment, debris, personnel, and other 
loads to be carried. 

 
f. The Contractor shall include the proposed bridge deck removal procedure in  its 

demolition means and methods and shall verify that the size and quantity of 
the demolition debris generated by the procedure does not exceed the shield 
design loads. 

 
g. The Contractor shall clean the demolition debris shield daily or more frequently 

as dictated either by the approved design parameters or as directed by the 
Railroad Engineer. 

 
4. Vertical Demolition Debris Shield 

 
a. A vertical demolition debris shield may be required for substructure removals 

in close proximity to the Railroad’s track and other facilities, as determined by 
the Railroad Engineer. 

 
G. Erection & Hoisting Procedures 

 
1. General 

 
a. Erection plans are required for all spans over the track(s), for all spans adjacent 

to the track(s), if located on (or partially on) Railroad right-of-way; and in all 
situations where cranes will be situated on, over, or adjacent to Railroad right- 
of-way and within a distance of the boom length plus 15’-0” from the 
centerline of track. 

 
b. Railroad tracks and other Railroad property must be protected from damage 

during the erection procedure. 
 

c. A pre-erection meeting shall be conducted with the Sponsor, the Railroad 
Engineer or their representative, and the key Contractor’s personnel prior to 
the start of the erection procedure. 

 
d. The Railroad Engineer or his designated representative must be present  at 

the  site  during  the  entire  erection procedure period. 

 
e. For field splices located over Railroad property, a minimum of 50% of the holes 

for each connection shall be filled with bolts or pins prior to releasing the  
crane. A minimum of 50% of the holes filled shall be filled with bolts. All bolts 
must be appropriately tightened. Any changes to previously approved field 
splice locations must be submitted to the Railroad for review and approval. 
Refer to Norfolk Southern’s Overhead Grade Separation Design Criteria for 
additional splice details (Norfolk Southern Public Projects Manual Appendix 
H.1, Section 4.A.3.). 

 
2. Submittal Requirements 
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a. In addition the submittal requirements outlined in Section 5.A.2 of these 
provisions, the Contractor shall submit the following for approval by the 
Railroad Engineer: 

 
(1) As-built beam seat elevations - All as-built bridge seats and top of rail 

elevations shall be furnished to the Railroad Engineer for review and 
verification at least 30 days in advance of the erection, to ensure that 
minimum vertical clearances as approved in the plans will be achieved. 

 
(2) A plan showing the location of cranes, horizontally and vertically, 

operating radii, with delivery or staging locations shown. The location 
of all tracks and other Railroad facilities as well as all obstructions such 
as wire lines, poles, adjacent structures, etc. must also be shown. 

 
(3) Rating sheets showing cranes or lifting devices to be adequate for 

150% of the actual weight of the pick, including all rigging 
components.   A complete set of crane charts, including crane, 
counterweight, and boom nomenclature is to be submitted. Safety 
factors that may have been “built-in” to the crane charts are not to be 
considered when determining the 150% factor of safety. 

 
(4) Plans and computations showing the weight of the pick must be 

submitted.   Calculations shall be made from plans of the 
proposed structure showing complete and sufficient details with 
supporting data for the erection of the structure. If plans do not 
exist, lifting weights must be calculated from field measurements. 
The field measurements are to be made under the supervision of 
the Registered Professional Engineer submitting the procedure and 
calculations. 

 
(5) The Contractor shall provide a sketch of all rigging components from 

the crane’s hook block to the beam. Catalog cuts or information 
sheets of all rigging components with their lifting capacities shall be 
provided. All rigging must be adequate for 150% of the actual weight 
of the pick. Safety factors that may have been “built-in” to the rating 
charts are not to be considered when determining the 150% factor of 
safety. All rigging components shall be clearly identified and tagged 
with their rated lifting capacities. The position of the rigging in the 
field shall not differ from what is shown on the final plan without prior 
review from the Sponsor and the Railroad. 

 
(6) A complete erection procedure, including the order of lifts, time 

required for each lift, and any repositioning or re-hitching of the crane 
or cranes. 

 
(7) Design and supporting calculations for the temporary support of 

components, including but not limited to temporary girder tie-downs 
and falsework. 

 

H. Blasting: 
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1. The  Contractor  shall  obtain  advance  approval  of  the  Railroad Engineer and the 
Sponsor Engineer for use of explosives on or adjacent to Railroad property.   The 
request for permission to use explosives shall include a detailed blasting plan. If 
permission for use of explosives is granted, the Contractor will be required to 
comply with the following: 

 
a. Blasting shall be done with light charges under the direct supervision  of  a 

responsible  officer  or  employee  of  the Contractor and a licensed blaster. 
 

b. Electric detonating fuses shall not be used because of the possibility of 
premature explosions resulting from operation of two-way radios. 

 
c. No blasting shall be done without the presence of the Railroad Engineer or his 

authorized representative.   At least 72 hours advance notice to the person 
designated in the Railroad’s notice of authorization to proceed (see 
paragraph 2.B) will be required to arrange for the presence of an authorized 
Railroad representative and such flagging as the Railroad may require. 

 
d. Have at the job site adequate equipment, labor and materials and allow 

sufficient time to clean up debris resulting from the blasting without delay to 
trains, as well as correcting at his expense any track misalignment or other 
damage to Railroad property  resulting  from  the  blasting  as  directed  by 
the Railway’s authorized representative.   If his actions result in delay of 
trains, the Contractor shall bear the entire cost thereof. 

 
e. The blasting Contractor shall have a copy of the approved blasting plan on hand 

while on the site. 

 
f. Explosive materials or loaded holes shall not be left unattended at the blast 

site. 

 
g. A seismograph shall be placed on the track shoulder adjacent to each blast 

which will govern the peak particle velocity of two inches per second. 
Measurement shall also be taken on the ground adjacent to structures as 
designated by a qualified and independent blasting consultant. The Railroad 
reserves the option to direct the placement of additional seismographs at 
structures or other locations of concern, without regard to scaled distance. 

 
h. After each blast, the blasting Contractor shall provide a copy of their drill log 

and blast report, which includes number of holes, depth of holes, number of 
decks, type and pounds of explosives used per deck. 

 
i. The Railroad may require top of rail elevations and track centers taken before, 

during and after the blasting and excavation operation to check for any track 
misalignment resulting from the Contractor’s activities. 

 
2. The Railroad representative will: 

 
a. Determine approximate location of trains and advise the Contractor the 

appropriate amount of time available for the blasting operation and clean 
up. 
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b. Have the authority to order discontinuance of blasting if, in his opinion, blasting 
is too hazardous or is not in accord with these special provisions. 

 
3. The Contractor must hire, at no expense to the Railroad, a qualified and independent 

blasting consultant to oversee the use of explosives. The blasting consultant will: 

 
a. Review the Contractor’s proposed drilling and loading patterns, and with the 

blasting consultant’s personnel and instruments, monitor the blasting 
operations. 

 
b. Confirm that the minimum amounts of explosives are used to remove the rock. 

 
c. Be empowered to intercede if he concludes that the Contractor’s blasting 

operations are endangering the Railway. 
 

d. Submit a letter acknowledging that he has been engaged to oversee the entire 
blasting operation and that he approves of the blasting plan. 

 
e. Furnish copies of all vibration readings to the Railroad representative 

immediately after each blast. The representative will sign and date the 
seismograph tapes after each shot to verify the readings are for that specific 
shot. 

 
f. Advise the Railroad representative as to the safety of the operation and notify 

him of any modifications to the blasting operation as the work progresses. 

 
4. The request for permission to use explosives on the Railroad’s Right-of-Way shall 

include a blasting proposal providing the following details: 
 

a. A drawing which shows the proposed blasting area, location of nearest hole 
and distance to Railway structures, all with reference to the centerline of track. 

 
b. Hole diameter. 

 
c. Hole spacing and pattern. 

 
d. Maximum depth of hole. 

 
e. Maximum number of decks per hole. 

 
f. Maximum pounds of explosives per hole. 

 
g. Maximum pounds of explosives per delay. 

 
h. Maximum number of holes per detonation. 

 
i. Type of detonator and explosives to be used. (Electronic detonating devices 

will not be permitted). Diameter of explosives if different from hole diameter. 
 

j. Approximate dates and time of day when the explosives are to be detonated. 

 
k. Type of flyrock protection. 
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l. Type and patterns of audible warning and all clear signals to be used before 
and after each blast. 

 
m. A copy of the blasting license and qualifications of the person directly in charge 

of the blasting operation, including their name, address and telephone number. 
 

n. A copy of the Authority’s permit granting permission to blast on the site. 

 
o. A letter from the blasting consultant acknowledging that he has been engaged 

to oversee the entire blasting operation and that he approves of the blasting 
plan. 

 
p. In addition to the insurance requirements outlined in Paragraph 14 of these 

Provisions, A certificate of insurance from the Contractor’s insurer stating the 
amount of coverage for XCU (Explosive Collapse and Underground Hazard) 
insurance and that XCU Insurance is in force for this project. 

 
q. A copy of the borings and Geotechnical information or report. 

 
I. Track Monitoring 

 
1. At the direction of the Railroad Engineer, any activity that has the potential to disturb 

the Railroad track structure may require the Contractor to submit a detailed track 
monitoring program for approval by the Railroad Engineer. 

 
2. The program shall specify the survey locations, the distance between the location  

points, and frequency of monitoring before, during, and after construction. Railroad 
reserves the right to modify the survey locations and monitoring frequency as necessary 
during the project. 

 
3. The survey data shall be collected in accordance with the approved frequency and 

immediately furnished to the Railroad Engineer for analysis. 

 
4. If any movement has occurred as determined by the Railroad Engineer, the Railroad will 

be immediately notified. Railroad, at its sole discretion, shall have the right to 
immediately require all Contractor operations to be ceased and determine what 
corrective action is required. Any corrective action required by the Railroad or  
performed by the Railroad including the monitoring of corrective action of the  
Contractor will be at project expense. 

 
J. Maintenance of Railroad Facilities: 

 
1. The Contractor will be required to maintain all ditches and drainage structures free of 

silt or other obstructions which may result from his operations and provide and 
maintain any erosion control measures as required.   The Contractor will promptly 
repair eroded areas within Railroad rights-of-way and repair any other damage to the 
property of the Railroad or its tenants. 

 
2. If, in the course of construction, it may be necessary to block a ditch, pipe or other 

drainage facility, temporary pipes, ditches or other drainage facilities shall be installed   
to maintain adequate drainage, as approved by the Railroad Engineer. Upon completion 
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of the work, the temporary facilities shall be removed and the permanent facilities 
restored. 

 
3. All such maintenance and repair of damages due to the Contractor’s operations shall be 

done at the Contractor’s expense. 

 
K. Storage of Materials and Equipment: 

 
1. Materials and equipment shall not be stored where they will interfere with  

Railroad operations, nor on the rights-of-way of the Railroad without first having 
obtained permission from the Railroad Engineer, and such permission will be with  
the understanding that the Railroad will not be liable for damage to such material and 
equipment from any cause and that the Railroad Engineer may move or require the 
Contractor to move, at the Contractor’s expense, such material and equipment. 

 
2. All grading or construction machinery that is left parked near the track 

unattended by a watchman shall be effectively immobilized so that it cannot be moved 
by unauthorized persons. The Contractor shall protect, defend, indemnify and 
save Railroad, and any associated, controlled or affiliated corporation, harmless 
from and against all losses, costs, expenses, claim or liability for loss or damage to 
property or the loss of life or personal injury, arising out of or incident to the 
Contractor’s failure to immobilize grading or construction machinery. 

 
L. Cleanup: 

 
1. Upon completion of the work, the Contractor shall remove from within the limits of the 

Railroad rights-of-way, all machinery, equipment, surplus materials, falsework, rubbish 
or temporary buildings of the Contractor, and leave said rights-of-way in a neat 
condition satisfactory to the Railroad Engineer or his authorized representative. 

 
6. DAMAGES: 

 
A. The Contractor shall assume all liability for any and all damages to his work, employees, servants, 

equipment and materials caused by Railroad traffic. 

 
B. Any cost incurred by the Railroad for repairing damages to its property or to property of its 

tenants, caused by or resulting from the operations of the Contractor, shall be paid directly 
to the Railroad by the Contractor. 

 
7. FLAGGING SERVICES: 

 
A. Requirements: 

 
1. Flagging services will not be provided until the Contractor’s insurance has been 

reviewed & approved by the Railroad. 
 

2. Under the terms of the agreement between the Sponsor and the Railroad, the Railroad 
has sole authority to determine the need for flagging required to protect its operations. 
In general, the requirements of such services will be whenever the Contractor’s 
personnel or equipment are or are likely to be, working on the Railroad’s right-of- 
way, or across, over, adjacent to, or under a track, or when such work has 
disturbed or is likely to disturb a Railroad structure or the Railroad roadbed or 
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surface and alignment of any track to such extent that the movement of trains 
must be controlled by flagging. 

 
3. Normally, the Railroad will assign one flagman to a project; but in some cases, 

more than one may be necessary, such as yard limits where three (3) flagmen may be 
required.   However, if the Contractor works within distances  that  violate 
instructions  given  by  the  Railroad’s  authorized representative or performs work 
that has   not been scheduled with the Railroad’s authorized representative, a 
flagman or flagmen may be required full time until the project has been completed. 

 
4. For Projects exceeding 30 days of construction, Contractor shall provide the flagmen a 

small work area with a desk/counter and chair within the field/site trailer, including the 

use of bathroom facilities, where the flagman can check in/out with the Project, as well 

as to the flagman’s home terminal. The work area should provide access to two (2) 

electrical outlets for recharging radio(s), and a laptop computer; and have the ability to 

print off needed documentation and orders as needed at the field/site trailer. This 

should aid in maximizing the flagman’s time and efficiency on the Project. 
 

 
B. Scheduling and Notification: 

 
1. The Contractor’s work requiring Railroad flagging should be scheduled to limit the 

presence of a flagman at the site to a maximum of 50 hours per week.   The 
Contractor shall receive Railroad approval of work schedules requiring a flagman’s 
presence in excess of 40 hours per week. 

 
2. Not later than the time that approval is initially requested to begin work on 

Railroad right-of-way, Contractor shall furnish to the Railroad and the   Sponsor a 
schedule for all work required to complete the portion of the project within Railroad 
right-of-way and arrange  for  a  job  site  meeting  between  the  Contractor,  the 
Sponsor, and the Railroad’s authorized representative. Flagman or Flagmen may not be 
provided until the job site meeting has been conducted and the Contractor’s work 
scheduled. 

 
3. The Contractor will be required to give the Railroad representative at least 10 working 

days of advance written notice of intent to begin work within Railroad right-of- 
way in accordance with this special provision.   Once begun, when such work is 
then suspended at any time, or for any reason, the Contractor will be required to 
give the Railroad representative at least 3 working days of advance notice before 
resuming work on Railroad right-of-way.   Such notices shall include sufficient details 
of the proposed work to enable the Railroad representative to determine if flagging will 
be required. If such notice is in writing, the Contractor shall furnish the Engineer a 
copy; if notice is given verbally, it shall be confirmed in writing with copy to the 
Engineer.   If flagging is required, no work shall be undertaken until the flagman, or 
flagmen are present at the job site. It may take up to 30 days to obtain flagging 
initially from the Railroad.   When flagging begins, the flagman is usually assigned 
by the Railroad to work at the project site on a continual basis until no longer 
needed and cannot be called for on a spot basis.   If flagging becomes unnecessary 
and is suspended, it may take up to 30 days to again obtain from the Railroad. 
Due to Railroad labor agreements, it is necessary to give 5 working days notice before 
flagging service may be discontinued and responsibility for payment stopped. 
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4. If, after the flagman is assigned to the project site, an emergency arises that 
requires the flagman’s presence elsewhere, then the Contractor shall delay work on 
Railroad right-of-way until such time as the flagman is again available. Any additional 
costs resulting from such delay shall be borne by the Contractor and not the Sponsor or 
Railroad. 

 
C. Payment: 

 
1. The Sponsor will be responsible for paying the Railroad directly for any and all costs of 

flagging which may be required to accomplish the construction. 
 

2. The estimated cost of flagging is the current rate per day based on a 10-hour work day. 
This cost includes the base pay for the flagman, overhead, and includes a per diem 
charge for travel expenses, meals and lodging.   The charge to the Sponsor by the 
Railroad will be the actual cost based on the rate of pay for the Railroad’s employees 
who are available for flagging service at the time the service is required. 

 
3. Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 

12 hours a day will result in overtime pay at 1 and 1/2 times the appropriate rate. 
Work by a flagman in excess of 12 hours per day will result in overtime at 2 times   
the appropriate rate. If work is performed on a holiday, the flagging rate is 2 and 1/2 
times the normal rate. 

 
4. Railroad work involved in preparing and handling bills will also be charged to the 

Sponsor.   Charges to the   Sponsor by the Railroad  shall  be  in  accordance  with 
applicable  provisions  of Subchapter B, Part 140, Subpart I and Subchapter G, Part 
646, Subpart B of the Federal-Aid Policy Guide issued by the Federal Highway 
Administration on December 9, 1991, including all current amendments.   Flagging 
costs are subject to change.   The above estimates of flagging costs are provided for 
information only and are not binding in any way. 

 
D. Verification: 

 
1. Railroad’s  flagman  will  electronically  enter  flagging  time  via Railroad’s electronic 

billing system. Any complaints concerning flagging must be resolved in a timely 
manner. If the need for flagging is questioned,  please  contact the Railroad Engineer. 
All  verbal  complaints  will  be confirmed in writing by the Contractor within 5  
working days with a copy to the Sponsor’s Engineer.   Address all written 
correspondence electronically to Railroad Engineer. 

 
2. The Railroad flagman assigned to the project will be responsible for notifying the 

Sponsor Engineer upon arrival at the job site on the first day (or as soon thereafter as 
possible) that flagging services begin and on the last day that he performs such services 
for each separate period that services are provided.   The Sponsor’s Engineer will 
document such notification in the project records. When requested, the Sponsor’s 
Engineer will also sign the flagman’s diary showing daily time spent and activity at the 
project site. 

 
8. HAUL ACROSS RAILROAD TRACK: 
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A. Where the plans show or imply that materials of any nature must be hauled across Railroad’s 
track, unless the plans clearly show that the Sponsor has included arrangements for such 
haul in its agreement with the Railroad, the Contractor will be required to make all necessary 
arrangements with the Railroad  regarding  means  of  transporting  such  materials  across 
the Railroad’s track. The Contractor or Sponsor will be required to bear all costs incidental to 
such crossings whether services are performed by his own forces or by Railroad personnel. 

 
B. No crossing may be established for use of the Contractor for transporting materials or 

equipment across the tracks of the Railroad unless specific authority for its installation, 
maintenance, necessary watching and flagging thereof and removal, until a temporary private 
crossing agreement has been executed between the Contractor and Railroad. The approval 
process for an agreement normally takes 90 days. 

 
9. WORK FOR THE BENEFIT OF THE CONTRACTOR: 

 
A. All temporary or permanent changes in wire lines or other facilities which are considered 

necessary to the project are shown on the plans; included in the force account agreement 
between the Sponsor and the Railroad or will be covered by appropriate revisions to same 
which will be initiated and approved by the Sponsor and/or the Railroad. 

 
B. Should the Contractor desire any changes in addition to the above, then he shall make separate 

arrangements with the Railroad for same to be accomplished at the Contractor’s expense. 
 

10. COOPERATION AND DELAYS: 

 
A. It shall be the Contractor’s responsibility to arrange a schedule with the Railroad  for 

accomplishing  stage  construction  involving  work  by  the Railroad or tenants of the 
Railroad.   In arranging his schedule he shall ascertain, from the Railroad, the lead time 
required for assembling crews and materials and shall make due allowance therefore. 

 
B. No charge or claim of the Contractor against either the Sponsor or the Railroad will be allowed 

for hindrance or delay on account of railroad traffic; any work done by the Railroad or 
other delay incident to or necessary for safe maintenance of railroad traffic or for any 
delays due to compliance with these special provisions. 

 
11. TRAINMAN’S WALKWAYS: 

 
A. Along the outer side of each exterior track of multiple operated track, and on each side of single 

operated track, an unobstructed continuous space suitable for trainman’s use in walking 
along trains, extending to a line not less than 10 feet from centerline of track, shall be  
maintained. Any temporary impediments to walkways and track drainage encroachments or 
obstructions allowed during work hours while Railroad’s protective service is provided shall   
be removed before the close of each work day.   If there is any excavation near the 
walkway, a handrail, with 10’-0” minimum clearance from centerline of track, shall be placed 
and must conform to AREMA and/or FRA standards. 

 
12. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY: 

 
A. The Contractor and/or the Sponsor’s personnel authorized to perform work on Railroad’s 

property as specified in Section 2 above are not required to complete Norfolk Southern Roadway 
Worker Protection Training; However the Contractor and the Sponsor’s personnel must be 
familiar with Norfolk Southern’s standard operating rules and guidelines, should conduct 
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themselves accordingly, and may be removed from the property for failure to follow these 
guidelines. 

 
B. All persons shall wear hard hats.   Appropriate eye and hearing protection must be used. 

Working in shorts is prohibited. Shirts must cover shoulders, back and abdomen. Working in 
tennis or jogging shoes, sandals, boots with high heels, cowboy and other slip-on type boots is 
prohibited.   Hard-sole, lace-up footwear, zippered boots or boots cinched up with straps 
which fit snugly about the ankle are adequate. Wearing of safety boots is strongly 
recommended. In  the  vicinity  of  at-grade  crossings,  it  is  strongly recommended that 
reflective vests be worn. 

 
C. No one is allowed within 25’ of the centerline of track without specific authorization from 

the flagman. 

 
D. All persons working near track while train is passing are to lookout for dragging bands, 

chains and protruding or shifted cargo. 

 
E. No one is allowed to cross tracks without specific authorization from the flagman. 

 
F. All welders and cutting torches working within 25’ of track must stop when train is passing. 

 
G. No steel tape or chain will be allowed to cross or touch rails without permission from the 

Railroad. 

 
13. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHT-OF-WAY: 

 
A. No crane or boom equipment will be allowed to set up to work or park within boom distance 

plus 15’ of centerline of track without specific permission from Railroad official and flagman. 
 

B. No crane or boom equipment will be allowed to foul track or lift a load over the track without 
flag protection and track time. 

 
C. All employees will stay with their machines when crane or boom equipment is pointed toward 

track. 

 
D. All cranes and boom equipment under load will stop work while train is passing (including 

pile driving). 

 
E. Swinging loads must be secured to prevent movement while train is passing. 

 
F. No loads will be suspended above a moving train. 

 
G. No equipment will be allowed within 25’ of centerline of track without specific 

authorization of the flagman. 

 
H. Trucks, tractors or any equipment will not touch ballast line without specific permission from 

Railroad official and flagman. Orange construction fencing may be required as directed. 

 
I. No equipment or load movement within 25’ or above a standing train or Railroad 

equipment without specific authorization of the flagman. 
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J. All operating equipment within 25’ of track must halt operations when a train is passing. 
All other operating equipment may be halted by the flagman if the flagman views the 
operation to be dangerous to the passing train. 

 
K. All equipment, loads and cables are prohibited from touching rails. 

 
L. While clearing and grubbing, no vegetation will be removed from Railroad embankment 

with  heavy equipment without specific permission from the Railroad Engineer and flagman. 

 
M. No equipment or materials will be parked or stored on Railroad’s property unless specific 

authorization is granted from the Railroad Engineer. 

 
N. All unattended equipment that is left parked on Railroad property shall be effectively 

immobilized so that it cannot be moved by unauthorized persons. 

 
O. All cranes and boom equipment will be turned away from track after each work day or whenever 

unattended by an operator. 

 
P. Prior to performing any crane operations, the Contractor shall establish a single point of contact 

for the Railroad flagman to remain in communication with at all times. Person must also be in 
direct contact with the individual(s) directing the crane operation(s). 

 
14. INSURANCE: 

 
A. In addition to any other forms of insurance or bonds required under the terms of the contract  

and specifications, the Prime Contractor will be required to carry insurance of the following kinds 
and amounts: 

 
1. a. Commercial General Liability Insurance having a combined single limit of not 

less than $2,000,000 per occurrence for all loss, damage, cost and expense, including 
attorneys' fees, arising out of bodily injury liability and property damage liability during 
the policy period. Said policy shall include explosion, collapse, and underground hazard 
(XCU) coverage, shall be endorsed to name Railroad specified in item A.2.c. below both 
as the certificate holder and as an additional insured, and shall include a severability of 
interests provision. 

 
b. Automobile Liability Insurance with a combined single limit of not less than 
$1,000,000 each occurrence for injury to or death of persons and damage to or loss or 
destruction of property. Said policy or policies shall be endorsed to name Railroad 
specified in item A.2.c. below both as the certificate holder and as an additional insured 
and shall include a severability of interests provision. 

 
2. Railroad Protective Liability Insurance having a combined single limit of not less than 

$2,000,000 each occurrence and $6,000,000 in the aggregate applying separately to 
each annual period. If the project involves track over which passenger trains operate, 
the insurance limits required are not less than a combined single limit of $5,000,000 
each occurrence and $10,000,000 in the aggregate applying separately to each annual 
period. Said policy shall provide coverage for all loss, damage or expense arising from 
bodily injury and property damage liability, and physical damage to property attributed 
to acts or omissions at the job site. 

 
The standards for the Railroad Protective Liability Insurance are as follows: 
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a. The insurer must be rated A- or better by A.M. Best Railroad, Inc. 

NOTE: NS does not accept from insurers Chartis (AIG or Affiliated Company 

including Lexington Insurance Company), Hudson Group or ACE or Affiliated 

Company. 

 
b. The policy must be written using one of the following combinations of 

Insurance Services Office (“ISO”) Railroad Protective Liability Insurance Form 

Numbers: 

(1)  CG 00 35 01 96 and CG 28 31 10 93; or 

(2)  CG 00 35 07 98 and CG 28 31 07 98; or 

(3)  CG 00 35 10 01; or 

(4)  CG 00 35 12 04; or 

(5)  CG 00 35 12 07; or 

(6)  CG 00 35 04 13. 

 
c. The named insured shall read: 

 
(As named in the Project Agreement with Project Sponsor) 

Three Commercial Place 

Norfolk, Virginia 23510-2191 

Attn: S. W. Dickerson Risk Management 

 
(NOTE: Railroad does not share coverage on RRPL with any other entity on 

this policy) 

 
d. The description of operations must appear on the Declarations, must match the 

project description in this agreement, and must include the appropriate  

Sponsor project and contract identification numbers. 

 
e. The job location must appear on the Declarations and must include the city, 

state, and appropriate highway name/number. NOTE: Do not include any 

references to milepost, valuation station, or mile marker on the insurance 

policy. 

 
f. The name and address of the prime Contractor must appear on the 

Declarations. 

 
g. The name and address of the Sponsor must be identified on the Declarations as 

the “Involved Governmental Authority or Other Contracting Party.” 

 
h. Other endorsements/forms that will be accepted are: 

 
(1) Broad Form Nuclear Exclusion – Form IL 00 21 

(2) 30-day Advance Notice of Non-renewal or cancellation 

(3) Required State Cancellation Endorsement 

(4) Quick Reference or Index Form CL/IL 240 

 
i. Endorsements/forms that are NOT acceptable are: 
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(1) Any Pollution Exclusion Endorsement except CG 28 31 

(2) Any Punitive or Exemplary Damages Exclusion 

(3) Known injury or Damage Exclusion form CG 00 59 

(4) Any Common Policy Conditions form 

(5) Any other endorsement/form not specifically authorized in item no. 2.h 

above. 

 
B. If any part of the work is sublet, similar insurance, and evidence thereof as specified in A.1 above, 

shall be provided by or on behalf of the subcontractor to cover its operations on Railroad’s right  
of way. 

 
C. All insurance required under the preceding subsection A shall be underwritten by insurers and be 

of such form and content, as may be acceptable to the Company. Prior to entry on Railroad 

right-of-way, the original Railroad Protective Liability Insurance Policy shall be submitted by the 

Prime Contractor to the Department at the address below for its review and transmittal to the 

Railroad. In addition, certificates of insurance evidencing the Prime Contractor’s and any 

subcontractors’ Commercial General Liability Insurance shall be issued to the Railroad and the 

Department at the addresses below, and forwarded to the Department for its review and 

transmittal to the Railroad. The certificates of insurance shall state that the insurance coverage 

will not be suspended, voided, canceled, or reduced in coverage or limits without (30) days 

advance written notice to Railroad and the Department. No work will be permitted by Railroad 

on its right-of-way until it has reviewed and approved the evidence of insurance required herein. 

 
SPONSOR: RAILROAD: 

Risk Management 

Norfolk Southern Railway Company 

Three Commercial Place 

Norfolk, Virginia 23510-2191 

 
D. The insurance required herein shall in no way serve to limit the liability of Sponsor or its 

Contractors under the terms of this agreement. 

 
E. Insurance Submission Procedures 

 
1. Railroad will only accept initial insurance submissions via US Mail or Overnight carrier to 

the address noted in C above.  Railroad will NOT accept initial insurance submissions via 
email or faxes. Please provide point of contact information with the submission 
including a phone number and email address. 

 
2. Railroad requires the following two (2) forms of insurance in the initial insurance 

submission to be submitted under a cover letter providing details of the project and 
contact information: 

 
a. The full original or certified true countersigned copy of the railroad protective 

liability insurance policy in its entirely inclusive of all declarations, schedule of 
forms and endorsements along with the policy forms and endorsements. 

 
b. The  Contractor’s  commercial  general,  automobile,  and workers’ 

compensation  liability  insurance  certificate  of liability insurance 
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evidencing a combined single limit of a minimum of $2M per occurrence 
of general and $1M per occurrence of automobile liability insurance 
naming Norfolk Southern  Railway  Company,  Three  Commercial  Place, 
Norfolk, VA 23510 as the certificate holder and as an additional  insured 
on  both  the  general  and  automobile liability insurance policy. 

 
3. It should be noted that the Railroad does not accept notation of Railroad   

Protective insurance on a certificate of liability insurance form or Binders as 
Railroad must have the full original countersigned policy.  Further, please note that 
mere receipt of the policy is not the only issue but review for compliance. Due to 
the number of projects system-wide, it typically takes a minimum of 30-45 days for the 
Railroad to review. 

 
15. FAILURE TO COMPLY: 

 
A. In the event the Contractor violates or fails to comply with any of the requirements of these 

Special Provisions: 

 
1. The Railroad Engineer may require that the Contractor vacate Railroad property. 

 
2. The Sponsor’s Engineer may withhold all monies due the Contractor on monthly 

statements. 

 
B. Any such orders shall remain in effect until the Contractor has remedied the situation to the 

satisfaction of the Railroad Engineer and the Sponsor’s Engineer. 
 

16. PAYMENT FOR COST OF COMPLIANCE: 

 
A. No separate payment will be made for any extra cost incurred on account of compliance 

with these special provisions. All such costs shall be included in prices bid for other items of the 
work as specified in the payment items. 

 
17. PROJECT INFORMATION 

 

A. Date:       August 14, 2018  
B. NS File No.: 117-16297/BR0014891 _ 
C. NS Milepost: NS-245.5 _ 
D. Sponsor’s Project No.: 17BP.5.R.85 _ 

 


