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1.  INSTALL COAXIAL CABLE:

(NOTE: RF ANTENNA DISCONNECT SWITCH AND DECAL ARE NOT REQUIRED WHEN THE ANTENNA IS INSTALLED ON AN NCDOT-OWNED POLE.)

(NOTE: RF WARNING SIGN NOT REQUIRED WHEN ANTENNA IS INSTALLED ON AN NCDOT-OWNED POLE.)

D.  BETWEEN THE POINT OF EXITING THE RISER, METAL POLE OR MAST ARM AND THE ANTENNA, SECURE THE COAXIAL CABLE

2.  IF AN EXISTING 2" SPARE RIGID GALVANIZED STEEL RISER IS AVAILABLE, INSTALL THE COAXIAL CABLE IN THE SPARE RISER.

NOTES:

(EOG)
6’

SEE DRAWING 2
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SEE DRAWING 1

DRAWING 2
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NEW EQUIPMENT CABINET DISCONNECT

 DISCONNECT
CABINET

EQUIPMENT
NEW

BREAKER FOR CCTV

INSTALL 15 AMP CIRCUIT

POLE MOUNTED CCTV CABINET  

#12 COPPER FEEDER CONDUCTORS TO

  INSTALL ONE �" CONDUIT WITH THREE

PANEL 

METER BASE/DISCONNECT COMBO

INSTALL ONE 2" CONDUIT FROM

COMBO PANEL

DISCONNECT

METER BASE/

NEW

1
5

NEW ELECTRICAL SERVICE EQUIPMENT

DRAWING 1

15 AMP CIRCUIT BREAKER

WITH ONE SINGLE POLE, 

SERVICE DISCONNECT

INSTALL NEW

COMBO PANEL.

NEW SERVICE METER / DISCONNECT

CONDUIT HUB ON TOP OF

WEATHERHEAD. INSTALL 1�" RAINPROOF

1�" RIGID GALVANIZED RISER WITH

ENTRANCE CONDUCTORS IN NEW

INSTALL 3-WIRE #3 COPPER SERVICE

DISCONNECT. 

CONDUCTORS TO EQUIPMENT CABINET

THREE #12 COPPER FEEDER

INSTALL ONE 2" CONDUIT WITH

INFORMATION WILL BE OBTAINED FROM UTILITY BY NCDOT.

NEW ELECTRICAL BREAKER WILL BE LABELED WITH MAXIMUM AVAILABLE FAULT CURRENT. 8.

    OTHERWISE NOTED ON THE PLANS.

MAINTAIN A MINIMUM OF SIX (6) FEET FROM THE EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY UNLESS 7.

    AND SEPARATE JUNCTION BOXES FOR POWER AND COMMUNICATIONS.

INSTALL CONDUITS FOR FEEDER CONDUCTORS AND FIBER OPTIC CABLE IN SAME BORE AND TRENCH. USE SEPARATE CONDUITS 6.

INSTALL NEW GROUNDING SYSTEM AS SHOWN ON SHEET ITS-8 AND AS DESCRIBED IN THE PROJECT SPECIAL PROVISIONS.5.

    ENGINEER PRIOR TO MAKING ANY CHANGES.

    CONTRACTOR TO VERIFY ACTUAL CONDITIONS AT THE TIME OF CONSTRUCTION AND OBTAIN APPROVAL FROM 

ELECTRICAL SERVICE DETAILS AND CONSTRUCTION METHODS DEPICT FIELD CONDITIONS AT THE TIME OF DESIGN. 4.

CONTACT STEVE WARDLE WITH NCDOT AT (919)-825-2634 TO CONFIRM LOCATION OF NEW DEVICE3.

CONTACT JOSH TERRY WITH DUKE ENERGY AT (919)-452-5215 TO OBTAIN POWER TO ELECTRICAL SERVICE2.

MOUNT CCTV CAMERA 45� ABOVE GRADE. INSTALL NEW POLE MOUNTED EQUIPMENT CABINET ON NEW CCTV POLE.1.
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Raleigh, NC 27636
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