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MOUNT CCTV CAMERA 45* ABOVE GRADE. INSTALL NEW POLE MOUNTED EQUIPMENT CABINET ON NEW CCTV POLE.
CONTACT JOSH TERRY WITH DUKE ENERGY AT (919)-452-5215 TO OBTAIN POWER TO ELECTRICAL SERVICE.

CONTACT STEVE WARDLE WITH NCDOT AT (919)-825-2634 TO CONFIRM LOCATION OF NEW DEVICE.

ELECTRICAL SERVICE DETAILS AND CONSTRUCTION METHODS DEPICT FIELD CONDITIONS AT THE TIME OF DESIGN.
CONTRACTOR TO VERIFY ACTUAL CONDITIONS AT THE TIME OF CONSTRUCTION AND OBTAIN APPROVAL FROM

ENGINEER PRIOR TO MAKING ANY CHANGES.

INSTALL NEW GROUNDING SYSTEM AS SHOWN ON SHEET ITS-8 AND AS DESCRIBED IN THE PROJECT SPECIAL PROVISIONS.
INSTALL CONDUITS FOR FEEDER CONDUCTORS AND FIBER OPTIC CABLE IN SAME BORE AND TRENCH. USE SEPARATE CONDUITS
AND SEPARATE JUNCTION BOXES FOR POWER AND COMMUNICATIONS.

MAINTAIN A MINIMUM OF SIX (6) FEET FROM THE EDGE OF PAVEMENT WHEN TRENCHING PARALLEL TO THE ROADWAY UNLESS
OTHERWISE NOTED ON THE PLANS.

NEW ELECTRICAL BREAKER WILL BE LABELED WITH MAXIMUM AVAILABLE FAULT CURRENT.

INFORMATION WILL BE OBTAINED FROM UTILITY BY NCDOT.
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DRAWING 1

DRAWING 2

MATCHLINE, SEE SHEET ITS-19

NEW ELECTRICAL SERVICE EQUIPMENT

NEW
METER BASE/
DISCONNECT
COMBO PANEL

INSTALL 3-WIRE #3 COPPER SERVICE
ENTRANCE CONDUCTORS IN NEW
114" RIGID GALVANIZED RISER WITH
_—~WEATHERHEAD. INSTALL 114" RAINPROOF

e—T

CONDUIT HUB ON TOP OF
NEW SERVICE METER / DISCONNECT
COMBO PANEL.

INSTALL NEW
SERVICE DISCONNECT

WITH ONE SINGLE POLE,

| _— 15 AWP CIRCUIT BREAKER
INSTALL ONE 2" CONDUIT WITH

THREE #10 COPPER FEEDER

CONDUCTORS TO EQUIPMENT CABINET
DISCONNECT.

NEW EQUIPMENT CABINET DISCONNECT

NEW
EQUIPMENT
CABINET
DISCONNECT
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INSTALL 15 AMP CIRCUIT
BREAKER FOR CCTV

| _— INSTALL ONE 2" CONDUIT FROM
METER BASE/DISCONNECT COMBO

PANEL

——— INSTALL ONE 34" CONDUIT WITH THREE
#12 COPPER FEEDER CONDUCTORS TO

EQUIPMENT CABINET
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