## HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS RALEIGH N.C. NOVEMBER 9, 2022 DIVISION 5

PAGE: 1 of 1 ITEM C

DE00349 50138.1.155 HSIP-0042(0066) WAKE W-5601EX, W-5601EY				
PROPOSAL LENGTH	1.186 MILES			
TYPE OF WORK	WIDENING AND CULVERT RE	PLACEMENT		
LOCATION	NC 42			
EST CONST PROGRESS				
RPN 2 3 BI	DDER(S)	DBE GOAL 8.00 % ESTIMATE	2,996,733.08	
DATE AVAILABLEDEC 07 2022 THRU AUG 07 2023INTER COMPLETIONINTERMEDIATE CONTRACT TIME #2 PVE 270 DAY(S) AFTER START DATEFINAL COMPLETION450 DAYS AFTER START DATE				
			\$ TOTALS	% DIFF
CARDINAL CIVIL CONTRACTING, LLC RALEIGH, NC S T WOOTEN CORPORATION WILSON, NC FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC		4,369,985.35 4,457,044.90 4,976,675.05	+45.8 +48.7 +66.1	
	ESTIN	MATE TOTAL	2,996,733.08	
	LET	TING TOTAL	4,369,985.35	+ 45.8