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DETERMINED BY THE ENGINEER.
PLAN STATIONS ARE APPROXIMATE AND MAY REQUIRE FIELD ADJUSTMENT AS2.

SHOWN ARE INTENDED TO PROVIDE APPROXIMATE LENGTHS AND LOCATIONS ONLY.
NO LOCATION SURVEY HAS BEEN PERFORMED ON THIS PROJECT. ALIGNMENTS1.

NOTES:
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-RAMPA- STA. 15+45
MATCH EXIST.
BEGIN MILLING AND RESURFACING
END CONSTRUCTION

-RAMPD- STA. 19+70
MATCH EXIST.
END MILLING AND RESURFACING
END CONSTRUCTION

-RAMPD- STA. 11+32
MATCH EXIST.
BEGIN MILLING AND RESURFACING

-RAMPC- STA. 24+75
MATCH EXIST.
END MILLING AND RESURFACING

-RAMPA- STA. 27+10
MATCH EXIST.
END MILLING AND RESURFACING

-RAMPB- STA. 11+15
MATCH EXIST.
BEGIN MILLING AND RESURFACING

-LOOPD- STA. 17+52
MATCH EXIST.
END MILLING AND RESURFACING

EXIST. GUARDRAIL
REMOVE AND REPLACE

EXIST. GUARDRAIL
REMOVE AND REPLACE

-RAMPC- STA. 15+00 (RT)
TIE TO EXIST.
BEGIN GUARDRAIL
BEGIN PAVED SHOULDER WIDENING

-RAMPC- STA. 22+00 (RT)
TIE TO EXIST.
END GUARDRAIL
END PAVED SHOULDER WIDENING

US 15

U
S
 1

5

I-85

-RAMPA- STA. 25+00 (RT)
TIE TO EXIST.
END GUARDRAIL
END PAVED SHOULDER WIDENING

-RAMPA- STA. 19+00 (RT)
TIE TO EXIST.
BEGIN GUARDRAIL
BEGIN PAVED SHOULDER WIDENING

-I85SBL-  STA. 489+00
-I85NBL-  STA. 191+30
MATCH EXIST.
END MILLING AND RESURFACING
END TIP PROJECT HI-0001

EXIST. GUARDRAIL
REMOVE AND REPLACE

-RAMPB- STA. 12+00 (LT)
BEGIN PAVED SHOULDER WIDENING

-RAMPD- STA. 18+50 (RT & LT)
END PAVED SHOULDER WIDENING

EXIST. GUARDRAIL
REMOVE & REPLACE

-RAMPD- STA. 12+50 (RT & LT)
BEGIN PAVED SHOULDER WIDENING

SEE DETAIL B
UNDER US 15 BRIDGE
MEDIAN SLOPE REPAIR

SEE SPECIAL PROVISIONS
REPAIR MEDIAN INLET

SEE SPECIAL PROVISIONS
REPAIR MEDIAN INLET

REPLACE SIGNAL LOOP

REPLACE SIGNAL LOOP


