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CONSTRUCTION AND VEGETATION HAS BEEN FULLY ESTABLISHED.

ALL TEMPORARY EROSION CONTROL MEASURES ARE TO BE REMOVED ONCE THE OWNER AGENCY ACCEPTS THE 4.

AND GRAVEL MUST BE CLEANED OR REPLACED WHEN INLET NO LONGER DRAINS PROPERLY.

INLET PROTECTION DEVICES MUST BE INSPECTED AFTER EVERY RAINFALL EVENT.  DAMAGED SILT FENCE MUST BE REPLACED 3.

THE SILT FENCE WILL BE REPAIRED AS NECESSARY TO MAINTAIN A BARRIER.

SEDIMENT WILL BE REMOVED FROM BEHIND THE SILT FENCE WHEN IT BECOMES 6-INCHES DEEP AT THE FENCE.  2.

WILL BE MADE IMMEDIATEDLY TO MAINTAIN ALL PRACTICES AS DESIGNED.

EVERY RUNOFF PRODUCING RAINFALL EVENT BUT IN NO CASE LESS THAN ONCE EVERY WEEK.  ALL NEEDED REPAIRS 

ALL EROSION AND SEDIMENTATION CONTROL PRACTICES WILL BE CHECKED FOR STABILITY AND OPERATION FOLLOWING 1.

MAINTENANCE PLAN:

ANCHOR  ASPHALT EMULSION @ 300 GAL/ACRE

MULCH  2 TONS/ACRE; SMALL GRAIN STRAW

SUPERPHOSPHATE  500 LBS/ACRE; 20%

FERTILIZER  1,000 LBS/ACRE; 10  10  10

APPLY:  AGRICULTURAL LIMESTONE  2 TONS/ACRE (34 TONS/ACRE ON CLAY SOILS)

ESTABLISHED.

CONSULT CONSERVATION INPSECTOR ON MAINTENANCE TREATMENT AND FERTILIZATION AFTER PERMANENT COVER IS 9.

IF STAND SHOULD BE OVER 70% DAMAGED, RE-ESTABLISH FOLLOWING ORIGINAL LIME, FERTILIZER AND SEEDING RATES.

INSPECT ALL SEEDED AREAS AND MAKE NECESSARY REPAIRS OR RESEEDINGS WITHIN THE PLANTING SEASON, IF POSSIBLE.  8.

MULCH IMMEDIATELY AFTER SEEDING AND ANCHOR MULCH.7.

SEED A FRESHLY PREPARED SEEDBED AND COVER SEED LIGHTLY WITH SEEDING EQUIPMENT OR CULTIPACK AFTER SEEDING.6.

CONTINUE TILLAGE UNTIL A WELL-PULVERIZED, FIRM REASONABLY UNIFORM SEEDBED IS PREPARED 4 TO 6 INCHES DEEP5.

APPLY AGRICULTURAL LIME, FERTILIZER, AND SUPERPHOSPHATE UNIFORMLY AND MIX WITH SOIL (SEE BELOW).4.

REMOVE ALL LOOSE ROCK, ROOTS AND OTHER OBSTRUCTION LEAVING SURFACES REASONABLY SMOOTH AND UNIFORM.3.

RIP THE ENTIRE AREA TO 6 INCHES DEPTH.2.

CHISEL COMPACTED AREAS AND SPREAD TOPSOIL 3 INCHES DEEP OVER ADVERSE SOIL CONDITIONS, IF AVAILABLE.1.

SEEDBED PREPARATION:

SPECIAL STILLING BASIN.  ALL PUMP EFFLUENT SHALL BE DISCHARGED THROUGH A SPECIAL STILLING BASIN.

SIZE TO DEWATER THE WORK AREA AND TO PUMP WATER FROM THE BOTTOM OF THE WORKING AREA TO A 

IF NECESSARY, PUMPS SHALL BE USED TO DEWATER THE WORKING AREA.  THE PUMPS MUST BE OF SUFFICIENT 4.

WHICHEVER IS SHORTER.

RESEEDING OF PERMANENT GROUNDCOVER WILL BE ESTABLISHED IN 15 WORKING DAYS OR 30 CALENDAR DAYS, 3.

INSPECTION IS SCHEDULED.

THE SILT FENCE SHALL BE MAINTAINED ON THE SITE UNTIL ALL SITEWORK IS COMPLETED AND THE FINAL SITE 2.

EXISTING TOPOGRAPHY TAKEN FROM FIELD SURVEY BY SEPI ENGINEERING AND CONSTRUCTION. 1.

GENERAL NOTES:

AREA HAS STABILIZED WITH VEGETATION.  

INSTALL WATTLES AROUND BASINS AND FOREBAYS ONCE CONSTRUCTED, TO REMAIN IN PLACE UNTIL SURROUNDING 6.

REQUIRED.

ALL ROADWAYS ADJACENT TO THIS PROJECT MUST REMAIN CLEAN AT ALL TIMES OR A WASH STATION MAY BE 5.

CUT AND FILL SLOPES SHALL BE STABILIZED WITHIN 15 DAYS OF ANY PHASE OF GRADING.4.

INTO EROSION CONTROL MEASURES.

CONTRACTOR MUST CONSTRUCT DIVERSION DITCHES WHEN NECESSARY TO ENSURE ALL SEDIMENT IS DIRECTED 3.

UNLESS OTHERWISE INDICATED ON THE PLANS OR DIRECTED BY THE INSPECTOR.

CONTRACTOR MUST MAINTAIN ALL EROSION CONTROL MEASURES THROUGHOUT THE DURATION OF THE PROJECT 2.

SPECIFICATION FOR ROADS AND STRUCTURES DATED JANUARY 2018.

ALL CONSTRUCTION MUST BE IN ACCORDANCE WITH NORTH CAROLINA DEPARTMENT OF TRANSPORTATION STANDARD 1.

EROSION CONTROL NOTES:

OTHERWISE FESCUE MAY BE SHADED OUT.

DO NOT ALLOW TEMPORARY COVER TO GROW OVER 12 INCHES IN HEIGHT BEFORE MOVWING, 

***TEMPORARY - RESEED ACCORDING TO OPTIMUM SEASON FOR DESIRED PERMANENT VEGETATION.  

ARE POSSIBLE.

THOSE WHICH DO WELL UNDER LOCAL CONDTIONS; OTHER SEEDING RATE COMBINATIONS 

ALTERNATIVES FOR VEGETATION OF DENUDED AREAS. THE ABOVE VEGETATION RATES ARE

CONSULT EROSION CONTROL ENGINEER FOR ADDITIONAL INFORMATION CONCERNING OTHER 

25 LBS/ACREADD ABRUZZI RYENOV 1 - MAR 1

120 LBS/ACREAND TALL FESCUE

(UNHULLED-UNSCARIFIED)

70 LBS/ACRESERICEA LESPEDEZASEP 1 - MAR 1

30 LBS/ACRE***OR SORGHUM-SUDAN HYBRIDS

35 LBS/ACRE***BROWNTOP MILLET

120 LBS/ACRE***TALL FESCUE ANDJUNE 1 - SEP 1

BERMUDAGRASS

25 LBS/ACREADD HULLED COMMON MAR 1 - JUNE 30

OR

10 LBS/ACREADD WEEPING LOVEGRASSMAR 1 -  JUNE 30

AND

120 LBS/ACREADD TALL FESCUEMAR 1 - APR 15

AND

50 LBS/ACRESERICEA LESPEDEZA (SCARIFIED)MAR 1 - JUNE 1

PLANTING RATETYPEDATE

SLOPES (3:1 TO 2:1)

***OR SORGHUM-SUDAN HYBRIDS

***BROWNTOP MILLET

35 LBS/ACRETALL FESCUE ANDJUNE 30 - AUG 15

25 LBS/ACRESHULLED COMMON BERMUDAGRASSAPR 15 - JUNE 30

300 LBS/ACRETALL FESCUEMAR 1 - APR 15

300 LBS/ACRETALL FESCUE & ABRUZZI RYENOV 1 - MAR 1

300 LBS/ACRETALL FESCUEAUG 15 - NOV 1

PLANTING RATETYPEDATE

SEEDING SCHEDULE SHOULDERS, SIDE DITCHES, SLOPES (MAX.  3:1)

INSPECTOR. UPON APPROVAL, REMOVE ALL TEMPORARY EROSION CONTROL DEVICES.

UPON SUBSTANTIAL COMPLETION OR WORK, REQUEST FINAL APPROVAL FROM EROSION CONTROL 10.

AND FOREBAYS AS SHOWN ON THE PLANS.

AFTER WETLAND MEDIA INSTALLATION, IMMEDIATELY INSTALL PROTECTIVE WATTLES AROUND WETLANDS 9.

WETLAND MEDIA. 

EXCAVATE AND REMOVE SOIL FOR GRAVEL BED. INSTALL LINER, UNDERDRAINS, AND SUBMERGED GRAVEL 8.

AND PRODUCE VEGETATIVE COVER. 

INSTALL TEMPORARY AND PERMANENT EROSION CONTROL SLOPE MATTING AS STABILIZE ALL BARE AREAS 7.

TO FINISHED GRADE. CAP ALL OPENINGS FOR UNDERDRAINS IN OUTLET STRUCTURES AS NEEDED.

INLET PROTECTION DEVICES AS DRAINAGE STRUCTURES ARE INSTALLED AND AREAS ARE BROUGHT UP 

INSTALL STORM DRAINAGE, BEGINNING AT DOWNSTREAM END AND WORKING UPSTREAM. MAINTAIN 6.

CLEAR AND GRUB AREAS WITHIN CONSTRUCTION LIMITS AND BEGIN GRADING ACTIVITIES. 5.

INSPECTOR. 

INSTALL EROSION CONTROL MEASURES. OBTAIN CERTIFICATE OF COMPLIANCE FROM EROSION CONTROL 4.

CLEAR PROJECT WORK LIMITS ONLY AS NEEDED TO INSTALL PERIMETER EROSION CONTROL DEVICES. 3.

INSTALL ALL SILT FENCE AS SHOWN ON PLAN. OBTAIN APPROVAL OF INSTALLATION. 2.

INSTALL CONSTRUCTION ENTRANCE.1.

CONSTRUCTION SEQUENCE NOTES:




