

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

PAT McCrory Governor ANTHONY J. TATA SECRETARY

November 27, 2013

SUBJECT: ADDENDUM ONE FOR DE0046- BD-5105L, REPLACEMENT OF BRIDGE #2 OVER MILL CREEK ON SR 1519 IN PERSON COUNTY

MEMORANDUM TO PROSPECTIVE BIDDERS

This addendum is being issued to correct an error in the project proposal.

On page 19 of the proposal the Disadvantaged Business Enterprises goal is shown as 0%. Please change to the following:

The following DBE goal for participation by Disadvantaged Business Enterprises is established for this contract:

Disadvantaged Business Enterprises 6%"

As a result of this error the bid opening for this project has been POSTPONED.

THE PROPOSAL WITH THE BID FORM STILL ATTACHED SHALL BE PLACED IN A SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE NCDOT DIV. FIVE OFFICE, 2612 North Duke Street Durham, NC 27704 BY 2:00 p.m., on Wednesday, December 11, 2013.

The sealed bid must display the following statement on the front of the sealed envelope:

"QUOTATION FOR BD-5105L, REPLACEMENT OF BRIDGE #2 ON SR 1519 IN PERSON COUNTY TO BE OPENED AT 2:00 P.M. ON WEDNESDAY, DECEMBER 11, 2013."

Please note that there are no changes to the pay items and bid sheets as a result of this addendum.

If you wish to use Expedite Entry in helping you prepare your bids, please note that a new EBS file reflecting the new bid opening date will be provided on the website for your use.

This Addendum shall be made a part of the plans and bid documents and shall be submitted with the bid. Bids submitted without this addendum attached may be considered non-responsive.

If you have any questions, feel free to call me at (919) 220-4600.

Sincerely

Michael J. Kneis, PE

Division Project Manager

cc:

D. Jernigan

M. Luther

D. Pearson

C. Murray

L. Gilchrist

Civil Rights Office