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END BENT 1

AS-BUILT REPAIR QUANTITY TABLE
QUANTITIES
END BENT 1 ESTIMATE ACTUAL
SHOTCRETE REPAIRS AEEA VU\E:LFJME AEEA DEFPTTH VOEEME
BACKWALL 9.8 4.9
QUANTITIES
END BENT 2 ESTIMATE ACTUAL
SHOTCRETE REPAIRS AEEA VDE\#ME AgEA DEFPTTH VD\EEME
BACKWALL 1.8 0.9

VALUES IN CHART REPRESENT ESTIMATED REPAIR TOTALS AFTER REMOVAL
DEPTH OF 6”AND MIN.2”CLEARANCE TO SAWCUT. SEE REPAIR DETAILS.

NOTES:

REPAIR LOCATIONS AND ESTIMATE OF OQUANTITIES ARE GIVEN
WITH THE BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS
NOT SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY THE
ENGINEER THE CONTRACTOR SHALL NOTE ON THE DRAWINGS THE
APPROXIMATE LOCATION AND DESCRIPTION OF THE REPAIRS AND
ADJUST THE ACTUAL QUANTITIES ENTERED INTO THE REPAIR
QUANTITY TABLE.

SHOTCRETE REPAIRS MAY BE REPLACED WITH CONCRETE REPAIRS
WITH THE APPROVAL OF THE ENGINEER.

FOR SHOTCRETE REPAIRS, SEE SPECIAL PROVISIONS.

FOR CONCRETE REPAIR DETAILS, SEE “TYPICAL CAP & COLUMN
REPAIR DETAILS’ SHEET.
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