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NORMAL POOL
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EL. 251.5
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CHANNEL SECTION

TO REDWOOD ROAD 

TO CHEEK ROAD 

-CC2- PC Sta. 10+00.00

-L- Sta. 15+48.55 (42.8' LT)

BEGIN TURBIDITY CURTAINS

-CC1- PC Sta. 10+00.00

-L- Sta. 15+56.36 (47.6' RT)

BEGIN TURBIDITY CURTAINS

-CC2- POC Sta. 13+23.60

-L- Sta. 18+04.77 (44.5' LT)

END TURBIDITY CURTAINS

-CC1- POC Sta. 12+85.50

-L- Sta. 17+94.84 (52.6' RT)

END TURBIDITY CURTAINS

+01 SAW CUT

+60 SAW CUT

89° 05' 05"
SKEW=

R 140'

R 140'

-CC2-

-CC1-

-L- Sta. 16+76.89
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CAT-1

CAT-1

51215.01Z

TO 17+50.33
-L- STA. 16+11.27 

REMOVE EX. GUARDRAIL

TO 17+50.33
-L- STA. 16+11.27 

GUARDRAIL
REMOVE EX. 

CAT-1

CAT-1

-L- STA. 17+55.33, 14.65' RT
BUFF. END SECTION

-L- 16+06.27, 14.87' RT
BUFF. END SECTION

16.36' LT
-L- STA. 17+55.33,
BUFF. END SECTION

16.68' LT
-L- 16+06.27, 

SECTION
BUFF. END 

10'-0"10'-0"

PUE OBTAINED BY OTHERS

1'-0" 1'-0"

RIP RAP (TYP.)
CLASS II

REMOVAL
FOR PIPE
APPROX.

VARIES
LAKE LEVEL 

STAGE 1 - "DRY" EXCAVATION

LAKE LEVEL VARIES

STAGE 2 - "WET" EXCAVATION

-L- Sta. 15+48.55

BEGIN PROJECT -L- Sta. 18+04.77

END PROJECT

118.59' RT
+40.45

103.76' RT
+33.98

122.48' RT
+30.35

107.85' RT
+23.33

78.01' RT
+16.39

99.66' RT
+40.99

174.75' RT
+67.01

30.00' RT
+24.28

45.00' RT
+00.21

44.36' RT
+10.9630.00' RT

+10.00

30.00' RT
+68.20

30.00' RT
+10.87

72.87' RT
+59.95

45.00' LT
+00.00

45.66' LT
+10.96

30.00' LT
+10.00

187.86' LT
+69.11

84.02' LT
+66.32

30.00' LT
+36.89

58.55' LT
+63.21

66.77' LT
+69.99

54.83' LT
+72.80

60.27' LT
+77.25

PI Sta 11+51.27

D

L = 80.62'

T = 40.31'

R = 5,000.00'

PI Sta 20+37.20

D

L = 376.57'

T = 189.50'

R = 1,360.00'

POT Sta.  24+00.72

PT Sta.  22+24.28

PC Sta.  18+47.71

POT Sta.  10+00.00

PC Sta.  11+10.96

PT Sta.  11+91.58

EXCAVATION

Elev=251.5'

Normal Pool WS 

Elev=251.5'

Normal Pool WS 

EST 300 SY GEOTEXTILE
EST 800 TONS RIP RAP

TIE TO EXISTING SIDE SLOPE RIP RAP
W/ CLASS II RIP RAP TO ELEV 258 FT

SLOPES AT 2:1 AND ARMOR 
EXCAVATE PIPES AND LAY BACK 

264.8'

CL Elev=
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