Docusign Envelope ID: F183D5DC-DBE2-4B01-8882-5C791E97C2B9

COMPUTED BY: MML DATE: 3/19/2024 PROJECT NO. SHEET NO.
CHECKED BY: KMP DATE: 3/19/2024 HL-0008Q 3B-1
DIVISION OF HIGHWAYS
5808 FARINGDON PLACE NC LICENSE NO. F-1524
RALEIGH, NC 27609 www.drmp.com
(919) 872-5115
SUMMARY OF EARTHWORK SUMMARY OF INCIDENTAL MILLING
LINE Station Station Uncl. Embank. Borrow Waste LINE Station Station Length Average Width Area (yd?)
Excav. +%
-L- 14+50.00 26+40.00 620 594 574 600 -L- 15+00.00 | 15+75.00 75.00 15.50 174.70
-Y- 101+10.00 117+00.00 427 2082 2055 400 -L- 25+25.00 | 26+00.00 75.00 14.50 172.33
-Y- 101+50.00 | 102+25.00 75.00 20.00 178.62
-Y- 114+25.00 | 115+00.00 75.00 11.00 182.74
SR 1931 (MANNS LOOP RD) 202
SR 3942 (DURNFORD DR) 146.26
TOTAL 1047 2676 2629 1000 TOTAL: 1056.65
SAY: 1100
ADJUSTMENTS DUETO
Est. Loss Due To Clearing And Grubbing -300 300 0
Shoulder Material 0 480 480 0
Rock Waste To Replace Borrow
Adjust For Rock Swell That Replaces Borrow
Eliminate Shrinkage For Mat'l That Is Now Rock
Earth Waste to Replace Borrow 0 0
PROJECT TOTAL 747 3156 3409 1000
Est. 5% to Replace Topsoil in Borrow Pits 170
GRAND TOTAL 747 3579
SAY 800 3600
Estimate Undercut Excavation 100 CY CONTINGENCY
Select Granular Material 100 CY CONTINGENCY
Geotextile For Soil Stab. 100 SY CONTINGENCY
Estimate Shallow Undercut 1000 CY
Class IV Subgrade Stab. 2500 TONS
Geotextile For Sugrade Stab. 4000 SY

Earthwork quantities are calculated by the roadway designer. These earthwork quantities are
based in part on subsurface data provided by the Geotechnical Engineering Unit.

Apﬁbroximate quantities only. Unclassified excavation
will be paid for at the contract lump sum price for gra&ing.

fine grading, and clearing and grubbing




