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Newberry Glove Drive

Covington Hill Way
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NOTES:

1. NOTIFY THE TOWN OF CARY TRAFFIC ENGINEERING SUPERVISOR AT (919) 462-3833 FIVE (5) DAYS PRIOR TO BEGINNING WORK ON
SIGNAL SYSTEM COMMUNICATIONS CABLE. NOTIFY THE TOWN OF CARY TRAFFIC ENGINEERING SUPERVISOR AFTER ALL WORK IS PERFORMED

THIS PLAN SUPERSEDES THE PLAN

DOCUMENT NOT CONSIDERED
SIGNED AND SEALED ON 11-14-2023 VN T MO T CONSI

SIGNATURES COMPLETED

SEAL
Cary Signal System S R,

TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. ALL WORK IS NOT COMPLETE UNTIL THE SIGNAL SYSTEM IS BACK UP Cable Routing Plan S,
AND OPERATIONAL. £y

—_— AR ALCR -
2. CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES EXIST, e Ty v [eren WG A doesied
CONTACT THE ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE DRMP G o S0
ARRANGEMENT DIFFERS FROM THE SUPPLIED SPLICE DETAILS. ' e

www.drmp.com
CHARLOTTE, NC 28262
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PHONE: 704-549-4260
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3. ALL NCDOT FIBER ATTACHMENT POINTS ARE 40" BELOW POWER, FRONT SIDE OF POLE, UNLESS NOTED OTHERWISE. RS 20 - M nadmpeom @ | |
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