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FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE TOWN OF CARY TRAFFIC ENGINEERING SUPERVISOR
AT (919) 462-3833 TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT
NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE TOWN TRAFFIC ENGINEERING
SUPERVISOR AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL
THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE DETAILS. IF DISCREPANCIES EXIST, CONTACT THIS PLAN SUPERSEDES THE PLAN
THE ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT SIGNED AND SEALED ON 11-14-2023 S ——
DIFFERS FROM THE SUPPLIED SPLICE DETAILS. FINAL UNLESS ALL
SIGNATURES COMPLETED
ETHERNET SWITCH TERMINATION CONFIGURATIONS ARE GENERIC. CONTRACTOR IS RESPONSIBLE FOR DETERMINING \ ENSURING PROPER TERMINATIONS. SEAL
3 \\\\‘“"élA“”“’l,",
INCLUDE ON THE COVER OF EACH SPLICE TRAY THE FOLLOWING: REFERENCE SECTION 1731 "FIBER OPTIC SPLICE ENCLOSURE” % Caggli’;g”gi tzﬁgem SSEat,
e At Foo 7%
1) SPLICE LOCATION @ ; T
2) DATE 2N > Division 5 Wake County Cary[ = N
3) COMPANY NAME o&@f Uﬁf ¢ PLAN DATE: January 2026 REVIEWED BY: ZM ESposito %@@ffgmﬁ%ﬁi}&g‘g
4) NAME OF INDIVIDUAL PERFORMING THE SPLICING DRMP 750 N. Greenfield Phuy., Gamer, NC 27529 | PREPARED BY: AW Poole DRWP PROJ ND: 22242 (041) "’o,j/jDY M E%QS\\\“‘
REVISIONS INIT. DATE [ Soredby: Hinnnnt
PRIOR TO INSTALLING THE COVER ON THE SPLICE TRAY TAKE A DIGITAL PHOTOGRAPH SHOWING THE SPLICE TRAY AND INFORMATION SHOWN 321OUN|VERsR'$I\gF)’(’Elgﬁ'T|VEpARKDR, NCLICENSENO.F1524 N _mﬁmz 17572026
ABOVE (1-4) AND SUBMIT PHOTOGRAPH ALONG WITH OTDR TEST RESULTS. e SO USSSSSUSSURRON EUSSRRN IS —
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