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SPLICE TRAY

Notes:

Unused fibers left coiled and stored in splice tray.

Unused Buffer Tubes left coiled and stored in splice tray.
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Splice Details

Cary Signal System
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  ABOVE (1-4) AND SUBMIT PHOTOGRAPH ALONG WITH OTDR TEST RESULTS.
  PRIOR TO INSTALLING THE COVER ON THE SPLICE TRAY TAKE A DIGITAL PHOTOGRAPH SHOWING THE SPLICE TRAY AND INFORMATION SHOWN

  4) NAME OF INDIVIDUAL PERFORMING THE SPLICING
  3) COMPANY NAME
  2) DATE
  1) SPLICE LOCATION

4)  INCLUDE ON THE COVER OF EACH SPLICE TRAY THE FOLLOWING: REFERENCE SECTION 1731 "FIBER OPTIC SPLICE ENCLOSURE"

3)  ETHERNET SWITCH TERMINATION CONFIGURATIONS ARE GENERIC.  CONTRACTOR IS RESPONSIBLE FOR DETERMINING \ ENSURING PROPER TERMINATIONS.

  DIFFERS FROM THE SUPPLIED SPLICE DETAILS.
  THE ENGINEER TO DETERMINE HOW TO PROCEED WITH RESPLICING. PROVIDE AS-BUILT PLANS TO THE ENGINEER IF FINAL SPLICE ARRANGEMENT 
2)  CONTRACTOR TO RECORD EXISTING SPLICE ARRANGEMENT FOR COMPARISON TO THE SUPPLIED SPLICE DETAILS.  IF DISCREPANCIES EXIST, CONTACT

  THE SIGNAL SYSTEM IS BACK UP AND OPERATIONAL.
  SUPERVISOR AFTER ALL WORK IS PERFORMED TO ENSURE THAT ALL FIBER CIRCUITS ARE FUNCTIONING PROPERLY. WORK IS NOT COMPLETE UNTIL 
  NOT LIMITED TO: THE PROJECT IP ADDRESS, DEFAULT GATEWAY, SUBNET MASK AND VLAN ID INFORMATION. NOTIFY THE TOWN TRAFFIC ENGINEERING 
  AT (919) 462-3833 TO PROGRAM THE NEW FIELD ETHERNET SWITCHES WITH THE NECESSARY NETWORK CONFIGURATION DATA, INCLUDING BUT 
1)  FIVE (5) DAYS PRIOR TO BEGINNING WORK ON THE SIGNAL SYSTEM, CONTACT THE TOWN OF CARY TRAFFIC ENGINEERING SUPERVISOR

ETHERNET EDGE SWITCH

RX/TX RX/TX

2 134

TUBE
BUFFER

BLUE

F
IB

E
R
S
 
5
-
12

C
A
P
 

A
N

D
 

S
E

A
L

SIG. INV. # 05-0882

CONTROLLER CABINET

05-0882
CONTROLLER

2070

05-0882
UGSE AT

NEW
TO E  = EXISTING

C

DATE

X

X

DRMP PROJ NO:

January 2026

1/5/2026

www.drmp.com
NC LICENSE NO. F-1524

PHONE: 704-549-4260
CHARLOTTE, NC 28262

SUITE 220
8210 UNIVERSITY EXECUTIVE PARK DR.

DRMP, INC.

SIGNED AND SEALED ON 11-14-2023

THIS PLAN SUPERSEDES THE PLAN

AW Poole

Docusign Envelope ID: 41057DB3-04D7-492C-85C6-2EF005854316


	050882_scp7_2023mmdd

		2026-01-12T11:21:54-0800
	Digitally verifiable PDF exported from www.docusign.com




