Quantities are approximate only. The Resident Engineer will recross-section the work accurately when the project is staked out.
These cross-section notes will be used in computing the final quantities for which the contractor will be paid.

Earthwork quantities are calculated by the roadway designer. These earthwork quantities are based in part on subsurface data

provided by the Geotechnical Engineering Unit.

Approximate quantities only. Unclassified excavation, fine grading, and clearing and grubbing will be paid for at the contract

lump sum price for grading.

NOTE: EMBANKMENT COLUMN DOES NOT INCLUDE BACKFILL FOR UNDERCUT

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

CROSS-SECTION SUMMARY

PROJ. REFERENCE NO.

SHEET NO.

HL-0008Q

X-1A

Station Uncl. Exc. Embt
L (cu. yd.) (cu.yd.)
14+50.00 24 0
15+00.00 78 0
15+50.00 85 0
16+00.00 39 0
16+50.00 11 0
17+00.00 22 11
17+50.00 35 11
18+00.00 30 18
18+30.00 14 15
18+50.00 10 11
18+80.00 17 25
19+00.00 12 19
19+40.00 22 25
19+50.00 3 2
20+00.00 8 12
20+50.00 6 24
21+00.00 14 39
21+50.00 26 52
22+00.00 18 43
22+50.00 20 31
22+90.00 20 21
23+00.00 6 3
23+10.00 6 3
23+50.00 20 13
24+00.00 22 25
24+35.00 6 16
24+50.00 2 6
24+65.00 4 4
25+00.00 8 12
25+50.00 10 28
25+85.00 6 16
26+00.00 5 S
26+40.00 11 6

Station Uncl. Exc. Embt
Y (cu.yd.) (cu.yd.)
101+30.00 1 0
101+50.00 2 3
102+00.00 3 15
102+50.00 6 31
103+00.00 6 60
103+50.00 1 77
104+00.00 1 71
104+50.00 2 69
105+00.00 4 79
105+25.00 2 49
105+50.00 3 66
106+00.00 8 183
106+50.00 9 237
106+85.00 15 156
107+00.00 10 a0
107+50.00 25 135
107+80.00 9 a7
108+00.00 7 29
108+50.00 14 a7
109+50.00 9 42
110+00.00 23 3
110+50.00 27 7
111+00.00 8 20
111+50.00 2 20
111+85.00 9 13
112+00.00 6 9
112+50.00 18 30
113+00.00 10 30
113+20.00 4 10
113+50.00 7 15
114+00.00 16 32
114+50.00 23 34
114+65.00 8 6
115+00.00 20 11
115+50.00 32 16
115+75.00 17 4
116+00.00 15 3
116+20.00 10 2
116+50.00 17 1
117+00.00 23 2
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