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NOTE:

PERIMETER EROSION CONTROL MEASURES SHALL BE
INSTALLED DURING CLEARING AND GRUBBING PHASE

DETAIL 1
BANK STABILIZATION
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Press Riprap into
Channel Bottom
Until Refusal

Riprap in Locations
Directed by Engineer

Type of Liner= SEE BELOW
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// ENVIRONMENTALLY SENSITIVE AREA
//| SEE PROJECT SPECIAL PROVISIONS
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