

North Carolina Department of Transportation CONTRACT BID SUMMARY

Bid Opening Date: January 11, 2017 **Time:** 10am

Contract No: I-95 Various Sites DF15006.1078177, etc.

Description: Hurricane Matthew

Engineer's Estimate: \$470,020.00


CONTRACTOR

AMOUNT BID

Tara Group

\$401,946

TOTAL BIDS RECEIVED: 1

Bids opened by: Mike Parker  1-11-17

Witness: Carl Anderson  1-11-17

Title: RE

Title: ARE

Title: _____

PERCENT DIFFERENCE

DATE:	01/11/17	REVISED:	
CONTRACT #	WBS #	TIP #	FED. AID #
	DF15006.1078177, etc.		
DESCRIPTION:	I-95 Various Locations Hurricane Matthew		
LOCATION:			
ROUTE:	I-95 Various Locations		
COUNTY:	Robeson		

Engineer's Estimate? \$470,020.00

<u>Low Bid - EE</u>	<u>EE</u>	x 100	= % Difference
---------------------	-----------	-------	----------------

401946	\$470,020.00		
		x 100 =	14.48 <u>Under</u>
\$470,020.00			

Bid Difference less than 10% over? Yes No

If No, will Estimate be revised? Yes No

Revised Estimate? N/A

Revised Percent Difference

x 100 = _____

[Signature]

RE 1.11.17