
STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 6 

PLANS 
February 6, 2017 

CONTRACT ID:  DF00152 

WBS ELEMENT NO.:  2017CPT.06.08.20262.1 

FEDERAL AID NO.:  STATE FUNDED 

COUNTY:  CUMBERLAND 

TIP NO.:  --------- 

LENGTH OF PROJECT:  51.59 MILES 

ROUTE NO.:  VARIOUS SECONDARY ROUTES 

TYPE OF WORK:  ASPHALT SURFACE TREATMENT – DOUBLE SEALS 
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Proposed Seal Treatments

Interstate

Primary

Secondary 

Cumberland County Seal Treatments
WBS - 2017CPT.06.08.20262.1

Contract DF00152
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Map SR From
Begin 

MP To End MP
CL 

Length
(Mile)

Width
(Ft.)

Quantity
(SY) Treatment

WZ 
Signs
(SF)

Emulsion
(GAL)

1 SR 1242 Dead End 0.067 Cul De Sac 1.364 1.297 18 13,696 Double 208 8,355

2 SR 1242 SR 1344 1.4 Cul De Sac 1.662 0.262 22 3,382 Double 42 2,063

3 SR 1609 US 401 1.275 SR 1710 5.849 4.574 20 53,668 Double 732 32,737

4 SR 1609 SR 1710 5.849 NC 217 12.349 6.500 18 68,640 Double 1,040 41,870

5 SR 1700 NC 217 5.140 SR 1702 7.580 2.440 22 31,492 Double 390 19,210

6 SR 1702 SR 1706 0.000 SR 1700 5.020 5.020 20 58,901 Double 803 35,930

7 SR 1703 SR 1702 0.000 SR 1609 1.660 1.660 20 19,477 Double 266 11,881

8 SR 1705 NC 217 0.000 SR 1609 3.628 3.628 20 42,569 Double 580 25,967

9 SR 1706 SR 1609 0.000 SR 1707 3.440 3.440 20 40,363 Double 550 24,621

10 SR 1707 SR 1609 0.000 SR 1706 2.416 2.416 24 34,017 Double 387 20,750

11 SR 1708 SR 1609 0.000 SR 1609 2.480 2.480 20 29,099 Double 397 17,750

12 SR 1710 SR 1609 0.000 SR 1700 4.450 4.450 18 46,992 Double 712 28,665

13 SR 1710 SR 1700 4.450 US 401 5.750 1.300 22 16,779 Double 208 10,235

14 SR 1711 SR 1710 0.040 Dead End 0.890 0.540 20 6,336 Double 86 3,865

15 SR 1712 End 34' PVT 0.120
End 

Maintenance
1.299 1.179 20 13,834 Double 189 8,439

16 SR 1748 US 401 0.000 SR 1710 0.200 0.200 20 2,347 Double 32 1,432

17 SR 1799 US 401 0.000 NC 217 0.210 0.210 20 2,464 Double 34 1,503

18 SR 2280 I-95BUS-LP 0
End 

Maintenance
0.44 0.44 20 5,163 Double 70 3,149

19 SR 2285 US 301 0 NC 59 1.02 1.02 20 11,968 Double 163 7,300

20 SR 2331 US 301 0 Dead End 0.28 0.28 20 3,285 Double 45 2,004

21 SR 2335 SR 2337 0 Dead End 0.1 0.1 20 1,173 Double 16 716

22 SR 2336 SR 2337 0 Dead End 0.15 0.15 20 1,760 Double 24 1,074

23 SR 2337 SR 2205 5.078 Dead End 5.258 0.18 20 2,112 Double 29 1,288

24 SR 2342 SR 2219 0 Dead End 0.09 0.09 20 1,056 Double 14 644

25 SR 2354 US 301 0 SR 1007 0.207 0.207 24 2,915 Double 33 1,778

26 SR 2355 SR 1007 0 Dead End 1.19 1.19 20 13,963 Double 190 8,517

27 SR 2593 SR 1007 0 Dead End 0.769 0.769 20 9,023 Double 123 5,504

28 SR 2800 SR 1712 0.000 SR 2847 0.808 0.808 20 9,481 Double 129 5,783

29 SR 2801 US 401 0.000 Dead End 0.180 0.180 20 2,112 Double 29 1,288

30 SR 3952 SR 2354 0 Dead End 1.32 1.32 25 19,360 Double 211 11,810

48.330 567,427 7,732 346,128TOTALS:



10

9

22
84

22
85

1122

2242

29
10

11
23

13
97

29
11

23
31

2332

2918

20
95

2271

12
43

3962

22
75

��3
01

��59

��3
01

§̈¦9
5

§̈¦9
5
§̈¦9
5

§̈¦9
5

10

12
8

9

2337

1007

12
42

2212

2341

11
41 2210

23
11

39
52

2355
2272

22
73

2219

2593

2286
2260

2291

2309

2205

1168

2283

1154

2325

2280

2288

11
32

2306

2289

13
30

22
79

2321

2317

3080

2327

13
13

2300

3696

3913

2314

3945

2303

23
08

4019

2287

2354

2266

23
28

2371

23
10

3914

23
99

2336

22
96

2316

3904

2993

2323

23
35

3942

4205

23
11

��87

§̈¦9
5

§̈¦95

§̈¦9
5 §̈¦9

5Contract #: DF00152

WBS: 2017CPT.06.08.20262.1



PROJECT REFERENCE NO. SHEET NO.

2017CPT.06.08.20262.1

PAVEMENT SCHEDULE

F1

DOUBLE SEAL PLACED ACCORDING TO

THE SPECIAL PROVISIONS

T EXISTING SHOULDER
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Y-LINE INTERSECTION TREATMENT
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AutoCAD SHX Text
ENSURE A MIN. LENGTH OF 25 FT. OF AST IS EXTENDED TO THE END OF THE Y-LINE RADIUS, OR TO AN EXISTING PAVEMENT JOINT IF AVAILABLE, OR AS DIRECTED BY ENGINEER.



PROJECT REFERENCE NO. SHEET NO.

2017CPT.06.08.20262.1

DIRECTION OF TRAFFIC FLOW

STATIONARY SIGN

SIGNING FOR ASPHALT SURFACE TREATMENT

ADVANCE WARNING SIGNS

FOR

ASPHALT SURFACE

TREATMENTS

LEGEND

1

2

3

45

CONSTRUCTION

LIMITS

Y2

CONSTRUCTION

LIMITS

Y1

(SEE NOTE BELOW)

1 MILE SPACING

(SEE NOTE BELOW)

(SEE NOTE BELOW)

(SEE NOTE BELOW)
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END

ROAD WORK

1

2

ROAD

UNDER

CONST

PLACED 250' IN ADVANCE OF FLAGGER.

3

4

5

ALTERNATE THE FOLLOWING TWO SIGNS:

STARTING WITH "LOOSE GRAVEL" (W8-7) FOLLOWED BY "UNMARKED PAVEMENT".

PLACE INITIALLY AT THE CONSTRUCTION LIMITS AND SPACED 1 MILE APART

THEREAFTER. IF NO -Y- LINES EXIST, PLACE 2ND SET 1/2 MILE FROM THE

CONSTRUCTION LIMITS AND THEN SPACE 1 MILE THEREAFTER.

THESE ARE FOR -Y- LINES THAT ARE "THROUGH" ROADWAYS. DEAD END AND

SUBDIVISION ROADS ARE NOT "THROUGH" ROADWAYS. INSTALL 500' +/- FROM

EACH -Y- LINE APPROACH AS SHOWN ABOVE. FOR MULTIPLE -Y- LINES THAT

ARE SEPARATED BY 0.25 MILES OR LESS, TREAT AS A SINGLE UNIT AND INSTALL

WITHIN 500' OF EACH APPROACH. A MAXIMUM OF 2 SIGN SETS PER MILE. DO NOT

INSTALL WHEN -Y- LINES ARE WITHIN 0.5 MILES FROM "END ROAD WORK" SIGN.

PLACE 500' FOLLOWING THE END OF CONSTRUCTION LIMITS.

#2 SIGN ONLY USED WHEN RESURFACING LIMITS ARE 2 OR MORE MILES IN LENGTH.

ROUND UP TO NEXT WHOLE NUMBER.(NO FRACTIONAL OR DECIMAL NUMBERS)

PLACE 1000' PRIOR TO BEGINNING OF CONSTRUCTION LIMITS.

NO REQUIRED STATIONARY SIGNING FOR THE

FOLLOWING -Y- LINE CONDITIONS:

1 SUBDIVISION ROADS

2 DEAD END ROADS

PLACED 500' IN ADVANCE OF FLAGGER.
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AHEAD

W20-1

48'' X 48''

W20-7 A

48'' X 48''

MAINLINE (-L-) SIGNING -Y- LINE SIGNING

ROAD

WORK

AHEAD

W20-1

48'' X 48''

W7-3aP

24'' X 18''

NEXT

XX MILES

W8-7

48'' X 48''

SP 13106

48'' X 48''

G20-2 A

48'' X 24''

SP

48'' X 48''

LOOSE

GRAVEL

UNMARKED

PAVEMENT

A

W3-5A

48'' X 48''

35 MPH

SPEED ZONE

AHEAD

B

G20-5aP

36'' X 24''

WORK

ZONE

SPEED

LIMIT

35

R2-1

36'' X 48''

PLACE 500' PRIOR TO BEGINNING OF CONSTRUCTION LIMITS.

PLACE INITIALLY AT THE CONSTRUCTION LIMITS AND SPACED 1 MILE APART

THEREAFTER. IF NO -Y- LINES EXIST, PLACE 2ND SET 1/2 MILE FROM THE

CONSTRUCTION LIMITS AND THEN SPACE 1 MILE THEREAFTER. SPEED LIMIT SIGN

MAY BE PLACED ON SAME PART AS LOOSE GRAVEL SIGN, IF DESIRED. IF SO,

ELIMINATE WORK ZONE SIGN (G20-5aP).

OR OTHER ENGINEER APPROVED METHOD

NOTE:

IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THE

PROPER PLACEMENT AND LOCATION OF WORK ZONE

SIGNING PER THE STANDARD DRAWING. NCDOT HAS THE

RIGHT TO INSPECT THE PLANNED LOCATIONS AND REQUIRE

ADJUSTMENT BY THE CONTRACTOR, AS NEEDED, OR AS

DIRECTED BY THE ENGINEER.

ADVANCE WARNING PORTABLE SIGNS MAY BE USED IN LIEU OF STATIONARY

SIGNS ALONG THE -Y- LINE AS SHOWN BELOW. REMOVE UPON COMPLETION

OF WORK EACH DAY. UNDER NO CIRCUMSTANCES SHALL PORTABLE SIGNS

BE LEFT IN PLACE WHEN NO CONSTRUCTION ACTIVITY IS OCCURRING, OR

WHEN CONTRACTOR IS NOT ON SITE.



Date: Division : 6
Contract #: DF00152 County: Cumberland

WBS: 2017CPT.06.08.20262.1 Description: AST - Double Seals

Map SR From Begin MP To End MP
CL 

Length
(Mile)

Width
(Ft.)

Quantity
(SY)

Treatment
WZ 

Signs
(SF)

Emulsion
(GAL)

1 SR 1242 Dead End 0.067 Cul De Sac 1.364 1.297 18 13,696 Double 208 8,355
2 SR 1242 SR 1344 1.4 Cul De Sac 1.662 0.262 22 3,382 Double 42 2,063
3 SR 1609 US 401 1.275 SR 1710 5.849 4.574 20 53,668 Double 732 32,737
4 SR 1609 SR 1710 5.849 NC 217 12.349 6.500 18 68,640 Double 1,040 41,870
5 SR 1700 NC 217 5.140 SR 1702 7.580 2.440 22 31,492 Double 390 19,210
6 SR 1700 SR 1609 0.000 NC 217 3.260 3.260 22 42,076 Double 522 25,666
7 SR 1702 SR 1706 0.000 SR 1700 5.020 5.020 20 58,901 Double 803 35,930
8 SR 1703 SR 1702 0.000 SR 1609 1.660 1.660 20 19,477 Double 266 11,881
9 SR 1705 NC 217 0.000 SR 1609 3.628 3.628 20 42,569 Double 580 25,967
10 SR 1706 SR 1609 0.000 SR 1707 3.440 3.440 20 40,363 Double 550 24,621
11 SR 1707 SR 1609 0.000 SR 1706 2.416 2.416 24 34,017 Double 387 20,750
12 SR 1708 SR 1609 0.000 SR 1609 2.480 2.480 20 29,099 Double 397 17,750
13 SR 1710 SR 1609 0.000 SR 1700 4.450 4.450 18 46,992 Double 712 28,665
14 SR 1710 SR 1700 4.450 US 401 5.750 1.300 22 16,779 Double 208 10,235
15 SR 1711 SR 1710 0.040 Dead End 0.890 0.540 20 6,336 Double 86 3,865

16 SR 1712 End 34' PVT 0.120
End 

Maintenance
1.299 1.179 20 13,834 Double 189 8,439

17 SR 1748 US 401 0.000 SR 1710 0.200 0.200 20 2,347 Double 32 1,432
18 SR 1799 US 401 0.000 NC 217 0.210 0.210 20 2,464 Double 34 1,503

19 SR 2280 I-95BUS-LP 0
End 

Maintenance
0.44 0.44 20 5,163 Double 70 3,149

20 SR 2285 US 301 0 NC 59 1.02 1.02 20 11,968 Double 163 7,300
21 SR 2331 US 301 0 Dead End 0.28 0.28 20 3,285 Double 45 2,004
22 SR 2335 SR 2337 0 Dead End 0.1 0.1 20 1,173 Double 16 716
23 SR 2336 SR 2337 0 Dead End 0.15 0.15 20 1,760 Double 24 1,074
24 SR 2337 SR 2205 5.078 Dead End 5.258 0.18 20 2,112 Double 29 1,288
25 SR 2342 SR 2219 0 Dead End 0.09 0.09 20 1,056 Double 14 644
26 SR 2354 US 301 0 SR 1007 0.207 0.207 24 2,915 Double 33 1,778
27 SR 2355 SR 1007 0 Dead End 1.19 1.19 20 13,963 Double 190 8,517
28 SR 2593 SR 1007 0 Dead End 0.769 0.769 20 9,023 Double 123 5,504
29 SR 2800 SR 1712 0.000 SR 2847 0.808 0.808 20 9,481 Double 129 5,783
30 SR 2801 US 401 0.000 Dead End 0.180 0.180 20 2,112 Double 29 1,288
31 SR 3952 SR 2354 0 Dead End 1.32 1.32 25 19,360 Double 211 11,810

51.590 609,503 8,254 371,794TOTALS:

2/1/2017

Schedule of Quantities




