

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

July 14, 2015

To Prospective Bidders:

Subject: Addendum 1 – Utility Construction Special Provisions

Contract ID: DF00100
WBS: 36052.103
County: Cumberland
Description: Grading, Paving, Drainage, Utility Construction, & Pavement Markings


This letter is to advise all prospective bidders of the following contract addendum:

- **Utility Construction Specification Revision – page 38:**
 - Insert the following statement as the third paragraph on page 38:
 - **Water Main By-pass**
The Public Works Commission shall provide all temporary by-pass water to the properties fronting Russell Street during the relocation. The temporary water shall be provided for up to 90 days. The Contractor shall be responsible for any cost associated with the temporary water beyond the 90 days provided by PWC.

This addendum officially becomes a part of the contract bid document. **Please attach this addendum to the original proposal, and acknowledge receipt of this addendum in the proposal by signing on Page 91.**

Thank you for your attention in this matter. If you need further assistance, please contact our office at (910)486-1493.

Sincerely,
DocuSigned by:


F06892B7CB3147E...

R. Allen Waddell, P. E.
Division Proposals Engineer

cc: G. W. Burns, P.E.
Jerry Bradley, P.E.
Ken Murphy, P.E.
Randy Wise, P.E.
Scott Pridgen
Sean Matuszewski