

# BID ADDENDUM

October 13, 2016

**FAILURE TO RETURN THIS ENTIRE BID ADDENDUM IN ACCORDANCE WITH INSTRUCTIONS SHALL SUBJECT YOUR BID TO REJECTION ON THE AFFECTED ITEM(S):**

Contract ID: DF00142

TIP No.: -----

WBS: 2017CPT.06.01.10781.1, etc.

County: Robeson

Federal Aid: State Funded

Description: Widening, Milling, Resurfacing,  
Shoulder Reconstruction &  
Pavement Markings

Addendum No.: 1

Letting Date: October 19, 2016

Time: 2:00 PM

**INSTRUCTIONS:** 1. Please make the following changes and adhere to the following clarifications on the bid referenced above.

## Proposed Amendments / Changes / Clarifications:

1. **Due to flooding from Hurricane Matthew, the letting for this contract will be postponed until November 16, 2016. Destroy all Bid Documents you may have downloaded, except for the Plans. New Bid Documents will be prepared and posted at the appropriate time.**
2. **No further action is required on your part. This Addendum does not need to be returned.**

## Addendum Execution:

Check **ONLY** one of the following categories and return one properly executed copy of this addendum (**all pages**) with the Bid Proposal, or have delivered prior to bid letting date & time.

- Bid has already been mailed. Changes resulting from this addendum are as follows:
- Bid has already been mailed. **NO CHANGES** resulted from this addendum
- Bid has **NOT** been mailed and **ANY CHANGES** resulting from this addendum are included in our bid.

Changes (if any): \_\_\_\_\_  
\_\_\_\_\_

Contractor: \_\_\_\_\_

Address: \_\_\_\_\_

Authorized Agent: \_\_\_\_\_ Title: \_\_\_\_\_

Signature: \_\_\_\_\_ Date: \_\_\_\_\_

Mail or Deliver To: R. Allen Waddell, PE - Division Proposals Engineer  
NCDOT - Division 6  
PO Box 1150 or 558 Gillespie Street  
Fayetteville, NC 28302 Fayetteville, NC 28301