

**BID ADDENDUM**

**October 21, 2016**

**FAILURE TO RETURN THIS ENTIRE BID ADDENDUM IN ACCORDANCE WITH INSTRUCTIONS SHALL SUBJECT YOUR BID TO REJECTION ON THE AFFECTED ITEM(S):**

Contract ID: ----- WBS: DF15006.1078001  
TIP No.: ----- County: Robeson  
Federal Aid: ----- Description: Debris Removal & Disposal

Addendum No.: **2** Letting Date: October 25, 2016  
Time: 10:00 AM

- INSTRUCTIONS:**
1. Please make the following changes and adhere to the following clarifications on the bid referenced above.
  2. Sign & Return all the pages of this Addendum with the Bid Proposal, due at the Date & Time as listed above.

**Proposed Amendments / Changes / Clarifications:**

1. **The Bid Opening scheduled for Friday, October 21, 2016 shall be delayed until Tuesday, October 25, 2016 at 10:00 AM. Reasons for the delay are as follows:**
  - A. **A computer glitch with the NCDOT Web Content Deployment system, prevented Addendum 1 from being posted and becoming visible to Contractors until approximately 11:00 am yesterday, October 20. This may have prevented some potential Bidders from getting the information timely enough to properly adjust their bid.**
  - B. **The Historically Underutilized Business Office (HUB) requested that NCDOT allow additional time for Contractors to prepare their bids.**
2. **Any Bid Packages received between today and the new Bid Date of October 25, will be held, unopened, in a safe and secure manner, until the designated opening date and time are reached.**
3. **For those Contractors that may have already submitted their bid package, but now wish to change their bid: Check the first box below for "Bid has already been mailed. Changes resulting from this addendum are as follows:". Then list what you changed. To change your Bid Price, use the attached Revised Bid Form.**

**Addendum Execution:**

Check **ONLY** one of the following categories and return one properly executed copy of this addendum (**all pages**) with the Bid Proposal, or have delivered prior to bid letting date & time.

- Bid has already been mailed. Changes resulting from this addendum are as follows:
- Bid has already been mailed. **NO CHANGES** resulted from this addendum
- Bid has **NOT** been mailed and **ANY CHANGES** resulting from this addendum are included in our bid.

Changes (if any): \_\_\_\_\_  
\_\_\_\_\_

Contractor: \_\_\_\_\_

Address: \_\_\_\_\_

Authorized Agent: \_\_\_\_\_ Title: \_\_\_\_\_

Signature: \_\_\_\_\_ Date: \_\_\_\_\_

Deliver To: R. Allen Waddell, PE - Division Proposals Engineer  
NCDOT - Division 6  
558 Gillespie Street  
Fayetteville, NC 28301

# North Carolina Department of Transportation

## CONTRACT BID FORM

<b>Work Order Number:</b>	DF15006.1078001 & DF15006.2078001
<b>Route:</b>	Various Primary & Secondary
<b>County:</b>	Robeson

LINE #	ITEM NUMBER	SEC #	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT BID
1	0000920000-E	SP	Debris Removal and Disposal	2000	CY		

***TOTAL BID FOR PROJECT:*** \_\_\_\_\_

CONTRACTOR \_\_\_\_\_

ADDRESS \_\_\_\_\_

Federal Identification Number \_\_\_\_\_ Contractors License Number \_\_\_\_\_

Authorized Agent \_\_\_\_\_ Title \_\_\_\_\_

Signature \_\_\_\_\_ Date \_\_\_\_\_

Witness \_\_\_\_\_ Title \_\_\_\_\_

Signature \_\_\_\_\_ Date \_\_\_\_\_

Point of Contact for Post Bid Inquiries (e.g., Letters of Intent, Insurance, Bonds, Contract Execution, etc.):

Name \_\_\_\_\_

Email \_\_\_\_\_

Phone \_\_\_\_\_

**THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION**

This bid has been reviewed in accordance with Article 103-1 of the current edition of the **Standard Specifications for Roads and Structures**.

\_\_\_\_\_   
 Division Proposals Engineer

\_\_\_\_\_   
 Date