DEC 01, 2016 09:35 AM
TIP NO

FED AID NO STATE FUNDED
RESURFACING, MILLING, WIDENING & PAVEMENT MARKINGS

VARIOUS PRIMARY & SR

CUMBERLAND

2017CPT.06.06.10261.1, 2017CPT.06.06.20261.1

2:00 PM 1/1 003
NOV 30 2016 DF00146
13.130 MI

JOHNSON BROTHERS UTILITY &
PAVING COMPANY, INC.

LILLINGTON, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE, NC
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ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (TON)
ASB

MILLN ASPHALT PVMT #¥#ex _ dokoxkk

0" TO 1.5" MILLING

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS S9.5C

ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 8"90 MILS
12"WIDE THERMO 90 MILS

24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PERM RAISED PVMT MARKERS
SNOWPLB PVMT MRKER
JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED, HVY-DUTY)
INDUCTIVE LOOP SAWCUT

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

JOHNSON BROTHERS UTILITY & PAVING COMPANY, INC.

BARNHILL CONTRACTING COMPANY
HIGHLAND PAVING COMPANY LLC

Lump Sum 85286.00
2,067 TON 25.00 51675.00
4,400 SY 6.35 27940.00
3,888 SY 18.00 69984.00

823 TON 58.60 48227.80
16,201 TON 41.60 673961.60
8,480 TON 39.25 332840.00
1,639 TON 350.00 573650.00

3 TON 500.00 1500.00

5 EA 800.00 4000.00

9 EA 800.00 7200.00

1,471 SF 5.55 8164.05
Lump Sum 26250.00
100,240 LF 0.51 51122.40
109,418 LF 0.62 67839.16
1,947 LF 2.50 4867.50
996 LF 5.00 4980.00
968 LF 7.00 6776.00

8 EA 100.00 800.00

174 EA 100.00 17400.00
141,452 LF 0.10 14145.20
1,088 EA 4.25 4624.00
527 EA 28.50 15019.50

4 EA 100.00 400.00

2 EA 185.00 370.00

1,250 LF 5.24 6550.00
TOTAL 2105572.21

SUB-TOTAL 2105572.21

CONTRACT TOTAL

1 2105572.21
2133122.55

3 2140967.84

91500.00

36.70 75858.90
4.50 19800.00
10.75 41796.00
62.95 51807.85
45.25 733095.25
46.20 391776.00
301.00 493339.00
400.00 1200.00
680.00 3400.00
670.00 6030.00
5.55 8164.05
18370.00

0.50 50120.00
0.60 65650.80
2.50 4867.50
5.00 4980.00
7.00 6776.00
100.00 800.00
100.00 17400.00
0.10 14145.20
4.25 4624.00
38.50 20289.50
100.00 400.00
185.00 370.00
5.25 6562.50
TOTAL 2133122.55
SUB-TOTAL 2133122.55

107000.00

45.00 93015.00
4.25 18700.00
9.00 34992.00
73.00 60079.00
42.00 680442.00
45.50 385840.00
300.00 491700.00
385.00 1155.00
650.00 3250.00
650.00 5850.00
7.98 11738.58
52300.00

0.51 51122.40
0.62 67839.16
2.50 4867.50
5.00 4980.00
7.00 6776.00
100.00 800.00
100.00 17400.00
0.10 14145.20
4.25 4624.00
28.50 15019.50
100.00 400.00
185.00 370.00
5.25 6562.50
TOTAL 2140967.84
SUB-TOTAL 2140967.84



