

TIP NO
 FED AID NO STATE FUNDED
 RESURFACING, MILLING & PVT. MKGS.
 FROM COLUMBUS CL TO SR 1755

9.540 MI

BARNHILL CONTRACTING CO

ROCKY MOUNT, NC

ROADWAY ITEMS

0001	0000100000-N	800	MOBILIZATION	Lump Sum			129200.00
0002	1220000000-E	545	INCIDENTAL STONE BASE	95 TON	85.00		8075.00
0003	1297000000-E	607	MILL ASP PVMT ***** DTH 2" MILLING	179,098 SY	3.19		571322.62
0004	1297000000-E	607	MILL ASP PVMT ***** DTH 2.5" MILLING	939 SY	14.75		13850.25
0005	1330000000-E	607	INCIDENTAL MILLING	4,444 SY	8.40		37329.60
0006	1503000000-E	610	ASP CONC INTR CRS I19.0C	134 TON	156.50		20971.00
0007	1523000000-E	610	ASP CONC SURF CRS S9.5C	15,447 TON	74.00		1143078.00
0008	1575000000-E	620	ASP FOR PLANT MIX	933 TON	555.00		517815.00
0009	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	1,068 SF	6.65		7102.20
0010	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			10000.00
0011	4685000000-E	1205	THERMO PVT MKG LINES 4"90	171,262 LF	0.58		99331.96
0012	4695000000-E	1205	THERMO PVT MKG LINES 8"90 MILS	100 LF	10.00		1000.00
0013	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	6 EA	200.00		1200.00
0014	4810000000-E	1205	PAINT PVMT MARKINGS 4"	171,262 LF	0.14		23976.68
0015	4900000000-N	1251	PERM RAISED PVMT MARKERS	638 EA	5.50		3509.00

CONTRACT TOTAL TOTAL 2587761.31

ROADWAY ITEMS SUB-TOTAL 2587761.31

BIDDERS IN ORDER

CONTRACT TOTAL

BARNHILL CONTRACTING CO 1 2587761.31