
FSC II LLC DBA FRED SMITH
COMPANY

HIGHLAND PAVING CO LLC S T WOOTEN CORPORATION

RALEIGH, NC FAYETTEVILLE, NC WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 170,000.00 180,000.00 180,000.00

0002 1220000000-E 545 INCIDENTAL STONE BASE 472 70.00 33,040.00 59.30 27,989.60 70.00 33,040.00TON

0003 1245000000-E SP SHOULDER RECONSTRUCTION 29.9 2,600.00 77,740.00 2,900.00 86,710.00 3,150.00 94,185.00SMI

0004 1260000000-E SP AGGREGATE SHOULDER BORROW 4,836 15.00 72,540.00 29.00 140,244.00 30.00 145,080.00TON

0005 1297000000-E 607 MILL ASP PVMT *****" DTH
1-1/2" MILLING

40,363 1.00 40,363.00 2.00 80,726.00 1.60 64,580.80SY

0006 1330000000-E 607 INCIDENTAL MILLING 2,778 9.50 26,391.00 12.00 33,336.00 7.95 22,085.10SY

0007 1491000000-E 610 ASP CONC BASE CRS B25.0C 4,076 69.00 281,244.00 69.00 281,244.00 83.25 339,327.00TON

0008 1503000000-E 610 ASP CONC INTR CRS I19.0C 5,308 72.00 382,176.00 67.50 358,290.00 83.25 441,891.00TON

0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 19,084 54.00 1,030,536.00 54.40 1,038,169.60 68.50 1,307,254.00TON

0010 1575000000-E 620 ASP FOR PLANT MIX 1,738 600.00 1,042,800.00 597.00 1,037,586.00 400.00 695,200.00TON

0011 1704000000-E SP PATCHING EXIST PAVEMENT 79 400.00 31,600.00 400.00 31,600.00 400.00 31,600.00TON

0012 2830000000-N 858 ADJ MANHOLES 12 750.00 9,000.00 780.00 9,360.00 675.00 8,100.00EA

0013 2845000000-N 858 ADJ METER OR VALVE BOXES 41 750.00 30,750.00 780.00 31,980.00 525.00 21,525.00EA

0014 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,997 8.60 25,774.20 7.00 20,979.00 7.60 22,777.20SF

0015 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 49,000.00 97,996.50 108,220.00

0016 4685000000-E 1205 THERMO PVT MKG LINES 4"90 225,505 0.53 119,517.65 0.53 119,517.65 0.53 119,517.65LF

0017 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 240 4.50 1,080.00 4.50 1,080.00 4.50 1,080.00LF

0018 4709000000-E 1205 24"WIDE THERMO 90 MILS 50 20.00 1,000.00 20.00 1,000.00 20.00 1,000.00LF

0019 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 53 115.00 6,095.00 115.00 6,095.00 115.00 6,095.00EA

0020 4810000000-E 1205 PAINT PVMT MARKINGS 4" 23,700 0.28 6,636.00 0.28 6,636.00 0.28 6,636.00LF

0021 4845000000-N 1205 PAINT PVT MKG SYMBOL 53 40.00 2,120.00 40.00 2,120.00 40.00 2,120.00EA

0022 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205
GENERIC MARKING, 4" X 90 M WHITE THERMO
(SKIP & MINI SKIP)

230 0.53 121.90 0.53 121.90 0.53 121.90LF

0023 4900000000-N 1251 PERM RAISED PVMT MARKERS 875 8.25 7,218.75 8.25 7,218.75 8.25 7,218.75EA

TOTAL 3,446,743.50 TOTAL 3,600,000.00 TOTAL 3,658,654.40CONTRACT TOTAL

SUB-TOTAL 3,446,743.50 SUB-TOTAL 3,600,000.00 SUB-TOTAL 3,658,654.40ROADWAY ITEMS

DF00476
2024CPT.06.19.10431.1, 2024CPT.06.19.20431.1

STATE FUNDED

RESURFACING, MILLING & PAVEMENT MARKINGS

VARIOUS

Apr 18, 2024 10:40 AM HARNETT 2:00 PM

Apr 17, 2024

1 / 2 001

TIP NO

FED AID NO



JOHNSON BROTHERS UTILITY &
PAVING COMPANY INC

BARNHILL CONTRACTING CO

LILLINGTON, NC ROCKY MOUNT, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 187,000.00 232,000.00

0002 1220000000-E 545 INCIDENTAL STONE BASE 472 60.00 28,320.00 78.00 36,816.00TON

0003 1245000000-E SP SHOULDER RECONSTRUCTION 29.9 2,843.00 85,005.70 2,800.00 83,720.00SMI

0004 1260000000-E SP AGGREGATE SHOULDER BORROW 4,836 30.00 145,080.00 38.00 183,768.00TON

0005 1297000000-E 607 MILL ASP PVMT *****" DTH
1-1/2" MILLING

40,363 2.52 101,714.76 3.70 149,343.10SY

0006 1330000000-E 607 INCIDENTAL MILLING 2,778 14.50 40,281.00 14.00 38,892.00SY

0007 1491000000-E 610 ASP CONC BASE CRS B25.0C 4,076 60.00 244,560.00 96.50 393,334.00TON

0008 1503000000-E 610 ASP CONC INTR CRS I19.0C 5,308 62.36 331,006.88 95.50 506,914.00TON

0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 19,084 63.33 1,208,589.72 86.50 1,650,766.00TON

0010 1575000000-E 620 ASP FOR PLANT MIX 1,738 645.00 1,121,010.00 616.00 1,070,608.00TON

0011 1704000000-E SP PATCHING EXIST PAVEMENT 79 291.00 22,989.00 372.00 29,388.00TON

0012 2830000000-N 858 ADJ MANHOLES 12 780.00 9,360.00 1,600.00 19,200.00EA

0013 2845000000-N 858 ADJ METER OR VALVE BOXES 41 780.00 31,980.00 1,600.00 65,600.00EA

0014 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,997 7.61 22,807.17 7.00 20,979.00SF

0015 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 124,850.00 15,000.00

0016 4685000000-E 1205 THERMO PVT MKG LINES 4"90 225,505 0.53 119,517.65 0.53 119,517.65LF

0017 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 240 4.50 1,080.00 4.50 1,080.00LF

0018 4709000000-E 1205 24"WIDE THERMO 90 MILS 50 20.00 1,000.00 20.00 1,000.00LF

0019 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 53 115.00 6,095.00 115.00 6,095.00EA

0020 4810000000-E 1205 PAINT PVMT MARKINGS 4" 23,700 0.28 6,636.00 0.28 6,636.00LF

0021 4845000000-N 1205 PAINT PVT MKG SYMBOL 53 40.00 2,120.00 40.00 2,120.00EA

0022 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205
GENERIC MARKING, 4" X 90 M WHITE THERMO
(SKIP & MINI SKIP)

230 0.53 121.90 0.53 121.90LF

0023 4900000000-N 1251 PERM RAISED PVMT MARKERS 875 8.25 7,218.75 8.25 7,218.75EA

TOTAL 3,848,343.53 TOTAL 4,640,117.40CONTRACT TOTAL

SUB-TOTAL 3,848,343.53 SUB-TOTAL 4,640,117.40ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

3,446,743.50FSC II LLC DBA FRED SMITH COMPANY 1

3,600,000.00HIGHLAND PAVING CO LLC 2

3,658,654.40S T WOOTEN CORPORATION 3

3,848,343.53JOHNSON BROTHERS UTILITY & PAVING COMPANY INC 4

4,640,117.40BARNHILL CONTRACTING CO 5

DF00476
2024CPT.06.19.10431.1, 2024CPT.06.19.20431.1

STATE FUNDED

RESURFACING, MILLING & PAVEMENT MARKINGS

VARIOUS

Apr 18, 2024 10:40 AM HARNETT 2:00 PM

Apr 17, 2024

2 / 2 001

TIP NO

FED AID NO
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