
STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 6 
 

PROPOSAL 
 
 

DATE & TIME OF BID 
OPENING: MAY 18, 2016 AT 10:00 AM 

CONTRACT ID: DF00128 

WBS ELEMENT NO.: 41665.1B 

FEDERAL AID NO.: STATE FUNDED 

COUNTY: ROBESON 

TIP NO.: --------- 

LENGTH OF PROJECT: --------- 

ROUTE NO.:  NC 41  (MARTIN LUTHER KING, JR. DRIVE) 

TYPE OF WORK: REPLACE BRIDGE #446 OVER GUM SWAMP CANAL 

 
 
 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR 
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR 
MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES 
OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING 
AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 
NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY 
FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A ROADWAY PROJECT.    BID BONDS ARE NOT REQUIRED. 
 
 
 
 
 

NAME OF BIDDER 
 
 
 

ADDRESS OF BIDDER 
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PROPOSAL 
 

NC DEPARTMENT OF TRANSPORTATION 
 

RALEIGH, NORTH CAROLINA 
 

 

The Bidder has carefully examined the location of the proposed work; has carefully examined the plans and specifications, 
which are acknowledged to be part of the proposal, the special provisions, the proposal, the form of contract, and the forms of 
contract payment bond and contract performance bond; and thoroughly understands the stipulations, requirements and 
provisions.  The undersigned bidder agrees to bound upon his execution of the bid and subsequent award to him by the 
Department of Transportation in accordance with this proposal to provide the necessary contract payment bond and contract 
performance bond within fourteen days after the written notice of award is received by him.  The undersigned Bidder further 
agrees to provide all necessary machinery, tools, labor, and other means of construction; and to do all the work and to furnish 
all materials, except as otherwise noted, necessary to perform and complete the said contract in accordance with the 2012 
Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions and in accordance 
with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the various items given on 
the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and 
required labor to construct and complete this contract, for the unit or lump sum prices, as the case may be, bid by the Bidder in 
his bid and according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, and 
specifications show the details covering this project, and hereby become a part of this contract.   
 
The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and 
Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a part of 
this contract; that, except as herein modified, all the construction and work included in this contract is to be done in accordance 
with the specifications contained in said volume, and amendments and supplements thereto, under the direction of the 
Engineer.   
 
If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such 
other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.   
 
The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis 
for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion of the 
work as may be deemed necessary or expedient.   
 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with 
any requirement may cause the bid to be considered irregular and may be grounds for rejection of the bid. 
 
TRADITIONAL PAPER BIDS: 
1. Download the entire proposal from the Connect NCDOT website and return the entire proposal with your bid. 
2. All entries on the itemized proposal sheet (bid form) shall be written in ink or typed. 
3. The Bidder shall submit a unit price for every item on the itemized proposal sheet.  The unit prices for the various contract items 

shall be written in figures.  Unit prices shall be rounded off by the Bidder to contain no more than FOUR decimal places. 
4. An amount bid shall be entered on the itemized proposal sheet for every item.  The amount bid for each item shall be determined 

by multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount" column of the form. 
5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount bid shall be determined by 

adding the amounts bid for each item. 
6. Changes to any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in ink. A 

representative of the Bidder shall initial the change in ink. Do not use correction fluid, correction tape or similar product to make 
corrections. 

7. The bid shall be properly executed on the included Execution of Bid – Non-collusion Affidavit, Debarment Certification and 
Gift Ban Certification  form.  All bids shall show the following information: 
a. Name of corporation, partnership, limited liability company, joint venture, individual or firm, submitting bid.   

  Corporations that have a corporate seal should include it on the bid. 
b. Name of individual or representative submitting bid and position or title held on behalf of the bidder. 
c. Name, signature, and position or title of witness. 
d. Completed attestation by Notary Public 

 Note:  Signer, Witness and Notary Public must be different individuals. 
8. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract pursuant to an 

award. 
10. The Form entitled “LISTING OF DBE SUBCONTRACTORS”, or “LISTING OF MBE/WBE SUBCONTRACTORS”, must be 

filled out for Subcontractors submitting quotes for work on this contract. The Contractor shall then submit this form with the bid 
package. 

11. THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE PLACED IN A SEALED 
ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED IN THE NCDOT DIVISION PROPOSALS 
ENGINEER’S OFFICE AT 558 GILLESPIE STREET, FAYETTEVILLE, N. C. 28301 BY 10:00 A.M., MAY 18, 2016.  

12. The sealed bid envelope must display the bidding Contractor’s name and address on the front. 
13. The sealed bid must display the following statement on the front of the sealed envelope: 
  

QUOTATION FOR DF00128 
REPLACE BRIDGE #446 OVER GUM SWAMP CANAL IN ROBESON CO. 
TO BE OPENED AT 10:00 AM ON WEDNESDAY, MAY 18, 2016. 
 

14. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be addressed as 
follows: 
 

N. C. DEPARTMENT OF TRANSPORTATION 
R. ALLEN WADDELL, P.E. 
P.O. BOX 1150 
FAYETTEVILLE, NC 28302 

 
OPTIONAL COMPUTER BID PREPARATION: 
1.   All instructions given above for completing and returning TRADITIONAL PAPER BIDS  apply, except as modified 

by the provision “Computer Bid Preparation (Optional)”, if applicable.  
2.   Expedite software necessary for electronic bid preparation may be downloaded from the Connect NCDOT website 

at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 
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GENERAL SPECIAL PROVISIONS 
 
 
COMPUTER BID PREPARATION (OPTIONAL) 

(7-18-11) 102 SPD 01-050A 
 
The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by means of a personal computer.  
For electronic bid preparation the Contractor shall download the Expedite program from the NCDOT “Project Letting” 
website.  Then download the appropriate .ebs electronic file of line items and quantities unique to each project from the 
Division Office’s website. 
 
The only entries into the program which will be permitted by the Bidder are the appropriate unit or lump sum prices for those 
items which must be bid in order to provide a complete bid for the project, and any MBE/WBE or DBE participation in the 
appropriate section of the Expedite program.  When these entries have been made, the program will automatically prepare 
a complete set of itemized proposal sheets which will include the amount bid for the various items and the total amount bid for 
the project in addition to the unit or lump sum prices bid.  The computer generated itemized proposal sheets shall be printed 
and signed by a duly authorized representative in accordance with Subarticle 102-8(A)(8).  This set of itemized proposal 
sheets, when submitted together with the appropriate proposal, will constitute the bid and shall be delivered to the appropriate 
Division Office or location specified in the INSTRUCTIONS TO BIDDERS.  If the Bidder submits his bid on computer 
generated itemized proposal sheets, bid prices shall not be written on the itemized proposal sheets bound in the proposal.  The 
computer generated itemized proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) furnished by the 
Contractor and shall be submitted to the Department with the bid. 
 
In the case of a discrepancy between the unit or lump sum prices submitted on the itemized proposal sheets and those contained 
on the CD furnished by the Contractor, the unit or lump sum prices submitted on the printed and signed itemized proposal 
sheets shall prevail. 
 
The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids except that a bid may be 
submitted on computer generated itemized proposal sheets in which case the entries on the itemized proposal sheets will not be 
required to be in ink.  Changes to any entry on the computer generated itemized proposal sheets shall be made in accordance 
with requirement Number (6) of the INSTRUCTIONS TO BIDDERS.  When the computer generated itemized proposal sheets 
are not signed and received with the proposal, the bid will be considered irregular. 
 
 
DIVISION LET CONTRACT PREQUALIFICATION 
(07-01-14)(6-1-15)  SPD 01-410 
 
Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor prior to submitting a 
bid. Information regarding prequalification can be found at: 
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
In addition, the prime contractor and/or subcontractor(s) shall be prequalified in the work code(s) for which they identify as 
work items in the prime contractor’s construction progress schedule that they will complete themselves.  Any contractor 
identified as working outside their expertise may be considered in default of contract. 
 
 
CONTRACT PAYMENT AND PERFORMANCE BOND 
 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 
faithful performance of the contract in accordance with specifications and conditions of the contract, shall be required. 
Such bond shall be solely for the protection of the North Carolina Department of Transportation and the State of North 
Carolina. 
 
A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt 
payment for all labor or materials for which the Contractor, or his subcontractors, is liable, shall be required.  The 
payment bond shall be solely for the protection of persons or firms furnishing materials or performing labor for this contract for 
which the Contractor is liable. 
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The successful bidder, within fourteen (14) days after notice of award, shall provide the Department with a contract payment 
bond and a contract performance bond each in an amount equal to 100 percent of the amount of the contract. 
 
BIDS 
 
In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2,500,000.00, the bid will not be 
considered for award. 
 
REJECTION OF BIDS 
 
Any bid submitted which fails to comply with any of the requirements contained herein shall be considered irregular and shall 
be rejected. 
 
OFFSITE DETOUR - NOTIFICATIONS 
 
In order to have time to adequately reroute school buses, it will be required of the Project Contractor to contact the 
Robeson County School system at (910) 671-6000 at least one month prior to road closure. 
 
The Project Contractor is required to contact Robeson County Emergency Services at (910) 671-3250 at least one 
month prior to road closure, in order for the agency to make the necessary temporary assignments to primary response 
units. 
 
GENERAL REQUIREMENTS 
 

A. SCOPE OF WORK: 
 

This work shall consist of furnishing and installing a 1 @ 19’-10” x 7’-8” x 76’ long Aluminum Box Culvert 
(ALBC) with cast-in-place reinforced concrete headwalls upstream and downstream; furnishing, installing 
and removing a Prefabricated 1 @ 40’-0” Pedestrian Bridge; construction and removal of a temporary 
pedestrian walkway; removal of the existing structure; debris removal; supplemental clearing and grubbing; 
grading, excavation and embankment; roadway base course and pavement; placement of rip rap; temporary 
erosion control; seeding and mulching; and all other incidental items necessary to complete the project as 
specified and shown on the plans.      

                                                                   
NOTICE: The contractor is required to disassemble in a satisfactory, workmanlike manner, the 
“undamaged” Prefabricated Pedestrian Bridge; then, load and transport said materials to the NCDOT 
Robeson County Bridge Maintenance Facility yard, located at: 991 NC 711 Highway, Lumberton, NC 
28360.  It is required of the Contractor to notify Mr. Daniel Leggett, (Bridge Maintenance Supervisor) 
at (910) 618-5542, or Mr. Darren Pittman (Division Bridge Engineer) at (910) 829-6345 during normal 
business hours, at least 48 hours, minimum, prior to delivery of the structure materials. The 
Department (NCDOT) will unload the salvaged materials upon delivery. This work shall be considered 
incidental and no direct compensation will be made for this work.  
 
Only the control points with a reference station and benchmark location shall be furnished on an initial one 
time basis.  All other engineering, surveying, layout and measurements shall be the responsibility of the 
Contractor. 
 

B. LOCATION AND DESCRIPTION:  
   

The existing bridge is located on NC 41 over Gum Swamp Canal and consists of one span @ 21’-0”, 
reinforced concrete floor on I-beams and timber caps and abutments. The bridge deck has a clear roadway 
width of 44.2 feet. The existing bridge is to be removed in its entirety.  
 
The existing structure shall be replaced by a 1 @ 19’-10” x 7’-8” x 76’ long Aluminum Box Culvert (ALBC) 
with cast-in-place concrete headwalls upstream and downstream at -L- Station 13+27.08. 
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C. CONTRACT TIME AND LIQUIDATED DAMAGES:  

 
The date of availability for this contract is June 6, 2016. 
 
The completion date for this contract is December 15, 2016. 
 
Except where otherwise provided by the contract, observation periods required by the contract will not be a 
part of the work to be completed by the completion date and/or intermediate contract times stated in the 
contract.  The acceptable completion of the observation periods that extend beyond the final completion date 
shall be a part of the work covered by the performance and payment bonds. 

 
The liquidated damages for this contract are Six Hundred Dollars ($600.00) per calendar day.  At the 
preconstruction conference the Contractor shall declare his expected date for beginning work.  Should the 
Contractor desire to revise this date after the preconstruction conference, he shall notify the Engineer in 
writing at least thirty (30) days prior to the revised date. 

 
D. INTERMEDIATE CONTRACT TIME & LIQUIDATED DAMAGES 

 
The date of availability for this intermediate time shall be the date the road (NC 41) is closed, but not 
before June 6, 2016 and no later than September 16, 2016. 
 
The completion date of the intermediate time shall be ninety (90) consecutive days to include the date 
the road is closed. 
 
The liquidated damages for this intermediate time shall be One Thousand Dollars ($1,000.00) per day. 

 
E. CONSTRUCTION METHODS: 

 
The Contractor shall perform all construction activities in accordance with the applicable requirements of the 
NCDOT Standard Specifications for Roads and Structures dated July 2012, except as otherwise specified 
herein. 
 
Wherever reference is made in the Specifications to information shown in the plans, such information will be 
furnished by the Engineer. 

   
F. SITE INVESTIGATION AND REPRESENTATION 

 
The Contractor acknowledges that he has satisfied himself as to the nature of the work, and general and local 
conditions; particularly those bearing on transportation, availability of labor, State Regulations for safety and 
security of property, roads, and facilities required for the prosecution of the work and all matters which can 
in any way affect the work or cost thereof under this contract.  Any failure by the Contractor to acquaint 
himself with all the available information concerning these conditions will not relieve him from the 
responsibility for estimating properly the difficulty of cost of successfully performing the work. 

 
G. CONTROL OF EROSION, SILT AND POLLUTION 

 
Control of erosion, siltation and pollution shall meet the requirements of section 107-12 of the Standard 
Specifications for Roads and Structures dated January 2012, and as shown on the plans. 

 
The Contractor may, at his option, submit an alternate plan and sequence by submitting 3 copies of the 
proposed alternate to the Resident Engineer, at least two to three weeks in advance of proposed utilization, 
for approval by the Department. Approval must be obtained before construction is started on the alternate 
plan. 

 
In the event the erosion and sedimentation control plan is not followed or properly maintained, all other work 
shall be suspended until corrections are made. 
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H. MATERIALS AND TESTING  

 
The Engineer reserves the right to perform all sampling and testing in Accordance with Section 106 of the 
Standard Specifications and the Department's "Material and Tests Manual".  However, the Engineer may 
reduce the frequency of sampling and testing where he deems it appropriate for the project under 
construction.  All material must be approved by the Engineer prior to being used. 

 
I. INDEMNIFICATION 

 
The Contractor shall indemnify, defend and save harmless, the State, the Department, and all of its officers, 
agents and employees from all damages, suits, actions or claims brought of any injuries or damages sustained 
by any person or property on account of the Contractor's operations in connection with the contract.  It is 
specifically understood and agreed that this indemnification agreement does not cover or indemnify the 
Department for its own negligence, breach of contract, equipment failure or other circumstance of operation 
beyond the control of the Contractor.  The Contractor shall be responsible for and indemnify and save the 
Department harmless for any and all damages to its property caused by the negligence of the Contractor, its 
employees or agents in carrying out this contract. 

 
  
NO MAJOR CONTRACT ITEMS 
(2-19-02) (Rev 8-21-07) SP1 G31 
 
None of the items included in this contract will be major items. 
 
 
SPECIALTY ITEMS 
(7-1-95) SP1 G34 
 
None of the items included in this contract will be specialty items (See Article 108-6 of the Standard Specifications). 
 
FUEL PRICE ADJUSTMENT:  
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 1.2917 per gallon.  Where any of the following are included as pay items in the 
contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
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M INORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS) 
(10-16-07)(Rev. 2-16-16) 102-15(J) SP1 G67 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy of ensuring 
nondiscrimination in the award and administration of contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to meet either the 
MBE or WBE goal.  No submittal of a Letter of Intent is required. 
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet either the MBE 
or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a replacement for a previously committed 
MBE or WBE firm. 
 
Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater than the advertised 
contract goals for each. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the Contractor's approved, 
committed MBE and WBE participation along with a listing of the committed MBE and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the materials or 
supplies obtained by the Contractor. 
 
MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed MBE 
subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business Enterprise through the 
North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the materials or 
supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the public in the usual 
course of business.  A regular dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not 
keep such products in stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 
regarded as manufacturers or regular dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services and information to 
applicants for MBE/WBE certification.  The MBE/WBE program follows the same regulations as the federal Disadvantaged 
Business Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 CFR Part 26) 
and official guidance for the DBE program. 
 
WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed WBE 
subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise through the 
North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and WBE 
subcontractors who have performed work on the project.  https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms working on the 
project.  This form is for paper bid projects only.  http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Request
%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.%202012.z
ip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a written joint check 
agreement among the parties providing full and prompt disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular dealer that affirms 
that a portion of said contract is going to be performed by the signed MBE/WBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project that will meet this 
MBE and WBE goals.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas where MBEs and 
WBEs quoted on the project.  This sheet is submitted with good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.
xls 
 
MBE and WBE Goal 
 
The following goals for participation by Minority Business Enterprises and Women Business Enterprises are established for 
this contract: 
 
(A) Minority Business Enterprises 4 % 
 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure 
that MBEs participate in at least the percent of the contract as set forth above as the MBE goal. 

 
(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the performance 

of the contract.  Any MBE participation obtained shall be reported to the Department. 
(B) Women Business Enterprises 4 % 
 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure 
that WBEs participate in at least the percent of the contract as set forth above as the WBE goal. 

 
(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the performance 

of the contract.  Any WBE participation obtained shall be reported to the Department. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that are certified through NCUCP 
in the Directory of Transportation Firms.  Only firms identified in the Directory as MBE and WBE certified shall be used to 
meet the MBE and WBE goals respectively.  The Directory can be found at the following link.  
https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s capability to perform 
certain work. 
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Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the life of the 
contract.  Only those identified to meet the MBE goal and the WBE goal will be considered committed, even though the listing 
shall include both committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional 
MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall race-neutral goals.  Only those 
firms with current MBE and WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal 
of MBE and WBE participation.  The Contractor shall indicate the following required information: 
 
(A) If either the MBE or WBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE participation, 
including the names and addresses on Listing of MBE and WBE Subcontractors contained elsewhere in the 
contract documents in order for the bid to be considered responsive.  Bidders shall indicate the total dollar 
value of the MBE and WBE participation for the contract. 

 
(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE and WBE 

Subcontractors by entering the word “None” or the number “0.”  This form shall be completed in its entirety.  
Blank forms will not be deemed to represent zero participation.  Bids submitted that do not have MBE 
and WBE participation indicated on the appropriate form will not be read publicly during the opening of 
bids.  The Department will not consider these bids for award and the proposal will be rejected. 

 
(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid by checking the 

Directory of Transportation Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s or 
WBE’s participation will not count towards achieving the corresponding goal. 

 
(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors are not required for the 

zero goal, however any MBE or WBE participation that is achieved during the project shall be reported in accordance 
with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is responsible for meeting 
the goals or making good faith efforts to meet the goals, just like any other bidder.  In most cases, a MBE or WBE bidder on a 
contract will meet one of the goals by virtue of the work it performs on the contract with its own forces.  However, all the work 
that is performed by the MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The 
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit toward the 
goals. 
 
For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder puts in a bid where they 
will perform 40% of the contract work and have a WBE subcontractor which will perform another 5% of the work.  Together 
the two WBE firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which fulfills the 
WBE goal.  The 8% MBE goal shall be obtained through MBE participation with MBE certified subcontractors or documented 
through a good faith effort.  It should be noted that you cannot combine the two goals to meet an overall value.  The two goals 
shall remain separate. 
 
MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE Subcontractors just as a non-
MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and WBE goals of the 
contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This documentation shall be submitted on 
the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth calendar day following 
opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 
office of the Engineer no later than 12:00 noon on the next official state business day. 
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If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the MBE and WBE 
goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE participation will not count toward 
meeting the MBE/WBE goal.  If the lack of this participation drops the commitment below either the MBE or WBE goal, the 
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer  no later 
than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state 
business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder shall submit to the 
Department documentation of adequate good faith efforts made to reach that specific goal(s). 
 
One complete set and 6 copies of this information shall be received in the office of the Engineer no later than 12:00 noon of the 
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that 
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit a representative 
letter along with a distribution list of the firms that were solicited.  Documentation of MBE/WBE quotations shall be a part of 
the good faith effort submittal.  This documentation may include written subcontractor quotations, telephone log notations of 
verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal which, by their 
scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient MBE/WBE participation.  Adequate 
good faith efforts also mean that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts 
are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has made.  Listed 
below are examples of the types of actions a bidder will take in making a good faith effort to meet the goals and are not 
intended to be exclusive or exhaustive, nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising, written notices, 

use of verifiable electronic means through the use of the NCDOT Directory of Transportation Firms) the interest of all 
certified MBEs/WBEs who have the capability to perform the work of the contract.  The bidder must solicit this 
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and surrounding Divisions where the 
project is located.  The bidder must determine with certainty if the MBEs/WBEs are interested by taking appropriate 
steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that the MBE and 

WBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units to facilitate 
MBE/WBE participation, even when the prime contractor might otherwise prefer to perform these work 
items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract MBE/WBE goals 

when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd tier subcontractors). 
 
(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and requirements of the 

contract in a timely manner to assist them in responding to a solicitation. 
 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s responsibility to make a portion of 

the work available to MBE/WBE subcontractors and suppliers and to select those portions of the work or 
material needs consistent with the available MBE/WBE subcontractors and suppliers, so as to facilitate 
MBE/WBE participation.  Evidence of such negotiation includes the names, addresses, and telephone 
numbers of MBEs/WBEs that were considered; a description of the information provided regarding the plans 
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and specifications for the work selected for subcontracting; and evidence as to why additional agreements 
could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors in negotiating with 

subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and capabilities as well 
as contract goals into consideration.  However, the fact that there may be some additional costs involved in 
finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s failure to meet the contract 
MBE or WBE goals, as long as such costs are reasonable.  Also, the ability or desire of a prime contractor to 
perform the work of a contract with its own organization does not relieve the bidder of the responsibility to 
make good faith efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough investigation of their 

capabilities.  The bidder’s standing within its industry, membership in specific groups, organizations, or associates and 
political or social affiliations (for example, union vs. non-union employee status) are not legitimate causes for the 
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as required by the 

recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, or related 

assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; minority/women contractors’ 

groups; Federal, State, and local minority/women business assistance offices; and other organizations as allowed on a 
case-by-case basis to provide assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days 
from the bid opening NCDOT’s Business Development Manager in the Business Opportunity and Work Force 
Development Unit to give notification of the bidder’s inability to get MBE or WBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good faith efforts to 

meet the MBE and WBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE and WBE 
goals. 

 
(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 
(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when the apparent 

successful bidder fails to meet the goals, but others meet it, you may reasonably raise the question of 
whether, with additional reasonable efforts the apparent successful bidder could have met the goals.  If the 
apparent successful bidder fails to meet the MBE and WBE goals, but meets or exceeds the average MBE 
and WBE participation obtained by other bidders, the Department may view this, in conjunction with other 
factors, as evidence of the apparent successful bidder having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the right to 
award the contract to the next lowest responsive bidder that can satisfy to the Department that the MBE and WBE goals can be 
met or that an adequate good faith effort has been made to meet the MBE and WBE goals. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal a determination of 
non-good faith made by the Goal Compliance Committee.  If a contractor wishes to appeal the determination made by the 
Committee, they shall provide written notification to the Engineer.  The appeal shall be made within 2 business days of 
notification of the determination of non-good faith. 
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Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the contract goal 
requirements.  The total dollar value of participation by a committed MBE/WBE will be based upon the value of work 
actually performed by the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for services or 
purchases that involves the use of a joint check.  Notification shall be through submission of Form JC-1 (Joint Check 
Notification Form) and the use of joint checks shall be in accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm may be counted 
toward the MBE contract goal requirement.  The same holds for work that a WBE subcontracts to another WBE firm.  
Work that a MBE subcontracts to a non-MBE firm does not count toward the MBE contract goal requirement.  Again, 
the same holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or 
subcontractor subcontracts a significantly greater portion of the work of the contract than would be expected on the 
basis of standard industry practices, it shall be presumed that the MBE or WBE is not performing a commercially 
useful function.  The MBE/WBE may present evidence to rebut this presumption to the Department.  The 
Department's decision on the rebuttal of this presumption may be subject to review by the Office of Inspector General, 
NCDOT. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its contract goal 
requirement a portion of the total value of participation with the MBE or WBE in the joint venture, that portion of the 
total dollar value being a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for materials and supplies 
required to complete the contract and obtained from a MBE or WBE regular dealer and 100 percent of such 
expenditures from a MBE or WBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to MBE/WBE firms that are 
not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance specifically 
required for the performance of a DOT-assisted contract, provided the fees or commissions are determined to 
be reasonable and not excessive as compared with fees and commissions customarily allowed for similar 
services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither a manufacturer nor a 

regular dealer, count the entire amount of fees or commissions charged for assistance in the procurement of 
the materials and supplies, or fees or transportation charges for the delivery of materials or supplies required 
on a job site (but not the cost of the materials and supplies themselves), provided the fees are determined to 
be reasonable and not excessive as compared with fees customarily allowed for similar services. 
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Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs that perform a 
commercially useful function in the work of a contract.  A MBE/WBE performs a commercially useful function when 
it is responsible for execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially useful function, the 
MBE/WBE shall also be responsible with respect to materials and supplies used on the contract, for negotiating price, 
determining quality and quantity, ordering the material and installing (where applicable) and paying for the material 
itself.  To determine whether a MBE/WBE is performing a commercially useful function, the Department will 
evaluate the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the 
contract is commensurate with the work it is actually performing and the MBE/WBE credit claimed for its 
performance of the work, and any other relevant factors. 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing a commercially useful 
function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the entire trucking operation for 

which it is responsible on a particular contract, and there shall not be a contrived arrangement for the purpose 
of meeting the MBE or WBE goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational truck used on 

the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides on the contract 
using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may subcontract the work to 
another WBE firm, including an owner-operator who is certified as a WBE.  When this occurs, the MBE or 
WBE who subcontracts work receives credit for the total value of the transportation services the 
subcontracted MBE or WBE provides on the contract.  It should be noted that every effort shall be made by 
MBE and WBE contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the goal requirement.  This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been made to reach 
out to similarly certified transportation service providers and there is no interest or availability, and they can 
get assistance from other certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from an owner-operator.  

The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled to credit for the total value of 
transportation services provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  Additional participation by 
non-MBE/WBE subcontractors receives credit only for the fee or commission it receives as a result of the 
subcontract arrangement.  The value of services performed under subcontract agreements between the 
MBE/WBE and the Contractor will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the general public.  

The lease must indicate that the MBE/WBE has exclusive use of and control over the truck.  This 
requirement does not preclude the leased truck from working for others during the term of the lease with the 
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for use of the leased 
truck.  This type of lease may count toward the MBE/WBE’s credit as long as the driver is under the 
MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE that they are 

subcontracted/leased to and their own company name if it is not identified on the truck itself.  Magnetic door 
signs are not permitted. 
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MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or WBE firm) to meet 
all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE for convenience.  This includes, but 
is not limited to, instances in which the Contractor seeks to perform the work of the terminated subcontractor with another 
MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A 
MBE/WBE may only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for the 
termination.  The prime contractor must give the MBE/WBE firm five (5) calendar days to respond to the prime contractor’s 
notice of termination and advise the prime contractor and the Department of the reasons, if any, why the firm objects to the 
proposed termination of its subcontract and why the Department should not approve the action. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval on Form RF-1 
(Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may be disqualified from further 
bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was submitted at the 
time of bid may be used to fulfill the MBE commitment.  The same holds true if a committed WBE is terminated for 
good cause, an additional WBE that was submitted at the time of bid may be used to fulfill the WBE goal.  A good 
faith effort will only be required for removing a committed MBE/WBE if there were no additional MBEs/WBEs 
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work as the terminated 
MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  Such documentation shall 
include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the work defaulted 

by the previous MBE/WBE or in subcontracting other items of work in the contract. 
 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 
(b) A description of the information provided to MBEs/WBEs regarding the plans and specifications for 

portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance required by 
the Contractor. 

 
(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract Approval Form) 
has been received by the Department, the Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the decertified firm.  The 
participation equal to the remaining work performed by the decertified firm will count toward the contract 
goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the SAF (Subcontract 

Approval Form) for the named MBE/WBE firm, the Contractor shall take all necessary and reasonable steps 
to replace the MBE/WBE subcontractor with another similarly certified MBE/WBE subcontractor to perform 
at least the same amount of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not found 
to do the same amount of work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 
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Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be performed by a committed 
MBE/WBE, the Contractor will not be required to seek additional participation.  When the Engineer makes changes that result 
in additional work to be performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate 
in additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract amount, the 
Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion or all of the work 
had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of work that the Contractor 
committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by MBEs/WBEs equal to the 
reduced MBE/WBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a MBE/WBE subcontractor.  
The Department reserves the right to require copies of actual subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit a proposed trucking plan in 
addition to the SAF.  The plan shall be submitted prior to beginning construction on the project.  The plan shall include the 
names of all trucking firms proposed for use, their certification type(s), the number of trucks owned by the firm, as well as the 
individual truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, not otherwise 
documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of the agreement.  The 
documentation shall also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, including 
material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor).  This accounting shall be 
furnished to the Engineer for any given month by the end of the following month.  Failure to submit this information 
accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities from the 

approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of payments to 
MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment information in the correct 
reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified may result in the 
disqualification of that contractor and any affiliate companies from further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame specified may result in the 
disqualification of that contractor and any affiliate companies from being approved for further work on future projects until the 
required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of services provided 
during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
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The Contractor shall report the accounting of payments on the Department’s DBE-IS (Subcontractor Payment Information) 
with each invoice.  Invoices will not be processed for payment until the DBE-IS is received. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 2012 Standard Specifications may be 
cause to disqualify the Contractor. 
 
 
SUBSURFACE INFORMATION 
(7-1-95) 450 SP1 G112 B 
 
Subsurface information is available on the roadway portion of this project only. 
 
 
DOMESTIC STEEL 
(4-16-13)  106 SP1 G120 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced in the United States except 
minimal amounts of foreign steel and iron products may be used provided the combined material cost of the items involved 
does not exceed 0.1% of the total amount bid for the entire project or $2,500, whichever is greater.  If invoices showing the 
cost of the material are not provided, the amount of the bid item involving the foreign material will be used for calculations.  
This minimal amount of foreign produced steel and iron products permitted for use is not applicable to high strength fasteners.  
Domestically produced high strength fasteners are required. 
 
 
OUTSOURCING OUTSIDE THE USA 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed in the United States of 
America.  No work shall be outsourced outside of the United States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, services, staffing, or 
personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
 
 
IRAN DIVESTMENT ACT:  
(5-17-16)  SP01 G151 
 
As a result of the Iran Divestment Act of 2015 (Act), Article 6E, N.C. General Statute § 147-86.55, the State Treasurer 
published the Final Divestment List (List) which includes the Final Divestment List-Iran, and the Parent and Subsidiary 
Guidance-Iran.  These lists identify companies and persons engaged in investment activities in Iran and will be updated every 
180 days. The List can be found at https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-
Divestment-Act-Resources.aspx 
 
By submitting the Offer, the Contractor certifies that, as of the date of this bid, it is not on the then-current List created by the 
State Treasurer.   The Contractor must notify the Department immediately if, at any time before the award of the contract, it is 
added to the List.   
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As an ongoing obligation, the Contractor must notify the Department immediately if, at any time during the contract term, it is 
added to the List.  Consistent with § 147-86.59, the Contractor shall not contract with any person to perform a part of the work 
if, at the time the subcontract is signed, that person is on the then-current List.   
 
During the term of the Contract, should the Department receive information that a person is in violation of the Act as stated 
above, the Department will offer the person an opportunity to respond and the Department will take action as appropriate and 
provided for by law, rule, or contract. 
 
GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09)                                                                           SP1 G152 
 
By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or contractor (i.e. 
architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror, seller, subcontractor, 
supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. 
Administration, Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and Natural 
Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office 
of the Governor).  This prohibition covers those vendors and contractors who:  
 
(1) have a contract with a governmental agency; or  
(2) have performed under such a contract within the past year; or  
(3) anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and contractors are encouraged to 
review Executive Order 24 and G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and prohibitions of the 
Executive Order to their agencies.  Vendors and contractors should contact other State Agencies to determine if those agencies 
have adopted Executive Order 24. 
 
LIABILITY INSURANCE 
(5-20-14)  SP1 G160 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second sentence of the third 
paragraph: 
 
Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ compensation insurance 
carrier, or a certificate of compliance issued by the Department of Insurance for self-insured subcontractors, irrespective of 
whether having regularly in service fewer than three employees. 
 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting sedimentation and 
turbidity of surface waters.  Comply with the requirements herein regardless of whether or not a National Pollution discharge 
Elimination System (NPDES) permit for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion and Sediment 
Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to manage the 

Contractor and subcontractor operations, insure compliance with Federal, State and Local ordinances and regulations, 
and manage the Quality Control Program. 
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(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that increases the potential 
for soil erosion or the possible sedimentation and turbidity of surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or sediment/stormwater 

control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment control/stormwater 

component of reclamation plans and, if applicable, for the design of the project erosion and sediment 
control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be Level II and 

responsible for ensuring the erosion and sediment control/stormwater plan is adequately implemented and maintained 
on the project and for conducting the quality control program.  The Certified Supervisor shall be on the project within 
24 hours notice from initial exposure of an erodible surface to the project’s final acceptance.  Perform the following 
duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and sediment 

control/stormwater measures are fully executed for each operation and in a timely manner over the duration 
of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and sediment control/stormwater 

preventive measures are conformed to at each stage of the work. 
(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) Inspection Record 

and submit to the Engineer. 
(c) Attend all weekly or monthly construction meetings to discuss the findings of the NPDES 

inspection and other related issues. 
(d) Implement the erosion and sediment control/stormwater site plans requested. 
(e) Provide any needed erosion and sediment control/stormwater practices for the Contractor’s 

temporary work not shown on the plans, such as, but not limited to work platforms, temporary 
construction, pumping operations, plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, dewatering, and any 
temporary work conducted by the Contractor in jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike manner. 
(h) Fully perform and install erosion and sediment control/stormwater work prior to any suspension of 

the work. 
(i) Coordinate with Department, Federal, State and Local Regulatory agencies on resolution of erosion 

and sediment control/stormwater issues due to the Contractor’s operations. 
(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any location where 

sediment leaves the Right-of-Way. 
(k) Have available a set of erosion and sediment control/stormwater plans that are initialed and include 

the installation date of Best Management Practices.  These practices shall include temporary and 
permanent groundcover and be properly updated to reflect necessary plan and field changes for use 
and review by Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater permit 

(NCS000250) outlines certain objectives and management measures pertaining to construction activities.  
The permit references NCG010000, General Permit to Discharge Stormwater under the NPDES, and states 
that the Department shall incorporate the applicable requirements into its delegated Erosion and Sediment 
Control Program for construction activities disturbing one or more acres of land.  The Department further 
incorporates these requirements on all contracted bridge and culvert work at jurisdictional waters, regardless 
of size.  Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground waters of the state, i.e. from 

equipment operation/maintenance, construction materials, concrete washout, chemicals, litter, fuels, 
lubricants, coolants, hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge outfalls at least 
once every 7 calendar days, twice weekly for construction related Federal Clean Water Act, Section 
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303(d) impaired streams with turbidity violations, and within 24 hours after a significant rainfall 
event of 0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation Estimate website 
to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review by Department and 
Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging areas. 
(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for Monitoring 

Borrow Pit Discharge. 
(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment control/stormwater 

awareness, the Department’s NPDES Stormwater Permit NCS000250 requirements, and the 
applicable requirements of the General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will notify the Division of 
Water Quality Regional Office within 24 hours of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, prevent sedimentation and 

follow provisions/conditions of permits.  The quality control program shall: 
 

(a) Follow permit requirements related to the Contractor and subcontractors’ construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion and sediment 

control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment control/stormwater personnel 

are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES permit for problem areas 

identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed areas with 

mulch/seed or vegetative cover on a section-by-section basis. 
(g) Use flocculants approved by state regulatory authorities where appropriate and where required for 

turbidity and sedimentation reduction. 
(h) Ensure proper installation and maintenance of temporary erosion and sediment control devices. 
(i) Remove temporary erosion or sediment control devices when they are no longer necessary as agreed 

upon by the Engineer. 
(j) The Contractor’s quality control and inspection procedures shall be subject to review by the 

Engineer.  Maintain NPDES inspection records and make records available at all times for 
verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed herein during the 

respective construction activities to control erosion, prevent sedimentation and follow permit provisions: 
 

(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.  This person 
shall be onsite whenever construction activities as described above are taking place.  This request shall be approved by 
the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple construction activities on small 
bridge or culvert replacement projects.  This request shall be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following erosion and 

sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
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(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a Level I Installer, 
provided the Level II Foreman is not tasked to another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer on the erosion and 

sediment control/stormwater component of all reclamation plans and if applicable, the certification number of the 
Level III-A Certified Designer on the design of the project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer and notify the Engineer of changes in certified personnel over the life of the contract within 2 
days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the ethical responsibility to fully 
disclose any reprimand or dismissal of an employee resulting from improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, Certified Foremen, 
Certified Installers and Certified Designer may be revoked or suspended with the issuance of an Immediate Corrective Action 
(ICA), Notice of Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension  or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate Head of the 
company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent revocation of certification by 
responding, in writing, to the Chief Engineer within 10 calendar days after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1537 Mail Service Center 
Raleigh, NC 27699-1537 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on the date specified on 
the certified notice.  Failure to appeal within the time specified will result in a waiver of all future appeal rights regarding the 
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adverse action taken.  The certificant will not be allowed to perform duties associated with the certification during the appeal 
process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision of the Chief 
Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written examination and any proficiency 
examination, at the conclusion of the specified suspension period, prior to having the certification reinstated. 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified Designer 
will be incidental to the project for which no direct compensation will be made. 
 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE 
(2-20-07) (Rev. 3-20-13)                105-16, 230, 801                                        SP1 G181 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric turbidity unit) in 
streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs designated as trout waters.  For lakes and 
reservoirs not designated as trout waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 
natural background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream turbidity levels into 

compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural background 

conditions.  If the background turbidity measurements exceed the standard, operation of the pit and discharge can 
continue as long as the stream turbidity levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling locations 30 minutes 

after startup and at a minimum, one additional sampling of all sampling locations during that 24-hour period in which 
the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, the Contractor shall 
define the point at which the discharge enters into the State’s surface waters and the appropriate sampling locations.  Sampling 
locations shall include points upstream and downstream from the point at which the discharge enters these waters.  Upstream 
sampling location shall be located so that it is not influenced by backwater conditions and represents natural background 
conditions.  Downstream sampling location shall be located at the point where complete mixing of the discharge and receiving 
water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced into jurisdictional wetlands.  
Any time visible sedimentation (deposition of sediment) on the wetland surface is observed, the dewatering activity will be 
suspended until turbidity levels in the stilling basin can be reduced to a level where sediment deposition does not occur.  
Staining of wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does not constitute 
sedimentation.  No activities shall occur in wetlands that adversely affect the functioning of a wetland.  Visible sedimentation 
will be considered an indication of possible adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be maintained in a log within the 
project records.  Records will include, at a minimum, turbidity test results, time, date and name of sampler.  Should the 
Department’s test results exceed those of the Contractor’s test results, an immediate test shall be performed jointly with the 
results superseding the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at 
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/TurbidityReductionOptionSheet.pdf to 
plan, design, construct, and maintain BMPs to address water quality standards.  Tier I Methods include stilling basins which 
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are standard compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may be needed for protection of 
rare or unique resources or where special environmental conditions exist at the site which have led to additional requirements 
being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or 
a DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor exhaust all Tier I Methods 
on a site exclusive of rare or unique resources or special environmental conditions, Tier II Methods may be required by 
regulators on a case by case basis per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and develop the bid for the 
project.  CEC values exceeding 15 milliequivalents per 100 grams of soil may indicate a high potential for turbidity and should 
be avoided when dewatering into surface water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
 
EMPLOYMENT 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line 32, the first sentence 
of the second paragraph and the first word of the second sentence of the second paragraph. 
 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 
 
Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator” with “Chief Engineer”. 
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PROJECT SPECIAL PROVISIONS - ROADWAY 
 
 
 
CLEARING AND GRUBBING - METHOD II 
(9-17-02) (Rev. 1-17-12) 200 SP2 R02A 
 
Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing No. 200.02 of the 
2012 Roadway Standard Drawings. 
 
 
SHOULDER AND FILL SLOPE MATERIAL 
(5-21-02) 235, 560 SP2 R45 A 
 
Description 
 
Perform the required shoulder and slope construction for this project in accordance with the applicable requirements of Section 
560 and Section 235 of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and Borrow Excavation is not 
included in the contract, no direct payment will be made for this work, as the cost of this work will be part of the work being 
paid at the contract lump sum price for Grading.   
 
No additional payment shall be made for Borrow Excavation for this project, as this item shall be considered incidental to the 
lump sum price for Grading. 

 
#57 STONE 
7-18-06 SPI0 -1 
 
Description 
 
The Contractor shall place #57 stone in accordance with the details in the plans and the following provision. 
 
Materials 
 

Item Section 
# 57 Stone 1005 

 
Construction Methods 
 
The stone shall be placed and compacted as directed by the Engineer. 
 
Measurement and Payment 
 
#57 Stone will be measured and paid in tons that are completed and accepted. The stone will be measured by being weighed in 
trucks on certified platform scales or other certified weighing devices.  The price and payment will be full compensation for 
furnishing, hauling, placing, and all incidentals necessary to complete the work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
#57 Stone Ton 
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INCIDENTAL STONE BASE 
(7-1-95) (Rev.8-21-12) 545 SP5 R28R 
 
Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the paving operations 
exceed stone base placement by more than one week without written permission of the Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 2012 Standard Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2012 Standard Specifications. 

 
IMPERVIOUS DIKE 
 
Description 
 
This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for the purpose of diverting 
normal stream flow around the construction site.  The Contractor shall construct an impervious dike in such a manner 
approved by the Engineer.  The impervious dike shall not permit seepage of water into the construction site or contribute to 
siltation of the stream. The impervious dike shall be constructed of an acceptable material in the locations noted on the plans 
or as directed. 
 
Materials 
 
Acceptable materials shall include but not be limited to steel sheet piles, Aqua Barriers, sandbags, and/or the placement of 
an acceptable size stone lined with polypropylene or other impervious geotextile. 
 
Earth material shall not be used to construct an impervious dike when it is in direct contact with the stream unless vegetation 
can be established before contact with the stream takes place. 
 
Measurement and Payment 
 
Impervious Dike will be measured and paid as the actual number of linear feet of impervious dike(s) constructed, 
measured in place from end to end of each separate installation that has been completed and accepted.   Such price and 
payment will be full compensation for all work including but not limited to furnishing materials, construction, maintenance, 
and removal of the impervious dike. 
 
Payment will be made under: 
 
Pay Item                                                                                                          Pay Unit 
Impervious Dike                                                                                              Linear Foot 
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FLOW DIVERSION – BYPASS PUMPING 
 

Purpose   
 
A bypass pump and an impervious dike divert the flow of the watercourse from the inlet of the pipe to the outlet of the pipe. 
This is a water-to-water operation and care should be taken that the discharge is at a low flow rate, to minimize turbidity at the 
outlet of the bypass pipe and/or to minimize eroding the channel. 
 
Conditions Where Practice Applies 
 

1. When another type of diversion is not physically possible or practical. 
2. When the repair or construction activities will not require pumping for an extended period of time. 

 
Conditions Where Practice Does Not Apply 
 

1. When the discharge location cannot be adequately stabilized.  
2. When ponding of the stream, to adequately submerge the pump suction line, is not allowed or not practical. 
3. When the normal flow of the stream cannot be handled by the typical bypass pump. 

 
Construction 
  
Step 1 – Set up bypass pump and temporary piping. Place outlet of temporary pipe to minimize erosion at discharge site or 
provide temporary energy dissipation measures. Firmly anchor pump and piping. In addition, all pumps shall be enclosed 
within a noise dampening apparatus to eliminate all noise pollution as a result of the bypass pumping operation. The 
cost of the enclosure shall be incidental to the Bypass Pumping line item. 
 
Step 2 – Construct outlet protection if needed. 
 
Step 3 – Construct impervious dike upstream of work area to impound water for bypass pump intake. Use a floating intake for 
pumps where possible. 
 
Step 4 – Construct other impervious dike(s) required to isolate work area. Stated work will include all material, labor and 
equipment needed to satisfy the OSHA safety standards and also to satisfy the guidelines of the project environmental permits. 
A copy of the environmental permits shall be onsite during construction activities. 
 
Step 5 – Check operation of pump and piping system Step 4 – 
 
Step 6 – Upon completion of construction, remove impervious dike, bypass pump, and temporary pipe. 
 

Note:  A general layout sketch for Bypass Pumping may be found within the NCDOT manual “Best Management 
Practices for Construction and Maintenance Activities”, found at: 
http://www.ncdot.org/doh/operations/BMP_manual/ . 

 
Maintenance  
 
• Routinely inspect bypass pump and temporary piping to ensure proper operation. 
• Inspect impervious dike for leaks and repair any damage. 
• Inspect discharge point for erosion and water turbidity. The Contractor’s work shall be halted if the turbidity reaches in 

excess of 50 NTUs. The Contractor shall not resume work until corrections are made.  
• Ensure flow is adequately diverted through pipe. 
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Measurement and Payment 
 
Flow Diversion – Bypass Pumping will not be measured, but the process and procedure shall be in accordance with the 
information and standard general layout sketch so noted above and shall be recognized as a LUMP SUM payment unit. Such 
price and payment will be full compensation for all work including but not limited to furnishing materials, construction, 
noise reduction,  operation, maintenance, and removal of the bypass pumping system. 
 
Payment will be made under: 

 
Pay Item                                                                                            Pay Unit 
Generic Erosion Control Item - Bypass Pumping                             Lump Sum 
 
 
MATERIALS 
(2-21-12) (Rev. 3-15-16) 1000, 1002, 1005, 1016, 1018, 1024, 1050,  1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first paragraph with the following: 
 
Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
If any change is made to the mix design, submit a new mix design (with the exception of an approved pozzolan source change). 
 
If any major change is made to the mix design, also submit new test results showing the mix design conforms to the criteria.  
Define a major change to the mix design as: 
 
(1) A source change in coarse aggregate, fine aggregate or cement. 
 
(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash). 
 
(3) A quantitative change in coarse aggregate (applies to an increase or decrease greater than 5%), fine aggregate (applies 

to an increase or decrease greater than 5%), water (applies to an increase only), cement (applies to a decrease only), or 
pozzolan (applies to an increase or decrease greater than 5%). 

 
Use materials which do not produce a mottled appearance through rusting or other staining of the finished concrete surface. 
 
Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), Materials, line 8; and Page 10-18, 
Article 1002-2, MATERIALS, line 9, add the following to the table of item references: 
 
Item      Section 
Type IL Blended Cement    1024-1 
 
Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second paragraph with the following: 
 
Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to each pound of cement 
replaced. 
 
Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third paragraph through the sixth 
paragraph beginning with “If any change is made to the mix design, submit…” through “…(applies to a decrease only).” 
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE  
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 Maximum Water-Cement Ratio 
Consistency Max. 

Slump 
Cement Content 

Air -Entrained 
Concrete 

Non Air -Entrained 
Concrete 

V
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d
 

N
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- 
V
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d

 Vibrated Non- Vibrated 

Rounded 
Aggregate 

Angular 
Aggre-

gate 

Rounded 
Aggregate 

Angular 
Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 

4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 

5-7 
dry 
 

7-9 
wet 

- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-
placed 

 
2.5 

hand-
placed 

4 508 - 545 - 

Sand 
Light-
weight 

4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 
max. at 
56 days 

as needed 
as 

needed 
as needed 

as 
needed 

- 
Flow-
able 

- - 40 100 

Flowable 
Fill 
non-

excavatable 

125 as needed 
as 

needed 
as needed 

as 
needed 

- 
Flow-
able 

- - 100 
as 

needed 

Pavement 

4,500 
design, 
field 
650 

flexural, 
design 
only 

0.559 0.559 - - 

1.5 slip 
form 

 
3.0 hand 

place 

- 526 - - - 

Precast 
See 

Table 
1077-1 

as needed 
as 

needed 
- - 6 

as 
needed 

as 
needed 

as 
needed 

as 
needed 

as 
needed 

Prestress 
per 

contract 
See Table 

1078-1 

See 
Table 

1078-1 
- - 8 - 564 

as 
needed 

- - 

 
Page 10-6, Subarticle 1000-4(I), Use of Fly Ash, lines 36-2, replace the first paragraph with the following: 
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Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to each pound of cement 
replaced. Use Table 1000-1 to determine the maximum allowable water-cementitious material (cement + fly ash) ratio for the 
classes of concrete listed. 
 
Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, delete the table. 
 
Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE, lines 30-31, delete the 
second sentence of the third paragraph. 
 
Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF EXCAVATIONS, line 30, add the 
following at the end of Section 1002: 
 
(H) Handling and Storing Test Panels 
 

Notify the Area Materials Engineer when preconstruction or production test panels are made within 24 hours of 
shooting the panels.  Field cure and protect test panels from damage in accordance with ASTM C1140 until the 
Department transports panels to the Materials and Tests Regional Laboratory for coring. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the following: 
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Page 10-39, Article 1016-3, CLASSIFICATIONS , lines 27-32, replace with the following: 
 
Select material is clean, unweathered durable, blasted rock material obtained from an approved source.  While no specific 
gradation is required, the below criteria will be used to evaluate the materials for visual acceptance by the Engineer: 
 
(A) At least 50% of the rock has a diameter of from 1.5 ft to 3 ft, 

 
(B) 30% of the rock ranges in size from 2” to 1.5 ft in diameter, and 

 



DF00128    41665.1B     32      Robeson 

 

 
 

(C) Not more than 20% of the rock is less than 2” in diameter.  No rippable rock will be permitted. 
 
Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA CRITERIA FOR 
ACCEPTANCE OF BORROW MATERIAL, under second column in both tables, replace second row with the following: 
 
Acceptable, but not to be used in the top 3 ft of embankment or backfill 
 
Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth paragraph: 
 
Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited to between 5 and 12% 
by weight and the constituents shall be interground.  Class F fly ash can replace a portion of Type IL blended cement and shall 
be replaced as outlined in Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content between 
0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the Department, use a pozzolan in the amount 
shown in Table 1024-1. 
 
Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE, replace with the following: 
 

TABLE 1024-1 
POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE 

Pozzolan Rate 

Class F Fly Ash 20% - 30% by weight of required cement content 
 with 1.0 lb Class F fly ash per lb of cement replaced 

Ground Granulated Blast Furnace 
Slag 

35%-50% by weight of required cement content  
with 1.0 lb slag per lb of cement replaced 

Microsilica 
4%-8% by weight of required cement content  

with 1.0 lb microsilica per lb of cement replaced 

 
Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence of the second paragraph with 
the following: 
 
Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation Program (NTPEP) laboratory 
for concrete admixture testing. 
 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two sentences with the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will only be required 
for new casting designs during the design process, and conformance to M306 loading (40,000 lb.) will be required only when 
noted on the design documents. 
 
Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 
28 Day Design Compressive 

Strength  
6,000 psi or less 

28 Day Design 
Compressive Strength  
greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 
Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 
Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 
Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C) and (D) with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test. 
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(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance Test, Cyclic 

Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300. 
 
(E) A certified test report from an approved independent testing laboratory that the product has been tested for slip 

coefficient and meets AASHTO M253, Class B. 
 
Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the description for Type 2 and 
replace with the following: 
 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch spalled, cracked or 
broken concrete where vibration, shock or expansion and contraction are expected. 
 
Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third sentences of the description for 
Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 
Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph with the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures in hardened 
concrete, the manufacturer shall submit test results showing that the bonding system will obtain 125% of the specified required 
yield strength of the fixture.  Furnish certification that, for the particular bolt grade, diameter and embedment depth required, 
the anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  For certification and 
anchorage, use 3,000 psi as the minimum Portland cement concrete compressive strength used in this test.  Use adhesives that 
meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum temperature application, 
setting time, shelf life, pot life, shear strength and compressive strength. 
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace with the following: 
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Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence of the first paragraph with the 
following: 
 
Manufacturers choosing to supply material for Department jobs must submit an application through the Value Management 
Unit with the following information for each type and brand name: 
 
Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following: 
 
(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 
Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace “AASHTO M 237” with “the 
specifications”. 
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Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of the last paragraph. 
 
Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first paragraph replace “Type 1” with 
“Type 3”. 
 
Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section 1081: 
 
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 
(A) General 
 
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 
(B) Classification  
 
The types of epoxies and their uses are as shown below: 
 
Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid adherence to traffic markers to 
the surface of pavement. 
 
Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for adherence of traffic 
markers to pavement surfaces when rapid set is not required. 
 
Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting adhesive, due to its low 
viscosity, is appropriate only for use with embedded traffic markers.  
 
Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 
(C) Requirements 
 
Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 
(D) Prequalification 
 
Refer to Subarticle 1081-1(E). 
 
(E) Acceptance 
 
Refer to Subarticle 1081-1(F). 
 
Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with the following: 
 
Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM A690 unless 
otherwise required by the plans.  Steel sheet piles shall be coated as required by the plans.  Galvanized sheet piles shall be 
coated in accordance with Section 1076.  Metallized sheet piles shall be metallized in accordance to the Project Special 
Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating.  
Any portion of the metallized sheet piling encased in concrete shall receive a barrier coat.  The barrier coat shall be an 
approved waterborne coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal sprayed 
coating.  The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil dry film thickness.  The 
manufacturer shall issue a letter of certification that the resin chemistry of the waterborne coating is compatible with the 99.9% 
aluminum thermal sprayed alloy and suitable for tidal water applications. 
 
Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following: 
 
The epoxy shall meet Article 1081-4. 
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The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard Setting.  Use Type II when 
the pavement temperature is above 60°F or per the manufacturer’s recommendations whichever is more stringent.  Use Type I 
when the pavement temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is more 
stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement markers to the pavement surface when 
the pavement temperature is between 32°F and 50°F or per the manufacturer’s recommendations whichever is more stringent. 
 
Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with “Article 1081-4”. 
 
Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with “Article 1081-4”. 
 
Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with the following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
 
Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second paragraph with the following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
 
Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the following after the first 
paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without crushing, to check for 
any levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall be crushed and repeat the test using X-ray 
Fluorescence.  If the X-ray Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead. 
 
 
ASPHALT PAVEMENTS - SUPERPAVE 
(6-19-12) (Rev. 1-19-16) 605, 609, 610, 650 SP6 R01 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 6-3, Article 605-7, APPLICATION RATES AND TEMPERATURES, replace this article, including Table 605-1, 
with the following: 
 
Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1. 
 

TABLE 605-1 
APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 
Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 
Oxidized or Milled Asphalt  0.06 ± 0.01 
Concrete 0.08 ± 0.01 
 
Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be overheated during storage, 
transport or at application. 
 

TABLE 605-2 
APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material  Temperature Range 
Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 
Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 
Emulsified Asphalt, Grade HFMS-1 130 - 160°F 
Emulsified Asphalt, Grade CRS-2 130 - 160°F 
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Page 6-7, Article 609-3, FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA ADJUSTMENTS , lines 
35-37, delete the second sentence of the second paragraph. 
 
Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 
 
Page 6-19, Subarticle 610-3(A), Mix Design-General, line 5, add the following as the first paragraph: 
 
Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the NCDOT Approved Products 
List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Appr
oved%20List.pdf 

 
Page 6-20, Subarticle 610-3(C), Job Mix Formula (JMF), lines 47-48, replace the last sentence of the third paragraph with 
the following: 
 
The JMF mix temperature shall be within the ranges shown in Table 610-1 unless otherwise approved. 
 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following: 
 

TABLE 610-1 
MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Mix Temperature  
PG 58-28; PG 64-22 250 - 290ºF 

PG 70-22 275- 305ºF 
PG 76-22 300- 325ºF 

 
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 1-2, in the first sentence of the first paragraph, delete “and 
compaction”.  Lines 4-7, delete the second paragraph and replace with the following: 
 
When RAS is used, the JMF mix temperature shall be established at 275ºF or higher. 
 
Page 6-22, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR PRODUCING AND 
PLACING ASPHALT MIXTURES , lines 15-17, replace the second sentence of the first paragraph with the following: 
 
Do not place asphalt material when the air or surface temperatures, measured at the location of the paving operation away from 
artificial heat, do not meet Table 610-5. 
 
Page 6-23, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR PRODUCING AND 
PLACING ASPHALT MIXTURES , replace Table 610-5 with the following: 
 

TABLE 610-5 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0B, C 35°F 

I19.0B, C, D 35°F 
SF9.5A, S9.5B 40°FA 
S9.5C, S12.5C 45°FA 
S9.5D, S12.5D 50°F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 
temperature shall be 50ºF. 

 
Page 6-23, Subarticle 610-5(A), General, lines 33-34, replace the last sentence of the third paragraph with the following: 
 
Produce the mixture at the asphalt plant within ±25 ºF of the JMF mix temperature.  The temperature of the mixture, when 
discharged from the mixer, shall not exceed 350ºF. 
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Page 6-26, Article 610-7, HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the first paragraph 
replace “so as to overlap the top of the truck bed and” with “to”. Line 28, in the last paragraph, replace “+15 ºF to -25 ºF of the 
specified JMF temperature.” with “±25 ºF of the specified JMF mix temperature.” 
 
Page 6-26, Article 610-8, SPREADING AND FINISHING, line 34, add the following new paragraph: 
 
As referenced in Section 9.6.3 of the HMA/QMS Manual, use the automatic screed controls on the paver to control the 
longitudinal profile.  Where approved by the Engineer, the Contractor has the option to use either a fixed or mobile string line.  
 
Page 6-29, Article 610-13, FINAL SURFACE TESTING AND ACCEPTANCE, line 39, add the following after the first 
sentence in the first paragraph: 
 
Smoothness acceptance testing using the inertial profiler is not required on ramps, loops and turn lanes. 
 
Page 6-30, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 15-16, replace the fourth sentence of the fourth 
paragraph with the following: 
 
The interval at which relative profile elevations are reported shall be 2”. 
 
Page 6-30, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 25-28, replace the ninth paragraph with the following: 
 
Operate the profiler at any speed as per the manufacturer’s recommendations to collect valid data. 
 
Page 6-30, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 30-31, delete the third sentence of the tenth paragraph. 
 
Page 6-31, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 11-13, replace the first sentence of the third paragraph 
with the following: 
 
After testing, transfer the profile data from the profiler portable computer’s hard drive to a write once storage media (Flash 
drive, USB, DVD-R or CD-R) or electronic media approved by the Engineer. 
 
Page 6-31, Subarticle 610-13(A), Option 1 – Inertial Profiler, lines 17-18, replace the first sentence of the fourth paragraph 
with the following: 
 
Submit a report with the documentation and electronic data of the evaluation for each section to the Engineer within 10 days 
after completion of the smoothness testing.  The report shall be in the tabular format for each 0.10 segment or a portion thereof 
with a summary of the MRI values and the localized roughness areas including corresponding project station numbers or 
acceptable reference points. Calculate the pay adjustments for all segments in accordance with the formulas in Sections (1) and 
(2) shown below.  The Engineer shall review and approval all pay adjustments unless corrective action is required.   
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Page 6-31, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 36-37, replace the third paragraph with the 
following: 
 
The price adjustment will apply to each 0.10-mile section or prorated for a portion thereof, based on the Mean Roughness 
Index (MRI), the average IRI values from both wheel paths. 
 
Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, lines 12-16, replace the first paragraph with the following: 
 
Areas of localized roughness shall be identified through the “Smoothness Assurance Module (SAM)” provided in the ProVAL 
software.  Use the SAM report to optimize repair strategies by analyzing the measurements from profiles collected using 
inertial profilers.  The ride quality threshold for localized roughness shall be 165 in/mile for any sections that are 15 ft. to 100 
ft. in length at the continuous short interval of 25 ft.  Submit a continuous roughness report to identify each section with project 
station numbers or reference points outside the threshold and identify all localized roughness, with the signature of the 
Operator included with the submitted IRI trace and electronic files.     
 
Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, line 21, add the following new  paragraph: 
 
If the Engineer does not require corrective action, the pay adjustment for each area of localized roughness shall be based on the 
following formula: 
 
 PA =  (165 – LR#) 5 
 
 Where: 
 
 PA =        Pay Adjustment (dollars) 

 LR# =      The Localized Roughness number determined from SAM report for the ride quality 
threshold 

 
Page 6-41, Subarticle 650-3(B), Mix Design Criteria, replace Table 650-1 with the following: 
 

TABLE 650-1 
OGAFC GRADATION CRITERIA 

Grading Requirements Total Percent Passing 
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 
12.5 100 100 80 - 100 
9.50 75 - 100 75 - 100 55 - 80 
4.75 25 - 45 25 - 45 15 - 30 
2.36 5 - 15 5 - 15 5 - 15 
0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 
 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 
 
The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as follows: 
 

Asphalt Concrete Base Course Type B 25.0 4.4% 
Asphalt Concrete Intermediate Course Type I 19.0 4.8% 
Asphalt Concrete Surface Course Type S 9.5 6.0% 

 
The actual asphalt binder content will be established during construction by the Engineer within the limits established in the 
2012 Standard Specifications. 
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ASPHALT PLANT MIXTURES 
(7-1-95) SP6 R20 
 
Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made for the purpose or with 
other equipment approved by the Engineer. 
 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $337.14 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on 4/01/16. 
 
 
STABILIZATION REQUIREMENTS 
(11-4-11)                                                                                                            S-2 
 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 general construction 
permit effective August 3, 2011 issued by the North Carolina Department of Environment and Natural Resources Division of 
Water Quality.  Temporary or permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover shall be provided in 14 
calendar days from the last land-disturbing activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
• Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no exceptions for slope grades 
or lengths.  High Quality Water Zones (HQW) Zones are defined by North Carolina Administrative Code 15A NCAC 
04A.0105 (25).  Temporary and permanent ground cover stabilization shall be achieved in accordance with the provisions in 
this contract and as directed. 
 
SEEDING AND MULCHING (East Crimp) 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as stated below.  During 
periods of overlapping dates, the kind of seed to be used shall be determined.  All rates are in pounds per acre. 
 
All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 

 
Waste and Borrow Locations 
 

March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s request. 
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Approved Tall Fescue Cultivars 
 

2nd Millennium Duster Magellan Rendition 
Avenger Endeavor Masterpiece Scorpion 
Barlexas Escalade Matador Shelby 
Barlexas II Falcon II, III, IV & V Matador GT Signia 
Barrera Fidelity Millennium Silverstar 
Barrington Finesse II Montauk Southern Choice II 
Biltmore Firebird Mustang 3 Stetson 
Bingo Focus Olympic Gold Tarheel 
Bravo Grande II Padre Titan Ltd 
Cayenne Greenkeeper Paraiso Titanium 
Chapel Hill Greystone Picasso Tomahawk 
Chesapeake Inferno Piedmont Tacer 
Constitution Justice Pure Gold Trooper 
Chipper Jaguar 3 Prospect Turbo 
Coronado Kalahari Quest Ultimate 
Coyote Kentucky 31 Rebel Exeda Watchdog 
Davinci Kitty Hawk Rebel Sentry Wolfpack 
Dynasty Kitty Hawk 2000 Regiment II  
Dominion Lexington Rembrandt  

 
On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 20# of Sericea 
Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 ratio is maintained and 
the rate of application adjusted to provide the same amount of plant food as a 10-20-20 analysis and as directed. 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt tack shall not be allowed 
on this project. 
 
 
RESPONSE FOR EROSION CONTROL 
 
Description 
 
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and supplies to the project 
necessary for the pursuit of any or all of the following work as shown herein, by an approved subcontractor. 
 

Section   Erosion Control Item     Unit 
 
1605   Temporary Silt Fence     LF 
SP   Special Sediment Control Fence    LF/TON 
1615   Temporary Mulching     ACR 
1620   Seed - Temporary Seeding    LB 
1620   Fertilizer - Temporary Seeding    TN 
1631   Matting for Erosion Control    SY 
SP   Coir Fiber Mat      SY 
SP   Coir Fiber Baffles     LF 
SP   Permanent Soil Reinforcement Mat   SY 
1660   Seeding and Mulching     ACRE 
1661   Seed - Repair Seeding     LB 
1661   Fertilizer - Repair Seeding    TON 
1662   Seed - Supplemental Seeding    LB 
1665   Fertilizer Topdressing     TON 
SP   Safety/Highly Visible Fencing    LF 
SP   Response for Erosion Control    EA 
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Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described in Form 1675. Each erosion control 
action may include one or more of the above work items. 
 
Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual number of times the subcontractor moves 
onto the project, including borrow and waste sites, and satisfactorily completes an erosion control action described in Form 
1675. The provisions of Article 104-5 of the Standard Specifications will not apply to this item of work. 
 
Payment will be made under: 
 
Pay Item          Pay Unit 
Response for Erosion Control        Each 
 
MINIMIZE REMOVAL OF VEGETATION 
 
The Contractor shall minimize removal of vegetation at stream banks and disturbed areas within the project limits as directed. 
 
STOCKPILE AREAS 
 
The Contractor shall install and maintain erosion control devices sufficient to contain sediment around any erodible material 
stockpile areas as directed. 
 
WASTE AND BORROW SOURCES 
 
Payment for temporary erosion control measures, except those made necessary by the Contractor’s own negligence or for his 
own convenience, will be paid for at the appropriate contract unit price for the devices or measures utilized in borrow sources 
and waste areas. 
 
No additional payment will be made for erosion control devices or permanent seeding and mulching in any commercial borrow 
or waste pit. All erosion and sediment control practices that may be required on a commercial borrow or waste site will be done 
at the Contractor’s expense. 
 
 
WATTLE 
(10-19-10) (Rev. 1-17-12) 1060,1630,1631 T1 
 
Description 
 
Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles are used on slopes or channels 
to intercept runoff and act as a velocity break.  Wattles are to be placed at locations shown on the plans or as directed.  
Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing materials, installation of 
wattles, matting installation, and removing wattles. 
Materials 
 
Wattle shall meet the following specifications: 
 

100% Curled Wood(Excelsior) Fibers 
Minimum Diameter 12 in. 
Minimum Density 2.5 lb/ft3 +/- 10% 
Net Material Synthetic 
Net Openings 1 in. x 1 in. 
Net Configuration Totally Encased 
Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 
Stakes shall be used as anchors. 
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Provide hardwood stakes a minimum of 2-ft. long with a 2" x 2" nominal square cross section.  One end of the stake must be 
sharpened or beveled to facilitate driving down into the underlying soil. 
 
Matting shall meet the requirements of Article 1060-8 of the 2012 Standard Specifications, or shall meet specifications 
provided elsewhere in this contract. 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length with a throat of 1" in 
width. 
 
Construction Methods 
 
Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of each section of wattle.  A 
minimum of 4 stakes shall be installed on the downstream side of the wattle with a maximum spacing of 2 linear feet along the 
wattle, and according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle according to the detail 
provided in the plans.  Stakes shall be driven into the ground a minimum of 10" with no more than 2" projecting from the top 
of the wattle.  Drive stakes at an angle according to the detail provided in the plans. 
 
Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes and according to the detail 
provided in the plans and as directed.  Overlap adjoining sections of wattles a minimum of 6". 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with Article 1631-3 of the 
2012 Standard Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
The Contractor shall maintain the wattles until the project is accepted or until the wattles are removed, and shall remove and 
dispose of silt accumulations at the wattles when so directed in accordance with the requirements of Section 1630 of the 2012 
Standard Specifications. 
 
Measurement and Payment 
 
Wattle will be measured and paid for by the actual number of linear feet of wattles which are installed and accepted.  Such 
price and payment will be full compensation for all work covered by this section, including, but not limited to, furnishing all 
materials, labor, equipment and incidentals necessary to install the Wattle. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the 2012 Standard Specifications, or in accordance 
with specifications provided elsewhere in this contract. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Coir Fiber Wattle Linear Foot 
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SILT FENCE COIR FIBER WATTLE BREAK  
 
Description 
 
Silt Fence Coir Fiber Wattle Breaks are tubular products consisting of coir fibers (coconut fibers) encased in coir fiber netting and used in 
conjunction with Temporary Silt Fence at toe of fills to intercept runoff.  Silt Fence Coir Fiber Wattle Breaks are to be placed at locations 
shown on the plans or as directed.  Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing 
materials, installation, maintenance and removing Silt Fence Coir Fiber Wattle Breaks.  
 
Materials 
 
Coir Fiber Wattle shall meet the following specifications: 

100% Coir (Coconut) Fibers  
Minimum Diameter  12 in. 
Minimum Length    10 ft. 

Minimum Density             3.5 lb/ft
3 +/- 10%  

Net Material                     Coir Fiber 
Net Openings                    2 in. x 2 in. 
Net Strength    90 lbs. 
Minimum Weight             2.6 lbs./ft.  +/- 10% 

 
Anchors:  Stakes shall be used as anchors. 
 

Wooden Stakes: 
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross section.   One end 
of the stake must be sharpened or beveled to facilitate driving down into the underlying soil. 

 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length with a throat of 1" 
in width. 
 
Construction Methods 
 
A trench shall be excavated the entire length of the coir fiber wattle with a depth of 1 to 2 inches for the wattle to be placed.  Silt Fence 
Coir Fiber Wattle Breaks shall be secured to the soil by wire staples approximately every 1 linear foot and at the end of each wattle.  A 
minimum of 4 stakes shall be installed on the downslope side of the wattle with a maximum spacing of 2 linear feet, and according to the 
detail.  Install a minimum of 2 stakes on the upslope side of the Silt Fence Coir Fiber Wattle Break according to the detail provided in the 
plans.  Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. projecting from the top of the wattle.  Drive 
stakes at an angle according to the detail provided in the plans. 
 
Install Temporary Silt Fence in accordance with section 1605 of the Standard Specifications and overlap each downslope side of silt 
fence wattle break by 6 in.  
  
The Contractor shall maintain the Silt Fence Coir Fiber Wattle Breaks until the project is accepted or until the Silt Fence Coir Fiber 
Wattle Breaks are removed, and shall remove and dispose of silt accumulations at the Silt Fence Coir Fiber Wattle Breaks when so 
directed in accordance with the requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Silt Fence Coir Fiber Wattle Break will be measured and paid for by the actual number of linear feet of Silt Fence Coir Fiber 
Wattle Breaks which are installed and accepted.  Such price and payment will be full compensation for all work covered by this 
section, including, but not limited to, furnishing all materials, labor, equipment and incidentals necessary to install the Silt 
Fence  
Coir Fiber Wattle Break. 
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Payment will be made under: 
 
Pay Item          Pay Unit 
Coir Fiber Wattle         Linear Foot 
 
 
STREET SIGNS AND MARKERS AND ROUTE MARKERS 
(7-1-95) 900 SP9 R02 
 
Move any existing street signs, markers, and route markers out of the construction limits of the project and install the street 
signs and markers and route markers so that they will be visible to the traveling public if there is sufficient right of way for 
these signs and markers outside of the construction limits. 
 
Near the completion of the project and when so directed by the Engineer, move the signs and markers and install them in their 
proper location in regard to the finished pavement of the project. 
 
Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs and markers that will no longer 
be applicable after the construction of the project, at locations directed by the Engineer for removal by others. 
 
The Contractor shall be responsible to the owners for any damage to any street signs and markers or route markers during the 
above described operations. 
 
No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs and markers and route markers 
as such work shall be considered incidental to other work being paid for by the various items in the contract. 
 
 
TWELVE MONTH GUARANTEE 
(7-1-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects arising from faulty 

materials, faulty workmanship or negligence for a period of twelve months following the date of final acceptance of 
the work for maintenance and shall replace such defective materials and workmanship without cost to the Department. 
The Contractor will not be responsible for damage due to faulty design, normal wear and tear, for negligence on the 
part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of twelve months, 

then the manufacturer’s guarantee shall apply for that particular piece of equipment or material.  The Department’s 
first remedy shall be through the manufacturer although the Contractor is responsible for invoking the warranted 
repair work with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the manufacturer’s 
guarantee.  NCDOT would be afforded the same warranty as provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the Contractor would be wholly 
responsible for under the terms of the contract.  Examples would include pavement structures, bridge components, and sign 
structures.  This provision will not be used as a mechanism to force the Contractor to return to the project to make repairs or 
perform additional work that the Department would normally compensate the Contractor for.  In addition, routine maintenance 
activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the circumstances surrounding 
any proposed guarantee repairs to the Chief Engineer for review and approval prior to the work being performed. 
 
TRAFFIC CONTROL 
(01-17-12)   RWZ-1 
 
NOTICE:  The Contractor shall notify the project Resident Engineer of the Department of Transportation no less than 
21 days prior to the date that the road is to be closed, to allow the Department sufficient time to install a Temporary 
Changeable Message Sign(s) stating the road is going to be closed, 10 days prior to its actual closure.  
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Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 of the 2012 Roadway Standard 
Drawings prior to beginning any other work.  Use a lane closure or slow moving operation to complete the work, as necessary, 
unless otherwise indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.01 of the 
2012 Roadway Standard Drawings.  Use a moving operation only if the minimum speed maintained at all times is 3 mph with 
no stops that narrow or close a lane of travel.  If the moving operation is progressing slower than 3 mph at any time, install a 
lane closure.  Maintain the existing traffic pattern at all times, except in the immediate work zone where lane closures are 
allowed as determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 1110.02, 
1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when 
closing a lane of travel in a stationary work zone such as pavement patching resurfacing, or pavement marking removal.  
Properly ballasted cones may be used instead of drums for lane closures during daylight hours.  However, drums are required 
for the upstream taper portion of lane closures in all applications.  The stationary work zone shall be a maximum of 3 miles in 
length at any given time unless otherwise directed by the Engineer.  A pilot vehicle operation may be used in conjunction with 
flaggers and the appropriate pilot vehicle warning signing as directed by the Engineer.  During periods of construction 
inactivity, return the traffic pattern to the existing alignment and remove or cover any work zone signs.  When covering work 
zone signs, use an opaque material that prevents reading of the sign at night by a driver using high beam headlights.  Use 
material, which does not damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 2012 
Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of an open 
travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings 
unless the work area is protected by barrier or guardrail.  When personnel and/or equipment are working on the shoulder, 
adjacent to a divided facility and within 10 feet of an open travel lane, close the nearest open travel lane using Standard 
Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work area is protected by barrier or guardrail.  
When personnel and/or equipment are working within a lane of travel of an undivided or divided facility, close the lane 
according to the traffic control plans, 2012 Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so 
that all personnel and/or equipment remain within the closed travel lane.  Do not work simultaneously, on both sides of an open 
travel way, within the same location, on a two-lane, two-way road.  Do not perform work involving heavy equipment within 15 
feet of the edge of travel way when work is being performed behind a lane closure on the opposite side of the travel way.  
Perform work only when weather and visibility conditions allow safe operations as directed by the Engineer. 
 
Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches.  Install advance 
warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet in advance and a minimum of once every half mile throughout 
the uneven area. 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that has an 
edge of pavement drop-off as follows: 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 
Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to the 
Department.  This work is not considered part of shoulder reconstruction. 
 
When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker installation and 
pesticide spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles and devices shown on the 
Moving Operation Caravan Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 2012 Roadway 
Standard Drawings.  Traffic cones may be used when necessary to provide additional protection of wet pavement markings.  
Ballast all traffic cones so they will not be blown over by traffic. 
 
Failure to comply with the following requirements will result in a suspension of all other operations: 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic control and 

construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting and the sequence must be 
approved before closing a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic Management 
Unit at 919-773-2800 or Traffic Services for additional traffic control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing operations such that these 
operations are completed in the order as agreed upon with the Engineer at the first pre-construction meeting.  Refer to 
the Provisions, Typicals and Details unless otherwise directed by the Engineer. 
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3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a continuous and 
uninterrupted manner from the time he begins the work until completion and final acceptance unless determined 
otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up additional lane 
closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 
6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops may need to be 
placed in milled surface before resurfacing occurs.  Coordinate all signal loop operations with the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and make repairs to 
bridge surface and its approaches before resurfacing occurs.  Coordinate all operations on the bridge and its approaches with 
the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch these areas before 
resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting traffic without displacement or rutting 
before reopening closed lane.  Coordinate the resurfacing operations of the patched areas with the Engineer. 
 
During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for nominal lifts of 
1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater than 1.5 inches of asphalt 
course. 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each work day.  
For partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left closed and paved back 
within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane facilities when all lanes or a single 
lane in one direction are to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 72 hours. 
 
When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed upon with the Engineer.  Place 
the transverse joint on the ramp at the terminal point of the gore unless the ramp is being resurfaced beyond this limit. 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  Sweep and remove 
all milled material from the roadway as soon as the daily milling operation is completed.  Continue milling operations until the 
particular section of roadway being milled is complete.  Remove any existing pavement adjacent to the milled area that has 
been damaged and replace with patch material as directed by the Engineer. 
 
Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard Specifications using suitable backfill 
material approved by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not cross medians with equipment, 
except at properly designated interchanges. 
 
Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of existing pavement 
markings and markers in accordance with the 2012 Roadway Standard Drawings to re-establish the proposed pavement 
markings and markers unless otherwise directed by the Engineer. 
 
Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 
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Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to existing pavement marker 
removal prior to the end of the work day.  Dispose of existing pavement markers as directed by the Engineer.  No direct 
payment will be made for this work, as it will be incidental to the paving operation. 
 
Payment will be made for the traffic control items that have been included in the contract.  No direct payment will be made for 
providing other traffic control as required herein, as the cost of same will be considered incidental to the work being paid for 
under those various traffic control items that have been included.  Where the Contractor maintains traffic as required herein but 
no specific pay items have been included in the contract, all associated costs will be considered incidental to the work being 
paid for under the various items in the contract. 
 
 
WORK ZONE SIGNING 
(01-17-12) RWZ-3 
 
Description 
 
Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard Specifications, the 2012 Roadway 
Standard Drawings and the following provisions: 
 
Furnish, install, maintain and remove advance warning work zone signs and any required lane closure signing. 
 
Furnish, install and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 
48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / 
SOFT SHOULDER (DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 
48") and DO NOT PASS (R4-1 at 24" X 30").  When construction is completed in any area of the project, relocate signs to the 
next work site, as directed by the Engineer.  Remove these signs at the completion of the project. 
 
All work zone signs may be portable. 
 
Construction Methods 
 
(A) General 
 
Install all warning work zone signs before beginning work on a particular map.  If signs are installed three days prior to the 
beginning of work on a particular map, cover the signs until the work begins.  Install each work zone warning sign separately 
and not on the same post or stand with any other sign except where an advisory speed plate or directional arrow is used.  
 
(B) Advance Warning Work Zone Signs 
 
Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 1101.02 and 1110.01 of the 2012 
Roadway Standard Drawings prior to beginning of work and remove upon final completion of the project.  If there is a period 
of construction inactivity longer than two weeks, remove or cover advance warning work zone signs.  Uncover advance 
warning work zone signs no more than 3 days before work resumes.  All other operations could be suspended upon failure to 
comply with the above requirements.  Such suspended operations would not be resumed until the above requirements are 
fulfilled. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the Standard Drawing 
No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. 
 
(D) General Work Zone Warning Signs 
 
Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") (for milling 
only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER 
(W8-9B at 48" X 48") at 1 mile intervals starting at a minimum of 500 feet in advance of the condition for both directions of 
travel (undivided roadways only) and at any other points determined by the Engineer.   
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Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No. 16-79860 at 48" X 48") signs 
prior to any resurfacing in an area where shoulder construction will be performed. 
 
Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and 
DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 feet in advance of the 
condition for both directions of travel (undivided roadways only) and at any other points determined by the Engineer.  Install 
signs prior to the obliteration of any pavement markings. 
 
Measurement and Payment 
 
Payment will be made for the work zone signing items that have been included in the contract.  No direct payment will be 
made for providing other work zone signing as required herein, as the cost of same will be considered incidental to the work 
being paid for under those various work zone signing items that have been included.  Where the Contractor provides work zone 
signing as required herein but no specific pay items have been included in the contract, all associated costs will be considered 
incidental to the work being paid for under the various items in the contract. 
 
TIME LIMITATION FOR PAVEMENT MARKINGS AND  
MARKERS ON NEWLY RESURFACED AREAS 
(01-17-12) RWZ-4 
 
Markings: Two-Lane, Two-Way Facilities 
 
For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they have been 
obliterated by the resurfacing operation. 
 
Markings: All Facilities 
 
The observation period for pavement markings on a specific map are subject to all requirements as specified in the Project 
Special Provision entitled “PAVEMENT MARKING LINES” contained elsewhere in the contract and begins with the 
satisfactory completion of all pavement markings required on that specific map. 
 
All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or Heated-In-Place 
Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, symbols and stop bars on concrete 
will be included in the pay items for Type 2 Cold Applied Plastic. 
 
All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded Thermoplastic as 
shown on NCDOT Approved Product List.  The quantity for characters, symbols and stop bars on asphalt will be included in 
the pay items for Heated-In-Place Thermoplastic. 
 
Markers: All Facilities 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map. 
 
 
ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS 
(01-17-12)                                                                              RWZ-5 
 
Use the following in conjunction with the 2012 Standard Specifications: 
 
 
Standard Pavement Markings 2012 Roadway Standard Drawings: 
 1205.01, 1205.02, 1205.03, 1205.04, 1205.05,  

1205.06, 1205.07, 1205.08, 1205.09, 1205.10,  
1205.11, 1205.12, 1205.13 
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PROJECT SPECIAL PROVISIONS - STRUCTURES 

 
ALUMINUM BOX CULVERT (ALBC) 
 
Perform the required box culvert construction in accordance with this Special Provision. 
 
The work covered by this special provision consists of furnishing all labor, equipment, materials and a manufacturer 
representative on site, to install the aluminum box culvert as indicated on the plans and Standard Specifications. 
 
Design of the aluminum box culvert and reinforced concrete headwalls shall be the responsibility of the Contractor and shall 
comply with the latest AASHTO design specifications and requirements. The Contractor shall submit, fourteen (14) days prior 
to commencing work at each site, two sets of detailed plans and design calculations that have been checked and sealed by a 
North Carolina Registered Professional Engineer. The plans should be submitted to the Resident Engineer. 
 
Payment will be made under: 
 
Pay Item           Pay Unit 
Aluminum Box Culvert Structure 1 @ 19'-10" x 7'-8"      Each 
Class A Concrete (Headwalls)        CY 
Reinforcing Steel (Headwalls)        LB 
 
GENERAL ALUMINUM STRUCTURE REQUIREMENTS: 
 
All items are incidental to Aluminum Box Culvert: 
 

• All materials shall meet the requirements of the 2012 Standard Specifications. 
 

• All materials shall come from an approved producer who is on the NCDOT Brand Registration Program for Metal 
Pipe. 

 
• Pipe material shall be made of aluminum alloy and in dimensions per the standard specifications and hydraulic 

recommendations. 
 

• Poor quality of workmanship of any materials supplied will constitute grounds for the structure being rejected. 
 

• Manufacturer’s representative, with at least two (2) years of experience in the installation of the type of structure, is 
required to provide technical assistance with the assembly of structure and headwalls as well as being on site during 
the installation and backfilling of pipe with headwalls through completion. 
 

• Detailed shop drawings and design calculations shall be submitted for acceptance. The supplier shall provide a design 
that meets the requirements of AASHTO and is sealed by a NC registered Professional Engineer. 
 

• Headwall locations shall be at or beyond the shoulder point. 
 

• Reinforced Concrete Headwalls will be required on the inlet and outlet of the ALBC. 
 

• ALBC invert elevations shall be a minimum of 1.0’ below streambed. 
 

• Headwall foundation shall be undercut and backfilled with #57 stone 1.0’ below bottom of headwall elevation. 
 

• Headwall and pipe are to be reinforced per AASHTO specifications and structural engineer's requirements. 
 

• All hardware including nuts, bolts, washers, rods, etc. shall be hot dipped galvanized. 
 

• A 2.0’ wide band and a continuous 3/8" thick x 2.0' wide flat gasket made of closed cell neoprene rubber which upon 
assembly provides a watertight seal at each joint will be required. 

 
• All holes or tears in the pipe must be repaired prior to backfilling. 
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• Pipe bed will be undercut and backfilled with the below Foundation Bedding requirements.  Work for pipe bed 

undercut will be incidental to the pipe installation. 
 

• Foundation Bedding shall be constructed to a uniform line and grade using a clean angular #57 stone. One (1) layer of 
Tensar geogrid TX160 shall be installed with the stone bedding along with a 4 ounce non-woven filter fabric placed as 
a soil separator per the bedding details on engineer’s plans.  The TX160 geogrid is to extend upwards past the haunch 
area of the pipe arch with the 4 ounce non-woven filter fabric continuing around the entire pipe arch up to one foot 
above the top of the ALBC, encapsulating the #57 stone used to bed, and backfill the ALBC structure.  Backfill any 
haunch area must be capable of providing a bearing of at least 4,000 PSF. 
 

• The structure shall be backfilled using clean, well graded #57 stone evenly placed on either side of the structure up to 
one foot above the top of the ALBC and at a width no less than 5 feet on either side of  the structures span from 
headwall to headwall encapsulated with a 4 ounce non–woven filter fabric. One layer of TX160 geogrid is to be 
placed just above top of the filter fabric extending past the pipe arch to the natural undisturbed embankments between 
the Inlet and Outlet headwalls. In the road section, an ABC material will be required to extend from one foot above 
the top of the ALBC to the top of the sub-grade of the road. The filter fabric shall be incidental to the installation of 
the ALBC. 

 
• Supplier to include all necessary wale beams, continuous flat gaskets and galvanized steel tieback rods with DMA 

plates and adjustable hot dip galvanized turnbuckles.  Pipe sections and bands shall be assembled and 
alphanumerically / alignment match-marked at the plant site before shipping to verify fit. 
 

• Bands shall be installed onto the pipe sections prior to shipping. 
 

• Pipe manufacturer must provide certification of the measured dimensions of the pipe, bands and the continuous flat 
gaskets. Certification must state that the bands and the gaskets have been pre-fitted and will securely tighten around 
the supplied pipe. Certification of the dimensions must be signed by the manufacturer’s representative and dated. 
 
EXAMPLE: Supplied pipe measures _________ inches in diameter. Supplied bands and the continuous flat gaskets 
measure ________ inches in length and will securely fasten pipe sections, without field modification. 
 
Signature: ____________________ 
 
Date: ___________________ 

 
The Contractor shall provide sealed shop drawings of the proposed aluminum box culvert and headwalls for approval 
by NCDOT prior to construction.  Installation shall be accomplished in accordance with approved NCDOT standard 
and specifications. 
 
NCDOT APPROVED PIPE AND HEADWALL VENDORS: 
 

Contech Construction Products, Inc. 
Rahn Sutton 
Phone: (919 889-0878 
 
Lane Enterprises, Inc. 
Paul Vaughn 
Phone: (540) 674-4645 
 
Pomona Pipe, Inc. 
Don Joyce 
Phone: (336) 255-2655  
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FALSEWORK AND FORMWORK              (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals 

required by the Standard Specifications or other provisions; no additional submittals 

are required herein.  Such temporary works include, but are not limited to, 

falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure 

until it becomes self-supporting.  Formwork is the temporary structure or mold used 

to retain plastic or fluid concrete in its designated shape until it hardens.  Access 

scaffolding is a temporary structure that functions as a work platform that supports 

construction personnel, materials, and tools, but is not intended to support the 

structure.  Scaffolding systems that are used to temporarily support permanent 

structures (as opposed to functioning as work platforms) are considered to be 

falsework under the definitions given.  Shoring is a component of falsework such as 

horizontal, vertical, or inclined support members.  Where the term “temporary 

works” is used, it includes all of the temporary facilities used in bridge construction 

that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads 

imposed and provide the necessary rigidity to achieve the lines and grades shown 

on the plans in the final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also 

ensure the safety and quality required by the design assumptions.  The Engineer has 

authority to reject material on the basis of its condition, inappropriate use, safety, or 

nonconformance with the plans.  Clearly identify allowable loads or stresses for all 

materials or manufactured devices on the plans. Revise the plan and notify the 

Engineer if any change to materials or material strengths is required. 

DocuSign Envelope ID: 7C58DDCC-99D0-4B24-ACEE-C25E9A6E2B93



Project 41665.1B Robeson County Page 3 of 18 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required 

by the Engineer, with design calculations and supporting data in sufficient detail 

to permit a structural and safety review of the proposed design of the temporary 

work. 

On the drawings, show all information necessary to allow the design of any 

component to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of 

proposed sequence, rate of placement, direction of placement, and location of 

all construction joints.  Submit the number of copies as called for by the 

contract. 

When required, have the drawings and calculations prepared under the guidance 

of, and sealed by, a North Carolina Registered Professional Engineer who is 

knowledgeable in temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s 

catalog data listing the weight of all construction equipment that will be 

supported on the temporary work.  Show anticipated total settlements and/or 

deflections of falsework and forms on the working drawings.  Include falsework 

footing settlements, joint take-up, and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly 

spaced, at a maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the 

deck slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-

place half hangers and rods must have a minimum safe working load of 6,000 

lbs.  
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For MBT prestressed concrete girders, 45-degree angle holes for falsework 

hanger rods shall be cast through the girder top flange and located, measuring 

along the top of the member, 1’-2 ½” from the edge of the top flange.  Hanger 

hardware and rods must have a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe 

working load of 3,750 lbs.  The vertical leg of the bracket shall extend to the 

point that the heel bears on the girder bottom flange, no closer than 4 inches 

from the bottom of the member.  However, for 72-inch members, the heel of the 

bracket shall bear on the web, near the bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate 

adjustments for deck geometry, equipment, casting procedures and casting 

conditions.   

If the optional overhang falsework spacing is used, indicate this on the 

falsework submittal and advise the girder producer of the proposed details.  

Failure to notify the Engineer of hanger type and hanger spacing on prestressed 

concrete girder casting drawings may delay the approval of those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge 

of thin top flange concrete girders (such as bulb tee girders) shall be spaced so 

as not to exceed 75% of the manufacturer’s stated safe working load.  Use of 

dual leg hangers (such as Meadow Burke HF-42 and HF-43) are not allowed on 

concrete girders with thin top flanges. Design the falsework and forms 

supporting deck slabs and overhangs on girder bridges so that there will be no 

differential settlement between the girders and the deck forms during placement 

of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and 

forms for screed and fluid concrete loads to be independent of any previous 

deck pour components when the mid-span girder deflection due to deck weight 

is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves 

or other such devices used as part of the falsework or formwork that remains in 

the permanent structure.  If the plan notes indicate that the structure contains the 

necessary corrosion protection required for a Corrosive Site, epoxy coat, 

galvanize or metalize these devices.  Electroplating will not be allowed.  Any 

coating required by the Engineer will be considered incidental to the various 

pay items requiring temporary works. 
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Design falsework and formwork requiring submittals in accordance with the 

1995 AASHTO Guide Design Specifications for Bridge Temporary Works 

except as noted herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 

110 mph.  In addition, Table 2.2A is included to provide the maximum wind 

speeds by county in North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft
2
 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

DocuSign Envelope ID: 7C58DDCC-99D0-4B24-ACEE-C25E9A6E2B93



Project 41665.1B Robeson County Page 6 of 18 

Do not remove forms until the concrete has attained strengths required in 

Article 420-16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent 

damage to the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ 

drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow 

for their review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until 

complete drawings and design calculations, when required, are received by the 

Engineer.  

Do not start construction of any temporary work for which working drawings 

are required until the drawings have been approved.  Such approval does not 

relieve the Contractor of the responsibility for the accuracy and adequacy of the 

working drawings. 

 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  

Ensure that the quality of materials and workmanship employed is consistent with 

that assumed in the design of the temporary works.  Do not weld falsework 

members to any portion of the permanent structure unless approved. Show any 

welding to the permanent structure on the approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, 

for accurate measurement of falsework settlement.  Make sure that the anticipated 

compressive settlement and/or deflection of falsework does not exceed 1 inch.  For 

cast-in-place concrete structures, make sure that the calculated deflection of 

falsework flexural members does not exceed 1/240 of their span regardless of 

whether or not the deflection is compensated by camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout 

the period of its use.  Certify that the manufactured devices have been 

maintained in a condition to allow them to safely carry their rated loads.  

Clearly mark each piece so that its capacity can be readily determined at the job 

site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary 

works, in the presence of the Engineer, not more than 24 hours prior to the 

beginning of each concrete placement.  Inspect other temporary works at least 

once a month to ensure that they are functioning properly.  Have a North 
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Carolina Registered Professional Engineer inspect the cofferdams, shoring, 

sheathing, support of excavation structures, and support systems for load tests 

prior to loading. 

B. Foundations 

Determine the safe bearing capacity of the foundation material on which the 

supports for temporary works rest.  If required by the Engineer, conduct load 

tests to verify proposed bearing capacity values that are marginal or in other 

high-risk situations. 

The use of the foundation support values shown on the contract plans of the 

permanent structure is permitted if the foundations are on the same level and on 

the same soil as those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and 

washout of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during 

construction using standard procedures based on the driving characteristics of 

the pile is permitted.  If preferred, use load tests to confirm the estimated 

capacities; or, if required by the Engineer conduct load tests to verify bearing 

capacity values that are marginal or in other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing 

capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion 

of the work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove 

them in such a manner as to permit the structure to uniformly and gradually take the 

stresses due to its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary 

works will be full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (8-9-13) 

8.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard 

Specifications and this provision.  For this provision, “submittals” refers to only 

those listed in this provision.  The list of submittals contained herein does not 

represent a list of required submittals for the project.  Submittals are only necessary 

for those items as required by the contract.  Make submittals that are not 

specifically noted in this provision directly to the Resident Engineer.  Either the 

Structure Design Unit or the Geotechnical Engineering Unit or both units will 

jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly 

affects project cost, field construction or operations, discuss the submittal with and 

submit all copies to the Resident Engineer.  State the reason for the proposed 

variation in the submittal.  To minimize review time, make sure all submittals are 

complete when initially submitted.  Provide a contact name and information with 

each submittal.  Direct any questions regarding submittal requirements to the 

Resident Engineer, Structure Design Unit contacts or the Geotechnical Engineering 

Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working 

drawings, provide the name, address and telephone number of the facility where 

fabrication will actually be done if different than shown on the title block of the 

submitted working drawings.  This includes, but is not limited to, precast concrete 

items, prestressed concrete items and fabricated steel or aluminum items. 

9.0 ADDRESSES AND CONTACTS 

For submittals to the Structure Design Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E. 

State Structures Engineer State Structures Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structures Management Unit Structures Management Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. P. D. Lambert, P. E. Attention:  Mr. P. D. Lambert, 

P. E. 

Submittals may also be made via email.   

Send submittals to: 

plambert@ncdot.gov        (Paul Lambert) 
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Send an additional e-copy of the submittal to the following address: 

jgaither@ncdot.gov           (James Gaither) 

jlbolden@ncdot.gov           (James Bolden) 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office 

address: 

Via US mail: Via other delivery service: 

Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 

100 

Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office 

address: 

Via US mail: Via other delivery service: 

Mr. Eric Williams, P. E. Mr. Eric Williams, P. E. 

Western Regional Geotechnical Western Region Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Western Regional Office Western Regional Office 

5253 Z Max Boulevard 5253 Z Max Boulevard 

Harrisburg, NC  28075 Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structure Design 

Unit can be viewed from the Unit’s web site, via the “Contractor Submittal” link. 

Direct any questions concerning submittal review status, review comments or 

drawing markups to the following contacts: 

 

Primary Structures Contact:      Paul 

Lambert    (919) 707 – 6407 

       

 (919) 250 – 4082 facsimile 

       

 plambert@ncdot.gov 
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Secondary Structures Contacts: James Gaither  

 (919) 707 – 6409 

  James Bolden  

 (919) 707 – 6408   

    

Eastern Regional Geotechnical Contact (Divisions 1-7): 

  K. J. Kim   

 (919) 662 – 4710 

  (919) 662 – 3095 facsimile 

  kkim@ncdot.gov 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams  (704) 

455 – 8902 

  (704) 455 – 8912 facsimile 

  ewilliams@ncdot.gov 

10.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the 

Resident Engineer.  At the same time, submit the number of hard copies shown 

below of the same complete submittal directly to the Structure Design Unit and/or 

the Geotechnical Engineering Unit. 

The first table below covers “Structure Submittals”.  The Resident Engineer will 

receive review comments and drawing markups for these submittals from the 

Structure Design Unit.  The second table in this section covers “Geotechnical 

Submittals”.  The Resident Engineer will receive review comments and drawing 

markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the 

Structure Design Unit or the Geotechnical Engineering Unit unless both units 

require submittal copies in which case submit a set of supporting calculations to 

each unit.  Provide additional copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structure 

Design Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 
1
 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 5 0 Plan Note, SN Sheet & 
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“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 
6
 9 0 “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 

Seals” 

    

 

Expansion Joint Seals 

(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 
2
 

(substructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

8 0 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 

Bearings 
4,5

 
7 0 Article 1072-8 

Miscellaneous Metalwork 
4,5

 7 0 Article 1072-8 

Optional Disc Bearings 
4
 8 0 “Optional Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
7 0 Article 420-20 

Pot Bearings 
4
 8 0 “Pot Bearings” 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 
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Prestressed Concrete Cored Slab 

(detensioning sequences) 
3
 

6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible 
0 Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
5 0 Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

2, then 

1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

2, then 

1 reproducible 
0 

“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
10 0 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 
5
 

7 0 
Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 
4
 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 
4
 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals 

are required.  References in quotes refer to the provision by that name.  Articles refer 

to the Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is 

available from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structure Design Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

DocuSign Envelope ID: 7C58DDCC-99D0-4B24-ACEE-C25E9A6E2B93



Project 41665.1B Robeson County Page 15 of 18 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts 

of Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

 

 

GEOTECHNICAL SUBMITTALS 

 

Submittal
 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structure 

Design Unit 

Contract Reference 

Requiring Submittal 
1
 

Drilled Pier Construction Plans 
2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 
2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 
2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 
4 8 drawings,   

2 calculations 
2 drawings Applicable Provisions 

Temporary Shoring 
4 5 drawings,   

2 calculations 
2 drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals 

are required.  References in quotes refer to the provision by that name.  Subarticles 

refer to the Standard Specifications. 

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer.  

Submit a second copy of submittal electronically (PDF via email) or by facsimile, US 

mail or other delivery service to the appropriate Geotechnical Engineering Unit 

regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY (8-15-05) 

 

Comply with the manufacturer specifications and limitations applicable to the operation 

of any and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated 

rental companies shall comply with the current Occupational Safety and Health 

Administration regulations (OSHA). 

 

Submit all items listed below to the Engineer prior to beginning crane operations 

involving critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the 

manufacturer’s crane chart capacity for the radius at which the load will be lifted or 

requires the use of more than one crane. Changes in personnel or equipment must be 

reported to the Engineer and all applicable items listed below must be updated and 

submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent 

Person” responsible for crane safety and lifting operations. The named 

competent person will have the responsibility and authority to stop any work 

activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible 

for rigging operations.  Qualifications and experience should include, but not be 

limited to, weight calculations, center of gravity determinations, selection and 

inspection of sling and rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and 

readily accessible for review upon request.  

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall 

be certified by NC CCO (National Commission for the Certification of Crane 

Operators), or satisfactorily complete the Carolinas AGC’s Professional Crane 

Operator's Proficiency Program. Other approved nationally accredited programs 

will be considered upon request. All crane operators shall also have a current 

CDL medical card. Submit a list of anticipated critical lifts and corresponding 

crane operator(s). Include current certification for the type of crane operated 

(small hydraulic, large hydraulic, small lattice, large lattice) and medical 

evaluations for each operator.  
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TIMBER END BENTS       (Special) 

1.0 DESCRIPTION 

The work in this section covers the furnishing of materials and installation of the 

timber end bents required for the prefabricated pedestrian bridge. The work shall 

include all materials and work required to complete the timber end bents including 

but not limited to the necessary excavation, foundation conditioning, and timber 

construction including all necessary hardware. It shall also include erection, 

removal and transporting of the prefabricated superstructure for the pedestrian 

bridge. 

2.0 MATERIALS  
 

The end bents shall consist of new timber members as specified in the plans and in 

accordance with Section 1082, Structural Timber and Lumber, of the standard 

specifications. Preservative treatment for treated timbers shall be as specified in 

1082-4 for bridges for use category condition UC4B – ground contact heavy duty. 

 

All hardware utilized to connect the end bent timbers shall be galvanized. Bolts and 

threaded rod steel shall be ASTM A-307 Grade A with hex nuts and circular 

washers. Hex nuts shall be ASTM A563 and ASTM F877 washers generally used 

for timber construction. 

 

Foundation conditioning material placed below the end bent shall be Class VI select 

material as defined in Section 1016 of the standard specifications. 

 

3.0 WORKING DRAWING SUBMITTALS 
 

Submit working drawings in accordance with Article 105-2 and the project special 

provision Submittal of Working Drawings. Five copies of all submittals shall be 

required. 

Submittals shall include material certifications for the timber members, connection 

hardware and foundation conditioning material.  

4.0 REQUIREMENTS 

The location of the end bent shall be as required for the owner supplied 

prefabricated superstructure and as indicated on the roadway plans. The contractor 

shall verify the as-built locations for the required prefabricated superstructure at the 

owner’s storage location prior to constructing the end bent. Any discrepancy 

between the end bent detailed in the plans and the prefabricated superstructure 

measurements shall be brought to the engineer’s attention prior to start of 

construction.  
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Excavation for the end bent to suitable soil as defined in the contract drawings shall 

be to the depth required for the installation of the superstructure at the roadway plan 

elevations. A minimum of a one foot thick foundation conditioning material shall be 

placed beneath the anticipated timber key member elevation. Conditioning material 

shall then be brought to the bottom of the mat footing member elevation.  Backfill 

above the base of the mat footing shall be consistent with Article 410-8. Backfill 

will be considered incidental to the work covered in this special provision. 

As noted in the plans, the Timber End Bents may be constructed with untreated 

timbers when a temporary installation of less than three months is anticipated. End 

bents anticipated to be in place for more than three months shall be treated as 

required by this special provision. The reuse of a temporary timber end bent shall 

not be permitted. The contractor shall be responsible for removal and salvaging or 

disposing of the Timber End Bents once the temporary pedestrian bridge is no 

longer needed.  

The contractor shall be responsible for loading, delivering and erecting the 

prefabricated superstructure as part of this special provision. The owner shall 

provide the proper pickup and blocking requirements for the prefabricated 

superstructure. In addition, at the completion of the project, the Contractor shall be 

responsible for carefully removing the Owner’s prefabricated superstructure and 

delivering and unloading the superstructure in the Owner’s designated storage 

location. The cost associated with this work shall be included in the cost for the 

Timber End Bents.  

5.0 MEASUREMENT AND PAYMENT 

The Timber End bents shall be paid for as a lump sum. All costs associated with the 

work in this special provision shall be included in the lump sum price bid by the 

contractor. 

DocuSign Envelope ID: 7C58DDCC-99D0-4B24-ACEE-C25E9A6E2B93



DocuSign Envelope ID: 9B177E14-DB5B-4930-9B71-A2816199AACA

4/13/2015 

https://trust.docusign.com


Project SF-770446 ST-2 Robeson County 

 

Bridge width shall be as shown on the plans. 

 

2.3 Bridge System Type 

 

The bridge shall be designed as a truss system for which the manufacturer has 

been approved. To provide sufficient clearance beneath the span, a through truss 

span is intended as indicated in the drawing. 

 

2.4 Member Components 

 

All members of the vertical trusses shall be fabricated from structural steel shapes 

or square or rectangular steel tubing. 

 

Unless the fastenings are specifically designed to provide adequate lateral support 

to the top flange of open shape members (w-shapes and channels), a minimum of 

one stiffener shall be provided in each member at every attachment to another 

member. 

 

2.5 Attachments 

 

2.5.1 Pedestrian/ Bicycle Railing 

 

The bridge shall be provided with a continuous pedestrian/ bicycle railing 

on each side of the bridge.  Design the vertical and/ or horizontal members 

of this railing to meet all geometric and loading requirements for 

pedestrian and bicycle bridge rails, as outlined in Section 13.10 of the 

latest edition of AASHTO “LRFD Bridge Design Specifications,” except 

as modified in this provision.  For bridges with only pedestrian traffic, the 

height of the top of the rail system shall be 42” above the bridge deck.  For 

bridges with pedestrian and bicycle traffic, the height of the top of the rail 

system shall be 54” above the bridge deck, unless otherwise allowed by 

the NCDOT Bicycle and Pedestrian Division. 

 

As a minimum, three rails shall be provided: 

• A top rail at the height indicated above. 

• A bottom rail mounted at a height adequate to provide a 2” gap 

between the bottom of the rail and the top of the deck. 

• A rail at mid-height between the top and bottom rails. 

 

The presence of fencing or mesh, typically used as protective screening for 

overpass structures, shall not eliminate rail requirements.   

 

2.5.2 Handrail 

 

The bridge shall be provided with continuous handrails on each side of the 

bridge.  Handrails shall be provided with a minimum 1-1/2” knuckle space 

between the railing and the truss verticals and diagonals, fencing, or other 
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portions of the rail assembly.  The rails shall be located 36” above the 

deck surface.  The handrails shall be secure and shall not rotate in their 

fittings.  The mounting of the handrails shall be such that the completed 

handrail and supports are capable of withstanding standard AASHTO 

loadings.  The handrail shall deflect no more than ¼” under this loading.  

The end of the railing shall be capped with a flush end cap. 

 

Handrail attachment brackets shall be of steel, matching the bridge 

superstructure. 

 

2.6 Camber 

 

The bridge shall have a vertical camber dimension at midspan equal to 100% of 

the full dead load deflection. 

 

3.0 ENGINEERING 
 

Structural design of the bridge structure shall be performed by or under the direct 

supervision of a licensed Professional Engineer and done in accordance with recognized 

engineering practices and principles.  The engineer shall be licensed to practice in North 

Carolina. 

 

Unless indicated otherwise, pedestrian bridge design shall be in accordance with all 

requirements of AASHTO “LRFD Guide Specifications for Design of Pedestrian 

Bridges.”  More specific requirements are listed below. 

 

3.1 Design Loads 

 

Design loads, pedestrian, vehicular, wind, and combinations shall be in 

accordance with the AASHTO “LRFD Guide Specifications for Design of 

Pedestrian Bridges.” 

 

3.2 Design Limitations 

 

3.2.1 Design Limitations 

 

Deflections, vibrations, fatigue, and other design details shall adhere to 

AASHTO requirements. 

 

3.2.2 Minimum Thickness of Metal 

 

The minimum thickness of all structural steel members shall be ¼” 

nominal and be in accordance with the AISC Manual of Steel 

Construction’s “Standard Mill Practice Guidelines.”  For ASTM A500 and 

ASTM A847 tubing, the section properties used for design shall be per the 

Steel Tube Institute of North America’s Hollow Structure Sections 

“Dimension and Section Properties.” 
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3.3 Governing Design Codes/ References 

 

Structural Members shall be designed in accordance with recognized engineering 

practices and principles as follows: 

 

3.3.1 Structural Steel Allowable Stresses 

 

American Association of State Highway and Transportation Officials 

(AASHTO) 

 

Allowable Design Stresses shall be in accordance with the AASHTO 

“LRFD Bridge Design Specifications,” latest addition. 

 

3.3.2 Welded Connections 

 

American National Standards Institute/ American Welding Society (ANSI/ 

AWS) 

 

All welded connections shall be checked, when within applicable limits, 

for the limiting failure modes outlined in the latest ANSI/ AWS D1.1 

Structural Welding Code. 

 

When outside the “validity range” defined in these design guidelines, the 

following limit states or failure modes must be checked: 

 

• Chord face plastification 

• Punching shear (through main member face) 

• Material failure 

- Tension failure of the web member 

- Local buckling of a compression web member 

• Weld failure 

- Allowable stress based on “effective lengths” 

- “Ultimate” capacity 

• Local buckling of a main member face 

• Main member failure: 

- Web or sidewall yielding 

- Web or sidewall crippling 

- Web or sidewall buckling 

- Overall shear failure 

 

All tubular joints shall be plain unstiffened joints (made without the use of 

reinforcing plates) except as follows: 

 

• Floor beams hung below the lower chord of the structure may be 

constructed with or without stiffener (or gusset) plates, as required 

by design. 

DocuSign Envelope ID: 9B177E14-DB5B-4930-9B71-A2816199AACA



Project SF-770446 ST-5 Robeson County 

 

• Floor beams that frame directly into the truss verticals (H-section 

bridges) may be designed with or without end stiffening plates as 

required by design. 

• Where chords, end floor beams, and, in high profiles, the top end 

struts weld to the end verticals, the end verticals (or connections) 

may require stiffening to transfer the forces from these members 

into the end vertical. 

• Truss vertical to chord connections. 

 

NOTE: The effects of fabrication tolerances shall be accounted for in the 

design of the structure.  Special attention shall be given to the actual fit-up 

gap at welded truss joints. 

 

3.3.3 Welded Splices 

 

American National Standards Institute/ American Welding Society (ANSI/ 

AWS) and American Institute of Steel Construction (AISC) 

 

No welded field splices will be allowed. 

 

If shop welded splices are necessary, their locations shall be indicated on 

the submitted shop drawings.  A welded splice for the top chord should 

not be located in the same bay as a welded splice for the bottom chord.  

Splice weld details shall be provided on the shop drawings. 

 

3.3.4 Bolted Splices 

 

American Institute of Steel Construction (AISC) 

 

Bolted field splices shall be located on the bridge to produce a bridge that 

can be economically shipped and erected.  Splices along the length of the 

bridge (in chords and diagonals) shall be placed at the approximately mid-

point of a bay (between two panel points).  Splices across the width of the 

bridge (in floor beams and wind braces) may be used, when necessary, to 

keep the overall structure width within reasonable limits for shipping.  

Tension on the splice bolts shall be calibrated using direct tension 

indicator washers (DTIs) in accordance with Article 440-8 of the NCDOT 

Standard Specifications. 

 

4.0 MATERIALS AND INSPECTION  
 

Unless noted otherwise, all materials, construction, and inspection shall be in accordance 

with Section 1072 of the NCDOT Standard Specifications. 

 

Within seven (7) days after receiving award of the winning project bid, the fabricator 

shall notify the NCDOT Materials and Test Unit (919-733-7411) to allow for 

communication between the fabricator and Materials and Tests regarding certification, 
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material sampling and testing, and other items stated in Section 1072 of the NCDOT 

Standard Specifications. 

 

4.1 Steel 

 

4.1.1 Steel 

 

Unless noted otherwise, bridges shall be fabricated from steel meeting 

requirements of AASHTO M270 Grade 36.  Such steel bridges shall be 

provided with a corrosion protection measure (painting, galvanizing, 

metalizing).  Such corrosion protection shall be indicated on the plans and 

shall be in accordance with the NCDOT Standard Specifications. 

 

 

4.1.2 Weathering Steel 

 

As desired and indicated on the project plans, bridges shall be fabricated 

from high-strength, low-alloy, atmospheric corrosion resistant ASTM 

A847 cold-formed, welded square and rectangular tubing and/ or 

atmospheric corrosion resistant ASTM A588, ASTM A242, and ASTM 

A606 plate and structural steel shapes (Fy = 50,000 psi).  The minimum 

corrosion index of the atmospheric corrosion resistant steel, as determined 

in accordance with ASTM G101, shall be 6.0. 

 

After fabrication, weathering steel shall be shop cleaned to a SSPC SP-6 

finish. 

 

4.2 High-Strength Bolts, Nuts, and Washers 

 

Bolts, nuts, and washers shall be in accordance with Section 1072-5(F) of the 

NCDOT Standard Specifications. 

 

4.3 Direct Tension Indicator Washers (DTIs) 

 

DTIs shall be in accordance with Section 1072-4(C)(4)(c) of the NCDOT 

Standard Specifications. 

 

4.4 Metal Stay-In-Place Forms 

 

If necessary for a cast-in-place concrete deck, the prefabricated pedestrian bridge 

shall come equipped with galvanized metal stay-in-place forms to accommodate a 

reinforced concrete deck.  The forms shall be designed and fabricated to conform 

to Section 420-3 of the NCDOT Standard Specifications 

 

4.5 Wood Deck 
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Wood decking for the prefabricated pedestrian bridge shall conform to Section 

1082 of the NCDOT Standard Specifications.  Wood decking that is of lesser 

grade than that specified in the Standard Specifications shall be justified through 

design calculations and noted on the project plans. 

 

5.0 SUBMITTALS 
 

5.1 Submittal Drawings 

 

Schematic drawings and diagrams shall be submitted to the NCDOT Structures 

Management Unit (SMU) for their review after receipt of order.  Submittal 

drawings shall be unique drawings, prepared to illustrate the specific portion of 

the work to be done.  All relative design information such as member sizes, bridge 

reactions, and general notes shall be clearly specified on the drawings.  Drawings 

shall have cross referenced details and sheet numbers.  All drawings shall be 

signed and sealed by a Professional Engineer who is licensed as outlined in 

Section 3.0 

. 

5.2 Structural Calculations 

 

Structural calculations for the bridge superstructure shall be submitted by the 

bridge manufacturer and reviewed by NCDOT SMU.  All calculations shall be 

signed and sealed by a Professional Engineer who is licensed as outlined in 

Section 3.0.  The calculations shall include all design information necessary to 

determine the structural adequacy of the bridge.  The calculations shall include, 

but are not limited to, the following: 

 

• All AASHTO allowable stress checks for axial, bending, and shear forces in 

the critical member of each truss member type (i.e., top chord, bottom chord, 

floor beam, etc.). 

• Checks for the critical connection failure modes for each truss member type 

(i.e., diagonal, floor beam, etc.).  Special attention shall be given to all welded 

tube-on-tube connections. 

• All bolted splice connections. 

• Main truss deflection checks. 

• U-Frame stiffness checks (used to determine “K” factors for out-of-plane 

buckling of the top chord) for all half through or “pony” truss bridges. 

• Deck design. 

 

NOTE: The analysis and design of triangulated truss bridges shall account for 

moments induced in members due to joint fixity where applicable.  Moments due 

to both truss deflection and joint eccentricity must be considered. 

 

6.0 FABRICATION 
 

6.1 General Requirements 
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6.1.1 Drain Holes 

 

Weep/ drain holes shall be provided in all tubular bridge members, for 

drainage at their lowest point, unless such members are free-draining, 

open-ended. 

  

6.1.2 Welds 

 

Special attention shall be given to developing sufficient weld throats on 

tubular members.  Fillet weld details shall be in accordance with AWS 

D1.1, Section 3.9 (See AWS Figure 3.2).  Unless determined otherwise by 

testing, the loss factor “Z” for heel welds shall be in accordance with 

AWS Table 2.8.  Fillet welds that run onto the radius of a tube shall be 

built up to obtain the full throat thickness.  The maximum root openings of 

fillet welds shall not exceed 3/16” in conformance with AWS D1.1, 

Section 5.22.  Weld size or effective throat dimensions shall be increased 

in accordance with this same section when applicable (i.e., fit-up gaps > 

1/16”). 

 

The fabricator shall have verified that the thickness of partial joint 

penetration groove welds (primarily matched edge welds or the flare-

bevel-groove welds on underhung floor beams) shall be obtainable with 

their fit-up and weld procedures.  Matched edge welds shall be "flushed” 

out when required, to obtain the full throat or branch member wall 

thickness. 

 

For full penetration butt welds of tubular members, the backing material 

shall be fabricated prior to installation in the tube, so as to be continuous 

around the full tube perimeter, including corners.  Backing may be of four 

types: 

 

• A “box” welded up from four (4) plates. 

• Two “channel” sections, bent to fit the inside radius of the tube, 

welded together with full penetration welds. 

• A smaller tube section that slides inside the spliced tube. 

• A solid plate cut to fit the inside radius of the tube. 

 

Corners of the “box” backing, made from four plates, shall be welded and 

ground to match the inside corner radii of the chords.  The solid plate 

option shall require a weep hole either in the chord wall above the “high 

side” of the plate or in the plate itself.  In all types of backing, the 

minimum fit-up tolerances for the backing must be maintained at the 

corners of the tubes, as well as across the “flats.” 

 

6.2 Weld Inspection and Testing 

 

All welds shall be visually inspected. 
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A minimum ten percent (10%) of all fillet welds shall be tested by 

Magnetic Particle Testing (MT). 

All (100%) full penetration welds shall be subject to Radiographic Testing 

(RT). 

 

Welding inspection and testing shall be subject to the requirements of 

AWS D1.1 or AWS 1.5, whichever is applicable and more stringent. 

 

Also, please refer to Section 1072 of the NCDOT Standard Specifications. 

 

6.3 Quality Certification 

 

Bridge shall be fabricated by a fabricator that is currently certified by the 

American Institute of Steel Construction to have the personnel, 

organization, experience, capability, and commitment to produce 

fabricated structural steel for the category “Simple Steel Bridges,” as set 

forth in then AISC Certification Program.  Quality control shall be in 

accordance with procedures outlined for AISC certification. 

 

 

7.0 DELIVERY AND ERECTION 
 

Delivery shall be made to a location designated by NCDOT. The expectation is the 

superstructure shall be delivered to the intended project site: NC41 (Martin Luther King, 

Jr. Drive) over Gum Swamp Canal, in Lumberton, Robeson County, NC. However, 

depending on scheduling, the superstructure may be delivered to a State property located 

near the project site. The delivery location shall be easily accessible to normal over-the-

road tractor-trailer equipment.  All trucks delivering bridge materials will need to be 

unloaded at the time of arrival. 

 

The manufacturer will provide detailed, written instruction in the proper lifting 

procedures. No field splicing of the superstructure will be permitted.  The method and 

sequence of erection shall be the responsibility of the party taking delivery of the 

superstructure, unless specifically directed by the manufacturer in such matters. The 

manufacturer shall supply detailed, written instructions for the proper storage of the 

superstructure for prolonged periods of non-use in a yard.  

 

The bridge manufacturer shall provide written inspection and maintenance procedures to 

be followed by the bridge owner for both in-use and non-use conditions. 

 

8.0 FOUNDATIONS 
 

Unless specified otherwise, the bridge manufacturer shall determine the number, location 

and layout, diameter, minimum grade, finish, and embedment of all anchor bolts.  The 

anchor bolts shall be designed to resist all horizontal and uplift forces to be transferred by 

the superstructure to the supporting foundations.  Engineering design of the bridge 

supporting foundations (abutment, pier, bracket, and/or footings) shall be the 
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responsibility of the foundation engineer.  The superstructure fabricator shall provide 

bearings and anchor bolts required for the construction of the bridge supporting 

foundations consistent with the loads and design calculations for the superstructure.  The 

contractor/owner shall install anchor bolts and bearings in accordance with the bridge 

manufacturer’s anchor bolt plans and requirements. 

 

Information as to bridge support reactions, bearings and anchor bolt locations and 

requirements shall be furnished by the bridge manufacturer after receipt of order and after 

the bridge design is complete. 

 

 

9.0 WARRANTY 
 

The bridge manufacture shall warrant their steel structure(s) to be free of design, 

material, and workmanship defects for a period of ten (10) years from the date of 

delivery. 

 

This warranty shall not cover defects in the bridge caused by abuse, misuse, overloading, 

accident, improper maintenance, alteration, or any other cause not the result of defective 

materials or workmanship. 

 

This warranty shall be void unless owner’s maintenance records can be supplied.  Such 

records shall indicate compliance with minimum guidelines specified in the inspection 

and maintenance procedures. 

 

Repair or replacement shall be the exclusive remedy for defects under this warranty.  The 

bridge manufacturer shall not be liable for any consequential or incidental damages for 

breach of any express or implied warranty on their structures. 

 

10.0 BASIS OF PAYMENT 
 

Payment will be made under: 

 

Prefabricated Pedestrian Bridge, Station 10+75.00 –PB-   Lump Sum 
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THE SITE DIFFERING FROM THOSE INDICATED IN THE SUBSURFACE INFORMATION.

EXTENSION OF TIME FOR ANY REASON RESULTING FROM THE ACTUAL CONDITIONS ENCOUNTERED AT

PROJECT.  THE CONTRACTOR SHALL HAVE NO CLAIM FOR ADDITIONAL COMPENSATION OR FOR AN

AS HE DEEMS NECESSARY TO SATISFY HIMSELF AS TO CONDITIONS TO BE ENCOUNTERED ON THE

THE BIDDER OR CONTRACTOR IS CAUTIONED TO MAKE SUCH INDEPENDENT SUBSURFACE INVESTIGATIONS

OPINION OF THE DEPARTMENT AS TO THE TYPE OF MATERIALS AND CONDITIONS TO BE ENCOUNTERED.

SUFFICIENCY OR ACCURACY OF THE INVESTIGATION MADE, NOR THE INTERPRETATIONS MADE, OR

DESIGN INFORMATION ON THIS PROJECT.  THE DEPARTMENT DOES NOT WARRANT OR GUARANTEE THE

AND CONSTRUCTION PURPOSES, REFER TO THE CONSTRUCTION PLANS AND DOCUMENTS FOR FINAL

PRELIMINARY ONLY AND IN MANY CASES THE FINAL DESIGN DETAILS ARE DIFFERENT.  FOR BIDDING

THE BIDDER OR CONTRACTOR IS CAUTIONED THAT DETAILS SHOWN ON THE SUBSURFACE PLANS ARE

INCLUDING TEMPERATURES, PRECIPITATION AND WIND, AS WELL AS OTHER NON-CLIMATIC FACTORS.

SOIL MOISTURE CONDITIONS MAY VARY CONSIDERABLY WITH TIME ACCORDING TO CLIMATIC CONDITIONS

INVESTIGATIONS ARE AS RECORDED AT THE TIME OF THE INVESTIGATION.  THESE WATER LEVELS OR

THE OBSERVED WATER LEVELS OR SOIL MOISTURE CONDITIONS INDICATED IN THE SUBSURFACE

CAN BE RELIED ON ONLY TO THE DEGREE OF RELIABILITY INHERENT IN THE STANDARD TEST METHOD.

WITHIN THE BOREHOLE.  THE LABORATORY SAMPLE DATA AND THE IN SITU (IN-PLACE) TEST DATA

REFLECT THE ACTUAL SUBSURFACE CONDITIONS BETWEEN BORINGS OR BETWEEN SAMPLED STRATA 

GEOTECHNICAL INTERPRETATION OF ALL AVAILABLE SUBSURFACE DATA AND MAY NOT NECESSARILY

GENERAL SOIL AND ROCK STRATA DESCRIPTIONS AND INDICATED BOUNDARIES ARE BASED ON A

BORING LOGS, ROCK CORES AND SOIL TEST DATA ARE NOT PART OF THE CONTRACT.

GEOTECHNICAL ENGINEERING UNIT AT (919) 707-6850.  THE SUBSURFACE PLANS AND REPORTS, FIELD

BE REVIEWED OR INSPECTED IN RALEIGH BY CONTACTING THE N. C. DEPARTMENT OF TRANSPORTATION,

PURPOSES.  THE VARIOUS FIELD BORING LOGS, ROCK CORES AND SOIL TEST DATA AVAILABLE MAY

MADE FOR THE PURPOSE OF STUDY, PLANNING AND DESIGN, AND NOT FOR CONSTRUCTION OR PAY

THE SUBSURFACE INFORMATION AND THE SUBSURFACE INVESTIGATION ON WHICH IT IS BASED WERE
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SOIL DESCRIPTION

SOIL LEGEND AND AASHTO CLASSIFICATION

CONSISTENCY OR DENSENESS

TEXTURE OR GRAIN SIZE

SOIL MOISTURE - CORRELATION OF TERMS

PLASTICITY

COLOR

ORGANIC MATERIALS

A-1 A-3 A-2 A-4 A-5 A-6 A-7

A-1-a A-1-b A-2-4 A-2-5 A-2-6 A-2-7

15 MX

30 MX

50 MX

25 MX

50 MX

10 MX

51 MN

35 MX 35 MX 36 MN

10 MX

40 MX

10 MX

41 MN

11 MN

40 MX

11 MN

41 MN

10 MX

41 MN

11 MN

41 MN

11 MN

40 MX

10 MX

40 MX

0 0 0 4 MX 8 MX 12 MX 16 MX

SOILS

CLAYEY MATTER

ORGANIC

AMOUNTS OF

MODERATE

LITTLE OR

SOILS WITH

SOILS

ORGANIC

HIGHLY

EXCELLENT TO GOOD FAIR TO POOR POOR UNSUITABLE

2

N/A

OPENING (MM)

U.S. STD. SIEVE SIZE

FINE

SAND

COARSE

 SAND
BOULDER COBBLE GRAVEL SILT CLAY

GRAIN

SIZE

MM

IN.

0.25

  (PI)

 RANGE

PLASTIC

LL

PL

OM

SL

LIQUID LIMIT

PLASTIC LIMIT

OPTIMUM MOISTURE

SHRINKAGE LIMIT

   (SAT.)

- SATURATED -

- WET - (W)

- MOIST - (M)

- DRY - (D)

FROM BELOW THE GROUND WATER TABLE

USUALLY LIQUID; VERY WET, USUALLY

ATTAIN OPTIMUM MOISTURE

SEMISOLID; REQUIRES DRYING TO

SOLID; AT OR NEAR OPTIMUM MOISTURE

ATTAIN OPTIMUM MOISTURE

REQUIRES ADDITIONAL WATER TO

GRADATION

ANGULARITY OF GRAINS

MINERALOGICAL COMPOSITION

COMPRESSIBILITY

HIGHLY COMPRESSIBLE

MODERATELY COMPRESSIBLE

SLIGHTLY COMPRESSIBLE

GROUND WATER

0.005

 40 

0.42 0.25  

 

4.76   

10    

2.00 0.075 0.053

0.052.0

MODIFIERS SUCH AS LIGHT, DARK, STREAKED, ETC. ARE USED TO DESCRIBE APPEARANCE.

(BLDR.) (COB.) (GR.)
(CSE. SD.)

(SL.) (CL.)

PERCENTAGE OF MATERIAL

HIGHLY

SOME

LITTLE

TRACE

35% AND ABOVE

20 - 35%

10 - 20%

 1 - 10%

HIGHLY ORGANIC

MODERATELY ORGANIC

LITTLE ORGANIC MATTER

TRACE OF ORGANIC MATTER

WATER LEVEL IN BORE HOLE IMMEDIATELY AFTER DRILLING

PW

24

SPRING OR SEEP

STATIC WATER LEVEL AFTER       HOURS

PERCHED WATER, SATURATED ZONE, OR WATER BEARING STRATA

DESCRIPTIONS MAY INCLUDE COLOR OR COLOR COMBINATIONS (TAN, RED, YELLOW-BROWN, BLUE-GRAY).

THE ANGULARITY OR ROUNDNESS OF SOIL GRAINS IS DESIGNATED BY THE TERMS:

36 MN36 MN36 MN35 MX35 MX

NO MX

(NON-COHESIVE)

MATERIAL

GRANULAR

GENERALLY

(COHESIVE)

MATERIAL

SILT-CLAY

GENERALLY

4 60 200 270

305

12

75

3

(ATTERBERG LIMITS)

SOIL MOISTURE SCALE

DESCRIPTION

FIELD MOISTURE
GUIDE FOR FIELD MOISTURE DESCRIPTION

(F SD.)

CLASS.

GENERAL

CLASS.

GROUP

SYMBOL

GROUP INDEX

MATERIALS

OF MAJOR

USUAL TYPES

#200

#40

#10

% PASSING

(     35% PASSING #200)

 GRANULAR MATERIALS

(     35% PASSING #200)

SILT-CLAY MATERIALS

PI OF A-7-5 SUBGROUP IS    LL - 30 ; PI OF A-7-6 SUBGROUP IS   LL - 30

A-3

A-1, A-2

A-6, A-7

A-4, A-5

SAND

GRAVEL, AND

STONE FRAGS.

SAND

FINE

GRAVEL AND SAND

SILTY OR CLAYEY

SOILS

SILTY

POOR

FAIR TO

(N-VALUE)

PENETRATION RESISTENCE

RANGE OF STANDARD

(TONS/FT )

COMPRESSIVE STRENGTH

RANGE OF UNCONFINED

CONSISTENCY

COMPACTNESS OR
PRIMARY SOIL TYPE

VERY DENSE

DENSE

MEDIUM DENSE

LOOSE

VERY LOOSE

HARD

VERY STIFF

STIFF

MEDIUM STIFF

SOFT

VERY SOFT

> 4

2 TO 4

1 TO 2

0.5 TO 1.0

0.25 TO 0.5

< 0.25

> 30

15 TO 30

8 TO 15

4 TO 8

2 TO 4

< 2

> 50

30 TO 50

10 TO 30

4 TO 10

< 4

26 OR MORE

16-25

6-15

0-5

HIGH

MEDIUM

SLIGHT

VERY LOW

> 10%

5 - 10%

3 - 5%

2 - 3%

SOILS
GRANULAR

SOILS
SILT - CLAY

> 20%

12 - 20%

5 - 12%

3 - 5%

A-7-6

A-7-5,

LL > 50

LL = 31 - 50

LL < 31

AS SUBGRADE

GEN. RATING

PI

LL

PASSING #4O

MATERIAL

6 MX NP

SOILS

GRANULAR

SOILS

CLAY

SILT-

PEAT

MUCK,

VERY STIFF, GRAY, SILTY CLAY, MOIST WITH INTERBEDDED FINE SAND LAYERS, HIGHLY PLASTIC, A-7-6
ANGULAR, SUBANGULAR, SUBROUNDED, OR ROUNDED.

HIGHLY PLASTIC

MODERATELY PLASTIC

SLIGHTLY PLASTIC

NON PLASTIC

AS MINERALOGICAL COMPOSITION, ANGULARITY, STRUCTURE, PLASTICITY, ETC.  FOR EXAMPLE,

CONSISTENCY, COLOR, TEXTURE, MOISTURE, AASHTO CLASSIFICATION, AND OTHER PERTINENT FACTORS SUCH 

IS BASED ON THE AASHTO SYSTEM.  BASIC DESCRIPTIONS GENERALLY INCLUDE THE FOLLOWING:

ACCORDING TO THE STANDARD PENETRATION TEST (AASHTO T 206, ASTM D1586).  SOIL CLASSIFICATION

BE PENETRATED WITH A CONTINUOUS FLIGHT POWER AUGER AND YIELD LESS THAN 100 BLOWS PER FOOT

SOIL IS CONSIDERED UNCONSOLIDATED, SEMI-CONSOLIDATED, OR WEATHERED EARTH MATERIALS THAT CAN

UNIFORMLY GRADED - INDICATES THAT SOIL PARTICLES ARE ALL APPROXIMATELY THE SAME SIZE.

GAP-GRADED - INDICATES A MIXTURE OF UNIFORM PARTICLE SIZES OF TWO OR MORE SIZES.

WELL GRADED - INDICATES A GOOD REPRESENTATION OF PARTICLE SIZES FROM FINE TO COARSE.

PLASTICITY INDEX (PI) DRY STRENGTH

ORGANIC MATERIAL OTHER MATERIAL

MINERAL NAMES SUCH AS QUARTZ, FELDSPAR, MICA, TALC, KAOLIN, ETC.

ARE USED IN DESCRIPTIONS WHEN THEY ARE CONSIDERED OF SIGNIFICANCE.

SOIL AND ROCK LEGEND, TERMS, SYMBOLS, AND ABBREVIATIONS

DIVISION OF HIGHWAYS

GEOTECHNICAL ENGINEERING UNIT

SUBSURFACE INVESTIGATION

(PAGE 1 OF 2)

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

MISCELLANEOUS SYMBOLS

ABBREVIATIONS

CL. - CLAY

CSE. - COARSE

FOSS. - FOSSILIFEROUS

MED. - MEDIUM

SL. - SILT, SILTY

SLI. - SLIGHTLY

TCR - TRICONE REFUSAL

BT - BORING TERMINATED

FRAGS. - FRAGMENTS

VST - VANE SHEAR TEST

DPT - DYNAMIC PENETRATION TEST

CPT - CONE PENETRATION TEST

DMT - DILATOMETER TEST

SD. - SAND, SANDY

MICA. - MICACEOUS

MOD. - MODERATELY

NP - NON PLASTIC

SAP. - SAPROLITIC

d
- DRY UNIT WEIGHT

- UNIT WEIGHT 

AR - AUGER REFUSAL

w

HI. - HIGHLY

SOIL SYMBOL

INFERRED SOIL BOUNDARY

TEST BORING

AUGER BORING

CORE BORING

INSTALLATION

SLOPE INDICATOR

L

L

L

MW

SPT

DPT

VST

DMT

PMT

ALLUVIAL SOIL BOUNDARY

INFERRED ROCK LINE

SPT N-VALUE

SOUNDING ROD

25/025

TEST

CONE PENETROMETER

ADVANCING TOOLS:

HAND TOOLS:

POST HOLE DIGGER

HAND AUGER

SOUNDING ROD

VANE SHEAR TEST

PORTABLE HOIST

CME-550

CLAY BITS

6" CONTINUOUS FLIGHT AUGER

8" HOLLOW AUGERS

HARD FACED FINGER BITS

TUNG.-CARBIDE INSERTS

CASING W/ ADVANCER

TRICONE

TRICONE " TUNG.-CARB.

CORE BIT

CORE SIZE:

-B

-N

HAMMER TYPE:

AUTOMATIC

EQUIPMENT USED ON SUBJECT PROJECT

RECOMMENDATION SYMBOLS

-H

MANUAL

" STEEL TEETH

 

DRILL UNITS:

VANE SHEAR TEST

CBR - CALIFORNIA BEARING

RATIO

MONITORING WELL

OF ROCK STRUCTURES

DIP & DIP DIRECTION

SAMPLE ABBREVIATIONS

F - FINE

FRAC. - FRACTURED, FRACTURES

ORG. - ORGANIC

PMT - PRESSUREMETER TEST

  - MOISTURE CONTENT

V - VERY

RT - RECOMPACTED TRIAXIAL

RS - ROCK

ST - SHELBY TUBE

SS - SPLIT SPOON

S - BULK

WEA. - WEATHERED

WITH CORE 

TEST BORING

- VOID RATIOe

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

CME-55

CME-45C

INSTALLATION

PIEZOMETER

WITH SOIL DESCRIPTION

ROADWAY EMBANKMENT (RE)

THAN ROADWAY EMBANKMENT

ARTIFICIAL FILL (AF) OTHER

UNCLASSIFIED EXCAVATION -

UNSUITABLE WASTE

UNCLASSIFIED EXCAVATION -

ACCEPTABLE DEGRADABLE ROCK

UNCLASSIFIED EXCAVATION -

ACCEPTABLE, BUT NOT TO BE

EMBANKMENT OR BACKFILL

USED IN THE TOP 3 FEET OF
SHALLOW

UNDERCUT

UNDERCUT

EXCAVATION
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ROCK DESCRIPTION

ROCK (WR)

WEATHERED

ROCK (CR)

CRYSTALLINE

ROCK (NCR)

NON-CRYSTALLINE

(CP)

SEDIMENTARY ROCK

COASTAL PLAIN

VERY HARD

HARD

SOFT

ROCK HARDNESS

FRACTURE SPACING BEDDING

THINLY LAMINATED

THICKLY LAMINATED

VERY THINLY BEDDED

THINLY BEDDED

THICKLY BEDDED

VERY THICKLY BEDDED

INDURATION

FRIABLE

MODERATELY INDURATED

INDURATED

EXTREMELY INDURATED

COMPLETE

SHELL BEDS, ETC.

SPT REFUSAL.  ROCK TYPE INCLUDES LIMESTONE, SANDSTONE, CEMENTED 

COASTAL PLAIN SEDIMENTS CEMENTED INTO ROCK, BUT MAY NOT YIELD 

(SEV.)

SEVERE

(MOD. SEV.)

SEVERE

MODERATELY

(MOD.)

MODERATE

WITH FRESH ROCK.

DULL SOUND UNDER HAMMER BLOWS AND SHOWS SIGNIFICANT LOSS OF STRENGTH AS COMPARED 

GRANITOID ROCKS, MOST FELDSPARS ARE DULL AND DISCOLORED, SOME SHOW CLAY.  ROCK HAS 

SIGNIFICANT PORTIONS OF ROCK SHOW DISCOLORATION AND WEATHERING EFFECTS.  IN 

(SLI.)

SLIGHT

CRYSTALS ARE DULL AND DISCOLORED.  CRYSTALLINE ROCKS RING UNDER HAMMER BLOWS.

1 INCH.  OPEN JOINTS MAY CONTAIN CLAY.  IN GRANITOID ROCKS SOME OCCASIONAL FELDSPAR 

ROCK GENERALLY FRESH, JOINTS STAINED AND DISCOLORATION EXTENDS INTO ROCK UP TO 

FRESH

VERY CLOSE

CLOSE

MODERATELY CLOSE

WIDE

VERY WIDE

HARD

MODERATELY

HARD

MEDIUM

SOFT

VERY

TO DETACH HAND SPECIMEN.

CAN BE SCRATCHED BY KNIFE OR PICK ONLY WITH DIFFICULTY.  HARD HAMMER BLOWS REQUIRED 

FINGERNAIL.

OR MORE IN THICKNESS CAN BE BROKEN BY FINGER PRESSURE.  CAN BE SCRATCHED READILY BY 

CAN BE CARVED WITH KNIFE.  CAN BE EXCAVATED READILY WITH POINT OF PICK.  PIECES 1 INCH 

GENTLE BLOW BY HAMMER DISINTEGRATES SAMPLE.

RUBBING WITH FINGER FREES NUMEROUS GRAINS;  

DIFFICULT TO BREAK WITH HAMMER.

GRAINS ARE DIFFICULT TO SEPARATE WITH STEEL PROBE;  

SAMPLE BREAKS ACROSS GRAINS.

SHARP HAMMER BLOWS REQUIRED TO BREAK SAMPLE;  

WEATHERING

ALSO AN EXAMPLE.

SCATTERED CONCENTRATIONS.  QUARTZ MAY BE PRESENT AS DIKES OR STRINGERS.  SAPROLITE IS 

ROCK REDUCED TO SOIL.  ROCK FABRIC NOT DISCERNIBLE, OR DISCERNIBLE ONLY IN SMALL AND 

TERMS AND DEFINITIONS

LENS - A BODY OF SOIL OR ROCK THAT THINS OUT IN ONE OR MORE DIRECTIONS.

JOINT - FRACTURE IN ROCK ALONG WHICH NO APPRECIABLE MOVEMENT HAS OCCURRED.

FISSILE - A PROPERTY OF SPLITTING ALONG CLOSELY SPACED PARALLEL PLANES.

ARENACEOUS - APPLIED TO ROCKS THAT HAVE BEEN DERIVED FROM SAND OR THAT CONTAIN SAND.

AQUIFER - A WATER BEARING FORMATION OR STRATA.

OF SLOPE.

COLLUVIUM - ROCK FRAGMENTS MIXED WITH SOIL DEPOSITED BY GRAVITY ON SLOPE OR AT BOTTOM 

ROCK LINE INDICATES THE LEVEL AT WHICH NON-COASTAL PLAIN MATERIAL WOULD YIELD SPT REFUSAL.  

TOPSOIL (TS.) - SURFACE SOILS USUALLY CONTAINING ORGANIC MATTER.

ALLUVIUM (ALLUV.) - SOILS THAT HAVE BEEN TRANSPORTED BY WATER.

RESIDUAL (RES.) SOIL - SOIL FORMED IN PLACE BY THE WEATHERING OF ROCK.

(V SLI.)

VERY SLIGHT 

OF A CRYSTALLINE NATURE.

CRYSTALS ON A BROKEN SPECIMEN FACE SHINE BRIGHTLY.  ROCK RINGS UNDER HAMMER BLOWS IF 

ROCK GENERALLY FRESH, JOINTS STAINED, SOME JOINTS MAY SHOW THIN CLAY COATINGS IF OPEN, 

SEVERAL HARD BLOWS OF THE GEOLOGIST'S PICK.

CANNOT BE SCRATCHED BY KNIFE OR SHARP PICK.  BREAKING OF HAND SPECIMENS REQUIRES 

BY MODERATE BLOWS.

EXCAVATED BY HARD BLOW OF A GEOLOGIST'S PICK.  HAND SPECIMENS CAN BE DETACHED 

CAN BE SCRATCHED BY KNIFE OR PICK.  GOUGES OR GROOVES TO 0.25 INCHES DEEP CAN BE 

POINT OF A GEOLOGIST'S PICK.

CAN BE EXCAVATED IN SMALL CHIPS TO PEICES 1 INCH MAXIMUM SIZE BY HARD BLOWS OF THE 

CAN BE GROOVED OR GOUGED 0.05 INCHES DEEP BY FIRM PRESSURE OF KNIFE OR PICK POINT.  

LESS THAN 0.16 FEET

0.16 TO 1 FOOT

1 TO 3 FEET

3 TO 10 FEET

MORE THAN 10 FEET

< 0.008 FEET

0.008 - 0.03 FEET

0.03 - 0.16 FEET

0.16 - 1.5 FEET

1.5 - 4 FEET

4 FEET

GNEISS, GABBRO, SCHIST, ETC.

WOULD YIELD SPT REFUSAL IF TESTED.  ROCK TYPE INCLUDES GRANITE, 

FINE TO COARSE GRAIN IGNEOUS AND METAMORPHIC ROCK THAT 

ROCK TYPE INCLUDES PHYLLITE, SLATE, SANDSTONE, ETC.

SEDIMENTARY ROCK THAT WOULD YEILD SPT REFUSAL IF TESTED.

FINE TO COARSE GRAIN METAMORPHIC AND NON-COASTAL PLAIN 

HAMMER IF CRYSTALLINE.

ROCK FRESH, CRYSTALS BRIGHT, FEW JOINTS MAY SHOW SLIGHT STAINING.  ROCK RINGS UNDER 

TO SOME EXTENT.  SOME FRAGMENTS OF STRONG ROCK USUALLY REMAIN.

REDUCED IN STRENGTH TO STRONG SOIL.  IN GRANITOID ROCKS ALL FELDSPARS ARE KAOLINIZED

ALL ROCK EXCEPT QUARTZ DISCOLORED OR STAINED.  ROCK FABRIC CLEAR AND EVIDENT BUT 

CALCAREOUS (CALC.) - SOILS THAT CONTAIN APPRECIABLE AMOUNTS OF CALCIUM CARBONATE.

FLOOD PLAIN (FP) - LAND BORDERING A STREAM, BUILT OF SEDIMENTS DEPOSITED BY THE STREAM.

USUALLY INDICATES POOR AERATION AND LACK OF GOOD DRAINAGE.

MOTTLED (MOT.) - IRREGULARLY MARKED WITH SPOTS OF DIFFERENT COLORS.  MOTTLING IN SOILS

THE TOTAL LENGTH OF STRATA AND EXPRESSED AS A PERCENTAGE.

LENGTH OF ROCK SEGMENTS WITHIN A STRATUM EQUAL TO OR GREATER THAN 4 INCHES DIVIDED BY

STRATA ROCK QUALITY DESIGNATION (SRQD) - A MEASURE OF ROCK QUALITY DESCRIBED BY TOTAL

ITS LATERAL EXTENT.

LEDGE - A SHELF-LIKE RIDGE OR PROJECTION OF ROCK WHOSE THICKNESS IS SMALL COMPARED TO

ROCK.

SAPROLITE (SAP.) - RESIDUAL SOIL THAT RETAINS THE RELIC STRUCTURE OR FABRIC OF THE PARENT

A NOTABLE PROPORTION OF CLAY IN THEIR COMPOSITION, SUCH AS SHALE, SLATE, ETC.

ARGILLACEOUS - APPLIED TO ALL ROCKS OR SUBSTANCES COMPOSED OF CLAY MINERALS, OR HAVING

SURFACE.

WHICH IT IS ENCOUNTERED, BUT WHICH DOES NOT NECESSARILY RISE TO OR ABOVE THE GROUND

ARTESIAN - GROUND WATER THAT IS UNDER SUFFICIENT PRESSURE TO RISE ABOVE THE LEVEL AT

BY TOTAL LENGTH OF CORE RUN AND EXPRESSED AS A PERCENTAGE.

CORE RECOVERY (REC.) - TOTAL LENGTH OF ALL MATERIAL RECOVERED IN THE CORE BARREL DIVIDED

ROCKS OR CUTS MASSIVE ROCK.

DIKE - A TABULAR BODY OF IGNEOUS ROCK THAT CUTS ACROSS THE STRUCTURE OF ADJACENT

HORIZONTAL.

DIP - THE ANGLE AT WHICH A STRATUM OR ANY PLANAR FEATURE IS INCLINED FROM THE

LINE OF DIP, MEASURED CLOCKWISE FROM NORTH.

DIP DIRECTION (DIP AZIMUTH) - THE DIRECTION OR BEARING OF THE HORIZONTAL TRACE OF THE

SIDES RELATIVE TO ONE ANOTHER PARALLEL TO THE FRACTURE.

FAULT - A FRACTURE OR FRACTURE ZONE ALONG WHICH THERE HAS BEEN DISPLACEMENT OF THE

PARENT MATERIAL.

FLOAT - ROCK FRAGMENTS ON SURFACE NEAR THEIR ORIGiNAL POSITION AND DISLODGED FROM

FIELD.

FORMATION (FM.) - A MAPPABLE GEOLOGIC UNIT THAT CAN BE RECOGNIZED AND TRACED IN THE

OF AN INTERVENING IMPERVIOUS STRATUM.

PERCHED WATER - WATER MAINTAINED ABOVE THE NORMAL GROUND WATER LEVEL BY THE PRESENCE

RUN AND EXPRESSED AS A PERCENTAGE.

ROCK SEGMENTS EQUAL TO OR GREATER THAN 4 INCHES DIVIDED BY THE TOTAL LENGTH OF CORE

ROCK QUALITY DESIGNATION (RQD) - A MEASURE OF ROCK QUALITY DESCRIBED BY TOTAL LENGTH OF 

THE BEDDING OR SCHISTOSITY OF THE INTRUDED ROCKS.

RELATIVELY THIN COMPARED WITH ITS LATERAL EXTENT, THAT HAS BEEN EMPLACED PARALLEL TO

SILL - AN INTRUSIVE BODY OF IGNEOUS ROCK OF APPROXIMATELY UNIFORM THICKNESS AND

OR SLIP PLANE.

SLICKENSIDE - POLISHED AND STRIATED SURFACE THAT RESULTS FROM FRICTION ALONG A FAULT

TOTAL LENGTH OF STRATUM AND EXPRESSED AS A PERCENTAGE.

STRATA CORE RECOVERY (SREC.) - TOTAL LENGTH OF STRATA MATERIAL RECOVERED DIVIDED BY

TO OR LESS THAN 0.1 FOOT PER 60 BLOWS.

WITH A 2 INCH OUTSIDE DIAMETER SPLIT SPOON SAMPLER.  SPT REFUSAL IS PENETRATION EQUAL

A 140 LB. HAMMER FALLING 30 INCHES REQUIRED TO PRODUCE A PENETRATION OF 1 FOOT INTO SOIL

STANDARD PENETRATION TEST (PENETRATION RESISTANCE) (SPT) - NUMBER OF BLOWS (N OR BPF) OF 

THICKNESSTERM SPACING TERM

FOR SEDIMENTARY ROCKS, INDURATION IS THE HARDENING OF MATERIAL BY CEMENTING, HEAT, PRESSURE, ETC.

BREAKS EASILY WHEN HIT WITH HAMMER.

GRAINS CAN BE SEPARATED FROM SAMPLE WITH STEEL PROBE;

(V SEV.)

SEVERE

VERY

ROCK MATERIALS ARE TYPICALLY DIVIDED AS FOLLOWS:

SPT REFUSAL IS PENETRATION BY A SPLIT SPOON SAMPLER EQUAL TO OR LESS THAN 0.1 FOOT PER 60

BLOWS IN NON-COASTAL PLAIN MATERIAL, THE TRANSITION BETWEEN SOIL AND ROCK IS OFTEN

REPRESENTED BY A ZONE OF WEATHERED ROCK.

100 BLOWS PER FOOT IF TESTED.

NON-COASTAL PLAIN MATERIAL THAT WOULD YIELD SPT N VALUES >

HARD ROCK IS NON-COASTAL PLAIN MATERIAL THAT WOULD YIELD SPT REFUSAL IF TESTED.  AN INFERRED

IF TESTED, WOULD YIELD SPT REFUSAL

IF TESTED, WOULD YIELD SPT N VALUES > 100 BPF

IF TESTED, WOULD YIELD SPT N VALUES < 100 BPF

PIECES CAN BE BROKEN BY FINGER PRESSURE.

FROM CHIPS TO SEVERAL INCHES IN SIZE BY MODERATE BLOWS OF A PICK POINT.  SMALL, THIN 

CAN BE GROVED OR GOUGED READILY BY KNIFE OR PICK.  CAN BE EXCAVATED IN FRAGMENTS 

AND CAN BE EXCAVATED WITH A GEOLOGIST'S PICK.  ROCK GIVES "CLUNK" SOUND WHEN STRUCK.

AND DISCOLORED AND A MAJORITY SHOW KAOLINIZATION.  ROCK SHOWS SEVERE LOSS OF STRENGTH

ALL ROCK EXCEPT QUARTZ DISCOLORED OR STAINED.  IN GRANITOID ROCKS, ALL FELDSPARS DULL 

VESTIGES OF ORIGINAL ROCK FABRIC REMAIN.   

REMAINING.  SAPROLITE IS AN EXAMPLE OF ROCK WEATHERED TO A DEGREE THAT ONLY MINOR 

BUT MASS IS EFFECTIVELY REDUCED TO SOIL STATUS, WITH ONLY FRAGMENTS OF STRONG ROCK 

ALL ROCK EXCEPT QUARTZ DISCOLORED OR STAINED.  ROCK FABRIC ELEMENTS ARE DISCERNIBLE 

ELEVATION:
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93.6
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ROADWAY EMBANKMENT

BROWN-GRAY, FINE TO COARSE SAND,
WITH LITTLE SILT

ALLUVIAL
GRAY, FINE TO COARSE SAND, WITH

LITTLE SILT

DARK GRAY, MODERATELY ORGANIC
SILTY SAND

Boring Terminated at Elevation 87.1 ft in
ALLUVIAL (MODERATELY ORGANIC SILTY

SAND)
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SHEET  5  OF  6

120

DRIVE
ELEV

(ft)
DEPTH

(ft)
DEPTH (ft)

BORELOG REPORT

SOIL AND ROCK DESCRIPTION
L
O
G

SAMP.

NO. MOI ELEV. (ft)

BLOW COUNT

0.5ft 0.5ft0.5ft

BLOWS PER FOOT
25 50 750 100

OFFSET 21 ft LT ALIGNMENT -L-

EASTING 1,992,925

7.2

FIAD

SITE DESCRIPTION CULVERT NO. 770446 ON NC 41 (MARTIN LUTHER KING JR. DRIVE) OVER GUM BRANCH CANAL

BORING NO. B1-A

GROUND WTR (ft)

TOTAL DEPTH 29.5 ft

NCDOT GEOTECHNICAL ENGINEERING UNIT

SURFACE WATER DEPTH N/ACOMP. DATE 01/23/15START DATE 01/23/15

GEOLOGIST Alexander, M. J.

STATION 12+91

COLLAR ELEV. 116.6 ft

0 HR.

24 HR.NORTHING 312,179

DRILLER Turnage, J. R.

DRILL RIG/HAMMER EFF./DATE TER6847  CME-75  91%  06/04/2013 DRILL METHOD Mud Rotary HAMMER TYPE Automatic

TIP 770446WBS 41665.1B COUNTY ROBESON
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113.4

108.4

103.4

98.4

93.4

88.4

3.4

8.4

13.4

18.4

23.4

28.4

0.0

7.0

11.0

27.0

29.9

109.8

105.8

89.8

86.9

116.8
ROADWAY EMBANKMENT

GRAY, FINE SAND

GRAY, FINE TO COARSE SANDY CLAY

ALLUVIAL
GRAY, FINE TO COARSE SAND, WITH

LITTLE SILT

DARK GRAY, MODERATELY ORGANIC
SILTY SAND

Boring Terminated at Elevation 86.9 ft in
ALLUVIAL (MODERATELY ORGANIC SILTY

SAND)
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SHEET  6  OF  6

120

DRIVE
ELEV

(ft)
DEPTH

(ft)
DEPTH (ft)

BORELOG REPORT

SOIL AND ROCK DESCRIPTION
L
O
G

SAMP.

NO. MOI ELEV. (ft)

BLOW COUNT

0.5ft 0.5ft0.5ft

BLOWS PER FOOT
25 50 750 100

OFFSET 15 ft RT ALIGNMENT -L-

EASTING 1,992,990

7.0

FIAD

SITE DESCRIPTION CULVERT NO. 770446 ON NC 41 (MARTIN LUTHER KING JR. DRIVE) OVER GUM BRANCH CANAL

BORING NO. B2-B

GROUND WTR (ft)

TOTAL DEPTH 29.9 ft

NCDOT GEOTECHNICAL ENGINEERING UNIT

SURFACE WATER DEPTH N/ACOMP. DATE 01/23/15START DATE 01/23/15

GEOLOGIST Alexander, M. J.

STATION 13+54

COLLAR ELEV. 116.8 ft

0 HR.

24 HR.NORTHING 312,211

DRILLER Turnage, J. R.

DRILL RIG/HAMMER EFF./DATE TER6847  CME-75  91%  06/04/2013 DRILL METHOD Mud Rotary HAMMER TYPE Automatic

TIP 770446WBS 41665.1B COUNTY ROBESON

ELEV
(ft)

120
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PROJECT SPECIAL PROVISIONS 
ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND 

RENOVATION ACTIVITIES 
(12-30-15) 

 
Inspection for Asbestos Containing Material 
 
Prior to conducting bridge demolition or renovation activities, the Contractor shall thoroughly inspect the bridge or 
affected components for the presence of asbestos containing material (ACM) using a firm prequalified by NCDOT 
to perform asbestos surveys.  The inspection must be performed by a N.C. accredited asbestos inspector with 
experience inspecting bridges or other industrial structures. The N.C. accredited asbestos inspector must conduct a 
thorough inspection, identifying all asbestos-containing material as required by the Environmental Protection 
Agency National Emission Standards for Hazardous Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 
40 CFR, Part 61, Subpart M. 
 
The Contractor shall submit an inspection report to the Engineer, which at a minimum must include information 
required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location map, photos of existing structure, the date 
of inspection and the name, N.C. accreditation number, and signature of the N.C. accredited asbestos inspector who 
performed the inspection and completed the report. The cover sheet of the report shall include project identification 
information. Place the following notes on the cover sheet of the report and check the appropriate box: 
 
___ ACM was found 
              
___ ACM was not found 
 
Removal and Disposal of Asbestos Containing Material 
 
If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is considered extra work in 
accordance with Article 104-7 of the Standard Specifications. 
 
An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit (HHCU) of the N.C. 
Department of Health & Human Services, Division of Public Health, if more than 35 cubic feet, 160 square feet, or 
260 linear feet of regulated ACM (RACM) is to be removed from a structure and this work must be completed by a 
contractor prequalified by NCDOT to perform asbestos abatement.  RACM is defined in 40 CFR, Part 61, Subpart 
M.  Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and Miscellaneous which does not meet the 
NESHAP RACM. 
 
Demolition Notification 
 
Even if no ACM is found (or if quantities are less than those required for a permit), a Demolition Notification 
(DHHS-3768) must be submitted to the HHCU.  Notifications and Asbestos Permit applications require an original 
signature and must be submitted to the HHCU 10 working days prior to beginning demolition activities.  The 10 
working day period starts based on the post-marked date or date of hand delivery.  Demolition that does not begin 
as originally notified requires submission of a separate revision form HHCU 3768-R to HHCU. Reference the 
North Carolina Administrative Code, Chapter 10A, Subchapter 41C, Article .0605 for directives on revision 
submissions. 

 
Contact Information 
Health Hazards Control Unit (HHCU) 
N.C. Department of Health and Human Services 
1912 Mail Service Center 
Raleigh, NC 27699-1912 
Telephone: (919) 707-5950 



DF00128    41665.1B     88      Robeson 

 

 
 

Fax: (919) 870-4808 
 
Special Considerations 
 
Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP requirements must be 
followed.  For projects involving permitted RACM removals, both the applicable county and the state (HHCU) 
must be notified.   
 
For demolitions with no RACM, only the local environmental agencies must be notified.  Contact information is as 
follows: 

 
Buncombe County 
WNC Regional Air Pollution Control Agency 
49 Mt. Carmel Road 
Asheville, NC 28806  
(828) 250-6777 
 
Forsyth County 
Environmental Affairs Department 
537 N. Spruce Street 
Winston-Salem, NC 27101 
(336) 703-2440 
 
Mecklenburg County 
Land Use and Environmental Services Agency 
Mecklenburg Air Quality 
700 N. Tryon Street 
Charlotte, NC 28202 
(704) 336-5430 
 
Additional Information 
 
Additional information may be found on N.C. asbestos rules, regulations, procedures and N.C. accredited 
inspectors, as well as associated forms for demolition notifications and asbestos permit applications at the N.C. 
Asbestos Hazard Management Program website: www.epi.state.nc.us/epi/asbestos/ahmp.html 
 
Basis of Payment 
 
Payment for the work required in this provision will be at the lump sum contract unit price for “Asbestos 
Assessment”.  Such payment will be full compensation for all asbestos inspections, reports, permitting and 
notifications. 
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STANDARD SPECIAL PROVISIONS 
 

PERMITS 
(10-18-95) (Rev. 2-18-14) Z-1 
 
The Contractor's attention is directed to the following permits, which have been issued to the Department of Transportation by 
the authority granting the permit. 
 
PERMIT  AUTHORITY GRANTING THE PERMIT  
Dredge and Fill and/or  
Work in Navigable Waters (404) 

U. S. Army Corps of Engineers 

Water Quality (401) 
Division of Environmental Management, DEQ 
State of North Carolina 

Buffer Certification 
Division of Environmental Management, DEQ 
State of North Carolina 

State Dredge and Fill and/or  
CAMA 

Division of Coastal Management, DEQ 
State of North Carolina 

Navigation U. S. Coast Guard 
Trout Buffer Zone Waiver Department of Energy, Mineral, and Land Resources, DEQ, State 

of North Carolina 

CCPCUA 
Division of Water Resources, DEQ 
State of North Carolina 

TVA Tennessee Valley Authority 
FERC Federal Energy Regulatory Commission 
 
The Contractor shall comply with all applicable permit conditions during construction of this project.  Those conditions marked 
by *  are the responsibility of the Department and the Contractor has no responsibility in accomplishing those conditions. 
 
Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Standard Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or fill in waters and/or wetlands 
for haul roads, work platforms, cofferdams, etc.) not specifically identified in the permit (individual, general, or nationwide) 
authorizing the project it shall be the Contractor's responsibility to coordinate with the Engineer to determine what, if any, 
additional permit action is required.  The Contractor shall also be responsible for initiating the request for the authorization of 
such construction method by the permitting agency.  The request shall be submitted through the Engineer.  The Contractor 
shall not utilize the construction method until it is approved by the permitting agency.  The request normally takes 
approximately 60 days to process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the Contractor's activities to 
certain times of the year, those moratoriums will apply only to the portions of the work taking place in the waters or 
wetlands provided that activities outside those areas is done in such a manner as to not affect the waters or wetlands. 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount of allotments made to 
the Department of Transportation by the Director for the estimated payments for transportation project contract work to be 
performed in the appropriation fiscal year.  The allotments shall be multiyear allotments and shall be based on estimated 
revenues and shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  Payment for 
transportation project work performed pursuant to contract in any fiscal year other than the current fiscal year is subject to 
appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of estimated completion 
progress, and any acceleration of this progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any transportation project contract, and any 



DF00128    41665.1B     90      Robeson 

 

 
 

transportation project contract shall be so terminated or suspended if funds will not be available for payment of the work to be 
performed during that fiscal year pursuant to the contract.  In the event of termination of any contract, the contractor shall be 
given a written notice of termination at least 60 days before completion of scheduled work for which funds are available.  In 
the event of termination, the contractor shall be paid for the work already performed in accordance with the contract 
specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance with Subarticle 108-13(E) of 
the 2012 Standard Specifications. 

  
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer Services, Seed Testing 
Laboratory.  When said samples are collected, the vendor shall supply an independent laboratory report for each lot to be 
tested.  Results from seed so sampled shall be final.  Seed not meeting the specifications shall be rejected by the Department of 
Transportation and shall not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed Testing Laboratory, 
that would cause the label to reflect as otherwise specified herein shall be rejected by the North Carolina Department of 
Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, Itchgrass, Serrated 
Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled 
with the above weed species on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  However, for the purpose of 
figuring pure live seed, the found pure seed and found germination percentages as reported by the North Carolina Department 
of Agriculture and Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will 
be recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede and Fine or Hard 
Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert matter will be allowed on all other kinds 
of seed.  In addition, all seed shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 
germination rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which includes both 
dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to above 
specifications), 2% other crop seed and 1% total weed seed. 



DF00128    41665.1B     91      Robeson 

 

 
 

 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are verified.  Pure live 
seed percentages will be applied in a verified shortage situation.  Those purchase orders of deficient seed lots will be credited 
with the percentage that the seed is deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 restricted 
noxious weed seed per pound.  Seed less than 83% pure live seed will not be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 144 restricted noxious 
weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza   German Millet – Strain R 
 Weeping Lovegrass   Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 restricted 
noxious weed seed per pound.  Seed less than 76% pure live seed will not be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 restricted 
noxious weed seed per pound.  Seed less than 74% pure live seed will not be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 144 noxious 
weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch   Reed Canary Grass 
 Pensacola Bahiagrass  Zoysia 
 Creeping Red Fescue 
 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; maximum 5% inert matter; 
maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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ERRATA 
(1-17-12) (Rev. 04-21-15) Z-4 
 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 1, replace “(4) Buffer 
Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) 
Evaluation for Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with “(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with “Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with “Subarticle 1012-1(E)” 

 
Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion” with “completion”. 
 

Division 8 
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland Cement Concrete, 
Class A”. 

 
Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, replace “Table 1081-17” with 
“Table 1081-3”, and replace “Table 1081-18” with “Table 1081-4”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:  � = ��√�÷
�	
, ��� 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with “shall be 
performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with “1631.01”. 
 

PLANT AND PEST QUARANTINES 
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(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the Contractor's operations is 
located within a quarantined area, thoroughly clean all equipment prior to moving out of the quarantined area.  Comply with 
federal/state regulations by obtaining a certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of Agriculture.  
Have the certificate or limited permit accompany the article when it arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project sites located in the 
quarantined area or for any regulated article used on this project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  This includes 

movement of articles listed above that may be associated with cut/waste, ditch pulling, and shoulder cutting. 
2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to present a hazard of 

spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 
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AWARD OF CONTRACT 
(6-28-77)(Rev 2/16/2016) Z-6 
 
“The North Carolina Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 
1964 (78 Stat. 252) and the Regulations of the Department of Transportation (49 C.F.R., Part 21), issued pursuant to such act, 
hereby notifies all bidders that it will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or national origin”. 
 

TITLE VI AND NONDISCRIMINATION 
 

I.  Title VI Assurance 
During the performance of this contract, the contractor, for itself, its assignees and successors in interest (hereinafter referred to 
as the "contractor") agrees as follows: 
(1) Compliance with Regulations: The contractor shall comply with the Regulation relative to nondiscrimination in 
Federally-assisted programs of the Department of Transportation (hereinafter, "DOT") Title 49, Code of Federal Regulations, 
Part 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated 
by reference and made a part of this contract. 
(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the contract, shall not discriminate on 
the grounds of race, color, or national origin in the selection and retention of subcontractors, including procurements of 
materials and leases of equipment. The contractor shall not participate either directly or indirectly in the discrimination 
prohibited by section 21.5 of the Regulations, including employment practices when the contract covers a program set forth in 
Appendix B of the Regulations. 
(3) Solicitations for Subcontractors, Including Procurements of Materials and Equipment: In all solicitations either by 
competitive bidding or negotiation made by the contractor for work to be performed under a subcontract, including 
procurements of materials or leases of equipment, each potential subcontractor or supplier shall be notified by the contractor of 
the contractor's obligations under this contract and the Regulations relative to nondiscrimination on the grounds of race, color, 
or national origin. 
(4) Information and Reports: The contractor shall provide all information and reports required by the Regulations or 
directives issued pursuant thereto, and shall permit access to its books, records, accounts, other sources of information, and its 
facilities as may be determined by the North Carolina Department of Transportation (NCDOT) or the Federal Highway 
Administration (FHWA) to be pertinent to ascertain compliance with such Regulations, orders and instructions. Where any 
information required of a contractor is in the exclusive possession of another who fails or refuses to furnish this information the 
contractor shall so certify to the NCDOT, or the FHWA as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
(5) Sanctions for Noncompliance: In the event of the contractor's noncompliance with the nondiscrimination provisions of 
this contract, the NCDOT shall impose such contract sanctions as it or the FHWA may determine to be appropriate, including, 
but not limited to:  

(a) Withholding of payments to the contractor under the contract until the contractor complies, and/or  
(b) Cancellation, termination or suspension of the contract, in whole or in part. 

(6) Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1) through (6) in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations, or directives 
issued pursuant thereto.  
The contractor shall take such action with respect to any subcontractor procurement as the NCDOT or the FHWA may direct as 
a means of enforcing such provisions including sanctions for noncompliance: provided, however, that, in the event a contractor 
becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the 
contractor may request the NCDOT to enter into such litigation to protect the interests of the NCDOT, and, in addition, the 
contractor may request the United States to enter into such litigation to protect the interests of the United States. 
 

II.  Title VI Nondiscrimination Program  
Title VI of the 1964 Civil Rights Act, 42 U.S.C. 2000d, provides that: “No person in the United States shall, on the grounds of 
race, color, or national origin, be excluded from participation in, be denied the benefits of, or be subjected to discrimination 
under any program or activity receiving Federal financial assistance.” The broader application of nondiscrimination law is 
found in other statutes, executive orders, and regulations (see Section III, Pertinent Nondiscrimination Authorities), which 
provide additional protections based on age, sex, disability and religion. In addition, the 1987 Civil Rights Restoration Act 
extends nondiscrimination coverage to all programs and activities of federal-aid recipients and contractors, including those that 
are not federally-funded. 
Nondiscrimination Assurance 
The North Carolina Department of Transportation (NCDOT) hereby gives assurance that no person shall on the ground of race, 
color, national origin, sex, age, and disability, be excluded from participation in, be denied the benefits of, or be otherwise 
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subjected to discrimination under any program or activity conducted by the recipient, as provided by Title VI of the Civil 
Rights Act of 1964, the Civil Rights Restoration Act of 1987, and any other related Civil Rights authorities, whether those 
programs and activities are federally funded or not. 
Obligation 
During the performance of this contract, the Contractor and its subcontractors are responsible for complying with NCDOT’s 
Title VI Program. The Contractor must ensure that NCDOT’s Notice of Nondiscrimination is posted in conspicuous locations 
accessible to all employees and subcontractors on the jobsite, along with the Contractor’s own Equal Employment Opportunity 
(EEO) Policy Statement. The Contractor shall physically incorporate this “TITLE VI AND NONDISCRIMINATION ” 
language, in its entirety, into all its subcontracts on federally-assisted and state-funded NCDOT-owned projects, and ensure its 
inclusion by subcontractors into all subsequent lower tier subcontracts.  The Contractor and its subcontractors shall also 
physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent lower tier subcontracts on 
Federal-aid highway construction contracts only.  The Contractor is also responsible for making its subcontractors aware of 
NCDOT’s Discrimination Complaints Process, as follows: 
 
FILING  OF COMPLAINTS 

1. Applicability  – These complaint procedures apply to the beneficiaries of the NCDOT’s programs, activities, and 
services, including, but not limited to, members of the public, contractors, subcontractors, consultants, and other sub-
recipients of federal and state funds. 

2. Eligibility – Any person or class of persons who believes he/she has been subjected to discrimination or retaliation 
prohibited by any of the Civil Rights authorities, based upon race, color, sex, age, national origin, or disability, may 
file a written complaint with NCDOT's Civil Rights office.  The law prohibits intimidation or retaliation of any sort.  
The complaint may be filed by the affected individual or a representative, and must be in writing. 

3. Time Limits and Filing Options – A complaint must be filed no later than 180 calendar days after the following: 
The date of the alleged act of discrimination; or 
The date when the person(s) became aware of the alleged discrimination; or 
Where there has been a continuing course of conduct, the date on which that conduct was discontinued or the latest instance of 
the conduct. 

Title VI and other discrimination complaints may be submitted to the following entities: 
North Carolina Department of Transportation , Office of Equal Opportunity & Workforce Services (EOWS), 
External Civil Rights Section, 1511 Mail Service Center, Raleigh, NC  27699-1511; 919-508-1808 or toll free 800-
522-0453 
US Department of Transportation, Departmental Office of Civil Rights, External Civil Rights Programs Division, 
1200 New Jersey Avenue, SE, Washington, DC  20590; 202-366-4070 

Federal Highway Administration, North Carolina Division Office, 310 New Bern Avenue, Suite 410, 
Raleigh, NC 27601, 919-747-7010 
Federal Highway Administration, Office of Civil Rights, 1200 New Jersey Avenue, SE, 8th Floor, E81-
314, Washington, DC 20590, 202-366-0693 / 366-0752 
Federal Transit Administration , Office of Civil Rights, ATTN: Title VI Program Coordinator, East Bldg. 
5th Floor – TCR, 1200 New Jersey Avenue, SE, Washington, DC 20590 
Federal Aviation Administration , Office of Civil Rights, 800 Independence Avenue, SW, Washington, DC 
20591, 202-267-3258 

US Department of Justice, Special Litigation Section, Civil Rights Division, 950 Pennsylvania Avenue, NW, 
Washington, DC 20530, 202-514-6255 or toll free 877-218-5228 

4. Format for Complaints – Complaints must be in writing  and signed by the complainant(s) or a representative and 
include the complainant’s name, address, and telephone number.  Complaints received by fax or e-mail will be 
acknowledged and processed. Allegations received by telephone will be reduced to writing and provided to the 
complainant for confirmation or revision before processing. Complaints will be accepted in other languages including 
Braille. 

5. Discrimination Complaint Form – Contact NCDOT EOWS at the phone number above to receive a full copy of the 
Discrimination Complaint Form and procedures. 

6. Complaint Basis – Allegations must be based on issues involving race, color, national origin, sex, age, or disability.  
The term “basis” refers to the complainant’s membership in a protected group category. Contact this office to receive 
a Discrimination Complaint Form. 
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Protected 
Categories 

Definition Examples Applicable Statutes and 
Regulations 

FHWA  FTA 
Race An individual belonging to one of 

the accepted racial groups; or the 
perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African American, 
Hispanic/Latino, Asian, 
American Indian/Alaska 
Native, Native 
Hawaiian/Pacific Islander, 
White 

Title VI of the 
Civil Rights 
Act of 1964;  
49 CFR Part 
21;  
23 CFR 200 

Title VI of 
the Civil 
Rights Act of 
1964;  
49 CFR Part 
21;  
Circular 
4702.1B 

Color Color of skin, including shade of 
skin within a racial group 

Black, White, brown, yellow, 
etc. 

National 
Origin 

Place of birth. Citizenship is not a 
factor. Discrimination based on 
language or a person’s accent is 
also covered. 

Mexican, Cuban, Japanese, 
Vietnamese, Chinese 

Sex Gender Women and Men 1973 Federal-
Aid Highway 
Act 

Title IX of 
the Education 
Amendments 
of 1972 

Age Persons of any age 21 year old person Age Discrimination Act of 
1975 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, para-
amputee, epileptic, diabetic, 
arthritic 

Section 504 of the 
Rehabilitation Act of 1973; 
Americans with Disabilities Act 
of 1990  

 
III.  Pertinent Nondiscrimination Authorities  

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest agrees to 
comply with the following non-discrimination statutes and authorities, including, but not limited to:  

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the 
basis of race, color, national origin); and 49 CFR Part 21.  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), 
(prohibits unfair treatment of persons displaced or whose property has been acquired because of Federal or Federal-
aid programs and projects);  

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex);  
• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the 

basis of disability); and 49 CFR Part 27;  
• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of 

age);  
• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination 

based on race, creed, color, national origin, or sex);  
• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title VI 

of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 
1973, by expanding the definition of the terms “programs or activities” to include all of the programs or activities of 
the Federal-aid recipients, sub-recipients and contractors, whether such programs or activities are Federally funded or 
not);  

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the 
operation of public entities, public and private transportation systems, places of public accommodation, and certain 
testing entities (42 U.S.C. §§ 12131 – 12189) as implemented by Department of Transportation regulations at 49 
C.F.R. parts 37 and 38;  

• The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on 
the basis of race, color, national origin, and sex);  

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income 
Populations, which ensures discrimination against minority populations by discouraging programs, policies, and 
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activities with disproportionately high and adverse human health or environmental effects on minority and low-
income populations;  

• Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting 
agency guidance, national origin discrimination includes discrimination because of limited English proficiency (LEP). 
To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP persons have meaningful 
access to your programs (70 Fed. Reg. at 74087 to 74100);  

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex 
in education programs or activities (20 U.S.C. 1681 et seq).  

• Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits employment 
discrimination on the basis of race, color, religion, sex, or national origin);  

• 49 CFR Part 26, regulation to ensure nondiscrimination in the award and administration of DOT-assisted contracts in 
the Department's highway, transit, and airport financial assistance programs, as regards the use of Disadvantaged 
Business Enterprises (DBEs); 

• Form FHWA-1273, “Required Contract Provisions,” a collection of contract provisions and proposal notices that are 
generally applicable to all Federal-aid construction projects and must be made a part of, and physically incorporated 
into, all federally-assisted contracts, as well as appropriate subcontracts and purchase orders, particularly Sections II 
(Nondiscrimination) and III (Nonsegregated Facilities). 

 
MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 

Z-7 
 
 
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 
(EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor’s 
aggregate workforce in each trade on all construction work in the covered area, see as shown on the attached sheet entitled 
“Employment Goals for Minority and Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally assisted) 
performed in the covered area.  If the Contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With regard 
to this second area, the Contractor also is subject to the goals for both its federally involved and nonfederally involved 
construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4.3(a), and its effort to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade and the Contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees from 
Contractor to Contractor or from project to project or the sole purpose of meeting the Contractor’s goals shall be a violation of 
the contract, the executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against 
the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” is the county or counties 
shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 
AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 
Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   
Lenoir County Area  028   15.5% Area  030   6.3% 
Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 
Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   
 
______________________________________________________________________________ 
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SMSA Areas 
 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 
Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 
Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   
 
______________________________________________________________________________ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job Training (OJT) 
Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and newcomers) will be automatically 
placed in the Alternate Program.  Standard OJT requirements typically associated with individual projects will no longer be 
applied at the project level.  Instead, these requirements will be applicable on an annual basis for each contractor administered 
by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision and the On-the-
Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded projects located 
in North Carolina.  However, priority shall be given to training employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is a primary objective of this 
special training provision. Accordingly, the Contractor shall make every effort to enroll minority and women as trainees to the 
extent that such persons are available within a reasonable area of recruitment.  This training commitment is not intended, and 
shall not be used, to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year based on the contractors' 
past three years’ activity and the contractors' anticipated upcoming year’s activity with the Department.  At the beginning of 
each year, all contractors eligible will be contacted by the Department to determine the number of trainees that will be assigned 
for the upcoming calendar year.  At that time the Contractor shall enter into an agreement with the Department to provide a 
self-imposed on-the-job training program for the calendar year.  This agreement will include a specific number of annual 
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training goals agreed to by both parties.  The number of training assignments may range from 1 to 15 per contractor per 
calendar year.  The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
 
Tr aining Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the construction 
craft/operator positions.  Preference shall be given to providing training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training requirements that may be used by 
the contractors.  However, the classifications established are not all-inclusive.  Where the training is oriented toward 
construction applications, training will be allowed in lower-level management positions such as office engineers and 
estimators.  Contractors shall submit new classifications for specific job functions that their employees are performing.  The 
Department will review and recommend for acceptance to FHWA the new classifications proposed by contractors, if 
applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, and 
 

The number of training hours specified in the training classification is consistent with common practices and provides 
enough time for the trainee to obtain journeyman level status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains primary responsibility 
for meeting the training and this provision is made applicable to the subcontract.  However, only the Contractor will receive 
credit towards the annual goal for the trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.  
The number of trainees shall be distributed among the work classifications on the basis of the contractor’s needs and the 
availability of journeymen in the various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully completed a training course 
leading to journeyman level status or in which they have been employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance under these 
contract documents.  These documents and any other information as requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification Certificate 
showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by the OJT program 
staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing minimum 
journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 
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In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the minimum hourly 
wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or becomes 
enrolled in an approved program and who receives training for at least 50 percent of the specific program requirement.  
Trainees will be allowed to be transferred between projects if required by the Contractor’s scheduled workload to meet training 
goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract documents. 
  

NAME CHANGE FOR NCDENR 
(1-19-16)  Z-11 
 
Wherever in the 2012 Standard Specifications, Project Special Provisions, Standard Special Provisions, Permits or Plans that 
reference is made to “NCDENR” or “North Carolina Department of Environment and Natural Resources”, replace with 
“NCDEQ” or North Carolina Department of Environmental Quality” respectively, as the case may be.  
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
CORPORATION 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent 
or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 
free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within 
the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the 
benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the 
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes 
any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 
 

Address as prequalified 

 
 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 

   
   
   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL  

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
PARTNERSHIP 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR  

 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 
 By  

Signature of Witness  Signature of Partner 
 

 
   

Print or type Signer's name  Print or type Signer's name 

 
 

 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 

 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
LIMITED LIABILITY COMPANY 

 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 

 
SIGNATURE OF CONTRACTOR 

 
 

 
Full Name of Firm 

 
 

Address as Prequalified 
 
 

 
 

  Signature of Manager  
Signature of Witness   Individually 

    
    
    

Print or type Signer's name   Print or type Signer's Name 
 
 
 

 
AFFIDAVIT MUST BE NOTARIZED 

 
Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 
 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of 
the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in 
connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder 
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the United 
States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning 
exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, 
or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire organization and its 
employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line (1), fill in 
the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner.  On Line (3), 
print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill in the name of the third joint venturer, if 
applicable and execute below in the appropriate manner. 
 

(1)  
 Name of Joint Venture 

(2)  
 Name of Contractor 

  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
 If Corporation, affix Corporate Seal and  
    

(3)  
 Name of Contractor 
  
 Address as prequalified 
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
 Print or type Signer's name  Print or type Signer's name 
    
  

If  Corporation, affix Corporate Seal   
NOTARY SEAL NOTARY SEAL NOTARY SEAL 
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 
Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  
_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 
____________________________________ ____________________________________ ____________________________________ 
Signature of Notary Public Signature of Notary Public Signature of Notary Public 
of ____________________________County of ____________________________County of ____________________________County 
State of ______________________________ State of _______________________________ State of ______________________________ 
My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 
bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of 
perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 

 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   
  Individual name 

   
 

Trading and doing business as 
  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
 Print or type Signer's name   Print or type Signer’s name 

   
 
 
 
 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent 
or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 
free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within 
the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the 
benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the 
laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes 
any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a 
contract with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you 
attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or 
promised by any employees of your organization. 

 
 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor  
 Print or type Individual name 

 
 

Address as Prequalified 

 
 

  

 Signature of Contractor, Individually 

  

  
 Print or type Signer's Name 

  
  

Signature of Witness  
  
  

Print or type Signer’s name  
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 
_____ day of _____________________ 20__. 
 
 

Signature of Notary Public 
 
of ____________________________County 
 
State of ______________________________ 
 
My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that his certification 

was erroneous when he submitted his debarment certification or explanation filed with the Department, or has become erroneous 
because of changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person, primary 

covered transaction, principal, proposal, and voluntarily excluded, as used in this provision, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  A copy of the Federal Rules requiring this 
certification and detailing the definitions and coverages may be obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered transaction with a 

person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless 
authorized by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the Federal-Aid Provision 

titled Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 1273) provided by the Department, 
without subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not debarred, 

suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the certification is erroneous.  The 
bidder may decide the method and frequency by which he will determine the eligibility of his subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the 

certification required by this provision.  The knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly enters into a lower tier 

covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 

 
DEBARMENT CERTIFICATION 

 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions 

by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for 

commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or 

local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, 

theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property; 
 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with 

commission of any of the offenses enumerated in paragraph b. of this certification; and 
 
d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for 

cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an explanation for the 

change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal.  An explanation will not 

necessarily result in denial of participation in a contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid being considered non-
responsive. 
 

Check here if an explanation is attached to this certification. 
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LISTING OF MBE/WBE SUBCONTRACTORS 

Sheet ________ of  ________  

Firm Name and Address Circle 
One Item No. Item Description * Agreed upon 

Unit Price ** Dollar Volume of Item 

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     
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LISTING OF MBE/WBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address Circle 
One Item No. Item Description * Agreed upon 

Unit Price ** Dollar Volume of Item 

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

Name 
 

 
MBE 

    

Address 
 
 

WBE     

  
** Dollar Volume of MBE Subcontractor     $ ____________ 

 
MBE Percentage of Total Contract Bid Price  ___________% 

 
** Dollar Volume of WBE Subcontractor     $ ____________ 

 
WBE Percentage of Total Contract Bid Price  ___________% 

 
*The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE 
subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract. 
 
** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price. 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number
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County : Robeson

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70225 0036000000-E UNDERCUT EXCAVATION0003

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.226 0043000000-N GRADING0004

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  0992000000-E GENERIC PIPE ITEM
ALBC, 19'-10" x 7'-8" x 76' W/
HEADWALLS

0005

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,270SP  1077000000-E #57 STONE0006

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180520 1121000000-E AGGREGATE BASE COURSE0007

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20545 1220000000-E INCIDENTAL STONE BASE0008

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

450607 1297000000-E MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1.5")

0009

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180610 1489000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0B

0010

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

160610 1498000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0B

0011

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

160610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0012

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7SP  1526000000-E ASPHALT CONC SURFACE COURSE,
TYPE S4.75A

0013

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30620 1575000000-E ASPHALT BINDER FOR PLANT MIX0014

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12806 2000000000-N RIGHT OF WAY MARKERS0015

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

370846 2549000000-E 2'-6" CONCRETE CURB & GUTTER0016

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200848 2591000000-E 4" CONCRETE SIDEWALK0017

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40848 2612000000-E 6" CONCRETE DRIVEWAY0018

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

320866 3503000000-E WOVEN WIRE FENCE, 47" FABRIC0019



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number
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County : Robeson

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5866 3509000000-E 4" TIMBER FENCE POSTS, 7'-6"
LONG

0020

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32866 3515000000-E 5" TIMBER FENCE POSTS, 8'-0"
LONG

0021

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

125SP  3575000000-E GENERIC FENCING ITEM
PEDESTRIAN HANDRAIL

0022

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50876 3628000000-E RIP RAP, CLASS I0023

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100876 3656000000-E GEOTEXTILE FOR DRAINAGE0024

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  3691000000-N GENERIC EROSION CONTROL ITEM
BYPASS PUMPING

0025

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

71711104400000000-E WORK ZONE SIGNS (STATIONARY)0026

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4811104405000000-E WORK ZONE SIGNS (PORTABLE)0027

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14111104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0028

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2511304430000000-N DRUMS0029

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2511354435000000-N CONES0030

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20811454445000000-E BARRICADES (TYPE III)0031

HR     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16011504450000000-N FLAGGER0032

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48812054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0033

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

412054721000000-E THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

0034

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

112054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0035

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1312514900000000-N PERMANENT RAISED PAVEMENT
MARKERS

0036

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39016056000000000-E TEMPORARY SILT FENCE0037



Line
#
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#
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TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4016106012000000-E SEDIMENT CONTROL STONE0038

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516156015000000-E TEMPORARY MULCHING0039

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10016206018000000-E SEED FOR TEMPORARY SEEDING0040

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0041

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  6037000000-E COIR FIBER MAT0042

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

216396070000000-N SPECIAL STILLING BASINS0043

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SP  6071012000-E COIR FIBER WATTLE0044

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  6071014000-E COIR FIBER WATTLE BARRIER0045

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516606084000000-E SEEDING & MULCHING0046

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.516606087000000-E MOWING0047

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016616090000000-E SEED FOR REPAIR SEEDING0048

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.2516616093000000-E FERTILIZER FOR REPAIR SEEDING0049

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5016626096000000-E SEED FOR SUPPLEMENTAL SEEDING0050

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.2516656108000000-E FERTILIZER TOPDRESSING0051

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60SP  6111000000-E IMPERVIOUS DIKE0052

MHR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1016676114500000-N SPECIALIZED HAND MOWING0053

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13SP  6117000000-N RESPONSE FOR EROSION CONTROL0054

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8035000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
L - STA. 13+27.08

0055

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.414 8126000000-N CULVERT EXCAVATION, STA ******
L - STA. 13+27.08

0056

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45420 8182000000-E CLASS A CONCRETE (BRIDGE)0057



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number
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LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,600425 8245000000-E REINFORCING STEEL (CULVERT)0058

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
ASBESTOS ASSESSMENT

0059

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
TEMPORARY PEDESTRIAN BRIDGE

0060

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
TIMBER END BENTS FOR PEDESTRIA
N BRIDGE

0061

Total Amount Of Bid For Entire Project :1407/Apr26/Q8233.5/D266612026000/E61
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CONTRACTOR________________________________________________________________________________ 
 
ADDRESS____________________________________________________________________________________ 
 
Federal Identification Number__________________________Contractors License Number____________________ 
 
Authorized Agent______________________________________Title________________________________________ 
 
Signature____________________________________________________________Date______________________ 
 
Witness___________________________________________Title________________________________________ 
 
Signature____________________________________________________________Date______________________ 
 
 
Point of Contact for Post Bid Inquiries (e.g., Letters of Intent, Insurance, Bonds, Contract Execution, etc.): 
 
Name_______________________________________________________________________________________ 
 
Email_______________________________________________________________________________________ 
 
Phone_______________________________________________________________________________________ 
 
 
 

 
THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

 
This bid has been reviewed in accordance with Article 103-1 of the current edition of the Standard Specifications for Roads 
and Structures.  
 
 

___________________________________________________           _____________________ 
       Division Proposals Engineer     Date 
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Execution of Contract 
 
 
 
Contract No:  DF00128 
 
 
County:  Robeson County 
 
 
 
ACCEPTED BY THE DEPARTMENT 
 
 
 
 
__________________________________________________ 

Proposals Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 
 
 
 
_____________________________________________ 

Proposals Engineer 
 
 
__________________________________________________ 

Date 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET 
 
 
 




