

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

BW

July 9, 2025

To: Prospective Bidders

From: Julio Williams, Assistant Division Proposals Engineer

Subject: Addendum 1

 Contract:
 DF00520
 Route:
 NC 410/NC 131

 TIP No.:
 HN-0025
 Location:
 at NC 211 Bypass

Fed. Aid: 5131501 County: Bladen

WBS: 51315.3.1 Description: Grading, Paving, Drainage & Pavement

Letting Date: July 16, 2025 Time: 2:00 PM

Instructions: Please make the following changes and adhere to the following clarifications on the bid referenced

above.

Proposed Amendments / Changes / Clarifications:

1. Proposal:

a. Section – Roadway

Notes to contractor; added to address changeable message signs and temporary pavement to be milled and delivered to White Lake maintenance yard.

Telephone: (910) 364-0603

Website: www.ncdot.gov

Provisions added for shoulder construction, shoulder construction procedure, Shoulder and fill slope material, 12" concrete truck apron.

- b. Line item 7 revised to 2170
- c. Line item 9 revised to 800
- d. Line item 12 revised to 28
- e. Line item 13 revised to 56
- f. Line item 15 revised to 300
- g. Line item 18 revised to 450
- h. Line item 20 revised to 2020
- i. Line item 21 revised to 160.
- j. Line item 87 added pipe clean out
- k. Line 88 added shoulder construction
- 1. Line 89 added milling asphalt to 6"
- m. Line 90 added 4" concrete island cover
- n. Line 91 added portable changeable message sign
- o. Line 92 added portable lighting
- p. Line 93 added contractor furnished sign type D
- q. Line 94 added contractor furnished sign type E
- r. Line 95 added contractor furnished sign type F

Mailing Address: NC DEPT. OF TRANSPORTATION DIVISION SIX PO BOX 1150 FAYETTEVILLE. NC 28302

Location:
NC DEPT. OF TRANSPORTATION
DIVISION SIX
558 GILLESPIE ST.
FAYETTEVILLE. NC 28301

- s. Line 96 added sign erection, relocate type E
- t. Line 97 added disposal of support U-channel
- u. Line 98 added traffic signal removal
- v. Line 99 added shallow undercut
- w. Line 100 added 12" concrete truck apron

2. Plans:

- Sheets 1A Revised sheets
- Typical sheet 2A; changed concrete truck apron designation, added surface course designation for 2" temporary pavement, added temporary pavement typicals.
- Added temporary pavement to pavement removal summary on roadway summary sheet.
- Revised pipe lengths on drainage summary sheet.
- Plan sheet 04; Added 4" conduit and note to each leg of roundabout.
- Signing Plans; revised general notes and summary of quantities on sheet 01.
- Signing Plans; corrected Dublin and Tar Heel spelling.

•

3. A new Proposal has been created, titled "PROPOSAL – REV – 7-9-2025" and new plans, titled "Plans – REV 7-9-2025". Download and use these versions for bidding. Discard any previous versions.

Addendum Execution:

Electronic On-line Bid through Bid Express®: No further action is necessary. No quantities were revised.

Should you have questions, or need additional information, please contact Neil Butler, Division Proposals Engineer at inbutler@ncdot.gov or Julio Williams, Assistant Division Proposals Engineer at inbutler@ncdot.gov or Julio Williams, Assistant Division Proposals Engineer at inbutler@ncdot.gov or Julio Williams, Assistant Division Proposals Engineer at inbutler@ncdot.gov or Julio Williams, Assistant Division Proposals Engineer at inbutler@ncdot.gov or Julio Williams, Assistant Division Proposals Engineer at inbutler@ncdot.gov or Julio Williams, Assistant Division Proposals Engineer at inbutler@ncdot.gov or Julio Williams, Assistant Division Proposals Engineer at inbutler@ncdot.gov or Julio Williams (a href="mailto:inbutler@ncdot.gov") (a h