

BID TABULATION

CONTRACT NO.: D6D2.POC.029

WBS NO.: GMR06.XD06.001

COUNTY: Harnett

ROUTE: Various

PROJECT: Storm Debris Cut and Shove Crew

DATE: August 6, 2025

				Mad Duck Transport		TFR Enterprises		Tracco		Yellow Creek Contracting	
LINE	DESCRIPTION	QNTY.		UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
10	On-Site Standby	60	HR	\$150.00	\$9,000.00	\$565.00	\$33,900.00	\$1,600.00	\$96,000.00	\$700.00	\$42,000.00
20	Cut and Shove Crew	250	HR	\$360.00	\$90,000.00	\$565.00	\$141,250.00	\$385.00	\$96,250.00	\$800.00	\$200,000.00
		TOTALS			\$99,000.00		\$175,150.00		\$192,250.00		\$242,000.00

DocuSigned by:
Nub Butler
B42B449E08FF469...