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ROBESON

53055.3.2

FED AID NO NHPIM-0095(051)

DRAINAGE STRUCTURE IMPROVEMENTS

FROM MM 22 TO MM 40

BROWE CONSTRUCTION
COMPANY

SELMA,  NC

BMCO CONSTRUCTION, INC.

LUMBERTON,  NC  

DF00184SEP 20 2017

18.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45800.00 39136.00  MOBILIZATION

0002 0372000000-E 310  10 LF  150.00 1500.00 100.00 1000.00  18" RC PIPE CULV III

0003 0378000000-E 310  10 LF  200.00 2000.00 125.00 1250.00  24" RC PIPE CULV III

0004 0384000000-E 310  10 LF  300.00 3000.00 165.00 1650.00  30" RC PIPE CULV III

0005 0390000000-E 310  10 LF  500.00 5000.00 185.00 1850.00  36" RC PIPE CULV III

0006 0986000000-E SP   225 LF  475.00 106875.00 550.00 123750.00  GENERIC PIPE ITEM (LF)
CURED IN PLACE PIPE (30")

0007 2253000000-E 840  2 CY  3000.00 6000.00 2000.00 4000.00  PIPE COLLARS

0008 2308000000-E 840 5.6 LF  500.00 2800.00 325.00 1820.00  MASNRY DRAINAGE STRUCT

0009 2365000000-N 840  22 EA  750.00 16500.00 1000.00 22000.00  FRAME W/2GRTS 840.22 STD

0010 2473000000-N SP   22 EA  10000.00 220000.00 11700.00 257400.00  GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE DRAINAGE STRUCTURE

0011 2619000000-E 850  200 SY  130.00 26000.00 125.00 25000.00  4" CONCRETE PAVED DITCH

0012 4457000000-N SP  Lump Sum 205000.00 260000.00  TEMP TRAFFIC CONTROL (SP)

0013 4510000000-N SP   200 HR  60.00 12000.00 90.00 18000.00  LAW ENFORCEMENT

0014 6009000000-E 1610  50 TON 100.00 5000.00 85.00 4250.00  EROS CONTRL STONE CL B

0015 6012000000-E 1610  30 TON 100.00 3000.00 85.00 2550.00  SEDIMENT CONTROL STONE

0016 6036000000-E 1631  750 SY  10.00 7500.00 15.00 11250.00  MATTING FOR EROS CONTROL

0017 6071010000-E SP   130 LF  15.00 1950.00 15.00 1950.00  WATTLE

0018 6084000000-E 1660 0.2 ACR 25000.00 5000.00 20000.00 4000.00  SEEDING AND MULCHING

0019 6117000000-N SP   22 EA  1000.00 22000.00 500.00 11000.00  RESPONSE FOR EROS CONTROL

0020 6132000000-N SP   5 EA  2000.00 10000.00 6000.00 30000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

 

    TOTAL 706925.00 TOTAL 821856.00  CONTRACT TOTAL

 

    SUB-TOTAL 706925.00 SUB-TOTAL 821856.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  706925.00   BROWE CONSTRUCTION COMPANY

     2  821856.00   BMCO CONSTRUCTION, INC.


