

CONTRACT: MG00475

DATE: 09-18-2025

INSTALLATION AND REMOVAL OF INTEGRATED MULTIPOLYMER PAVEMENT MARKING LINES AND REMOVAL OF EXISTING PAVEMENT MARKING LINES, SYMBOLS, CHARACTERS AND INTERSTATE SHIELDS AS NEEDED

County: ALAMANCE, CASWELL, GUILFORD, ORANGE AND ROCKINGHAM COUNTIES

WBS# GMR07.ALA.1PT, GMRO7.ALA.2PT, GMR07.CAS.1PT, GMR07.CAS.2PT, GMR07.GLF.1PT, GMR07.GLF2PT, GMR07.ORA.1PT, GMR07.ORA.1NT, GMR07.ORA.2PT, GMR07.ROC.1PT, GMR07.ROC.2PT

TRP CONSTRUCTION GROUP LLC
TMI SERVICES INC
ROADSAFE TRAFFIC SYSTEMS INC

| Line Item # | Section | Item Description | Qty | Unit | Unit Price | Total Amount Bid | Unit Price | Total Amount Bid | Unit Price | Total Amount Bid |
|-------------|---------|---|---------|------|-------------|------------------------|------------|------------------------|------------|-----------------------|
| 1 | SP | TRAFFIC CONTROL LANE CLOSURE | 200 | EA | \$ 100.00 | \$ 20,000.00 | \$400.00 | 80,000.00 | 1,800.00 | \$360,000.00 |
| 2 | SP | TRAFFIC CONTROL DIVIDED MULTILANE ROADWAY SINGLE LANE CLOSURE | 100 | EA | \$ 100.00 | \$ 10,000.00 | 2,200.00 | 220,000.00 | 2,300.00 | \$230,000.00 |
| 3 | SP | TRAFFIC CONTROL DIVIDED MULTILANE TWO OR MORE-LANE CLOSURES | 15 | EA | \$ 2,500.00 | \$ 37,500.00 | 3,000.00 | 45,000.00 | 3,200.00 | \$48,000.00 |
| 4 | 1190 | LAW ENFORCEMENT | 300 | HR | \$ 130.00 | \$ 39,000.00 | 60.00 | 18,000.00 | 100 | \$30,000.00 |
| 5 | SP | INTEGRATED MUTIPOLYMER PAVEMENT MARKING LINES (4", 90 MILS) | 4,000 | LF | \$ 1.50 | \$ 6,000.00 | 1.25 | 5,000.00 | 1.8 | \$7,200.00 |
| 6 | SP | INTEGRATED MUTIPOLYMER PAVEMENT MARKING LINES (6", 90 MILS) | 600,000 | LF | \$ 1.85 | \$ 1,110,000.00 | 1.64 | 984,000.00 | 1.8 | \$1,080,000.00 |
| 7 | SP | INTEGRATED MUTIPOLYMER PAVEMENT MARKING LINES (8", 90 MILS) | 2,000 | LF | \$ 2.25 | \$ 4,500.00 | 2.50 | 5,000.00 | 3 | \$6,000.00 |
| 8 | SP | INTEGRATED MUTIPOLYMER PAVEMENT MARKING LINES (12", 90 MILS) | 4,000 | LF | \$ 7.50 | \$ 30,000.00 | 3.55 | 14,200.00 | 5 | \$20,000.00 |
| 9 | 1205 | COLD APPLIED PLASTIC PAVEMENT MARKING CHARACTERS, TYPE 2 | 75 | ea | \$ 800.00 | \$ 60,000.00 | 130.00 | 9,750.00 | 185 | \$13,875.00 |
| 10 | 1205 | COLD APPLIED PLASTIC PAVEMENT MARKING SYMBOLS, TYPE 2 | 75 | EA | \$ 1,450.00 | \$ 108,750.00 | 1,300.00 | 97,500.00 | 350 | \$26,250.00 |
| 11 | 1205 | REMOVAL OF PAVEMENT MARKING LINES (4") | 1,000 | LF | \$ 1.00 | \$ 1,000.00 | 0.40 | 400.00 | 1 | \$1,000.00 |
| 12 | 1205 | REMOVAL OF PAVEMENT MARKING LINES (6") | 72,000 | LF | \$ 0.35 | \$ 25,200.00 | 0.60 | 43,200.00 | 0.15 | \$10,800.00 |
| 13 | 1205 | REMOVAL OF PAVEMENT MARKING LINES (8") | 1,000 | LF | \$ 3.00 | \$ 3,000.00 | 1.00 | 1,000.00 | 4.00 | \$4,000.00 |
| 14 | 1205 | REMOVAL OF PAVEMENT MARKING LINES (12") | 1,000 | LF | \$ 5.00 | \$ 5,000.00 | 1.00 | 1,000.00 | 7.00 | \$7,000.00 |
| 15 | 1205 | REMOVAL OF PAVEMENT MARKING SYMBOLS & CHARACTERS | 30 | EA | \$ 195.00 | \$ 5,850.00 | 50.00 | 1,500.00 | 75.00 | \$2,250.00 |
| | | | | | | \$ 1,465,800.00 | | \$ 1,525,550.00 | | \$1,846,375.00 |